



**COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET**  
Frankfort, Kentucky 40622  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

**Matthew G. Bevin**  
Governor

**Greg Thomas**  
Secretary

August 18, 2016

CALL NO. 105  
CONTRACT ID NO. 161044  
ADDENDUM # 1

Subject: Laurel County, NHPP IM 0752 (090)  
Letting August 26, 2016

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 216
- (3) Revised - Special Note - Page 84 of 216

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ks  
Enclosures



An Equal Opportunity Employer M/F/D



**CALL NO. 105**

**CONTRACT ID. 161044**

**LAUREL COUNTY**

**FED/STATE PROJECT NUMBER NHPP IM 0752(090)**

**DESCRIPTION I-75**

**WORK TYPE ASPHALT REHAB INTERSTATE/PARKWAY**

**PRIMARY COMPLETION DATE 9/30/2017**

**LETTING DATE: August 26,2016**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME August 26,2016. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**NO PLANS ASSOCIATED WITH THIS PROJECT.**

**DBE CERTIFICATION REQUIRED - 7.10%**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

## ADMINISTRATIVE DISTRICT - 11

REVISED ADDENDUM #1: 8-18-16

**CONTRACT ID - 161044**

**NHPP IM 0752(090)**

**COUNTY - LAUREL**

**PCN - DE06300751644**

**NHPP IM 0752(090)**

I-75 MILL AND THIN ASPHALT OVERLAY ON I-75 FROM 1.606 MILE NORTH OF KY-552(MP 33.46 TO 0.696 MILE NORTH OF KY-80(MP 41.39) IN LAUREL COUNTY.ASPHALT REHAB INTERSTATE/PARKWAY SYP NO. 11-02043.00.

GEOGRAPHIC COORDINATES LATITUDE 37:15:12.00 LONGITUDE 84:06:02.00

**COMPLETION DATE(S):**

COMPLETED BY 09/30/2017

APPLIES TO ENTIRE CONTRACT

**Special Note for Fixed Completion Date and  
Liquidated Damages  
I-75 Laurel County  
Item No. 11-2043.00**

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day or fraction thereof work remains uncompleted beyond the Specified Completion Date. This project has a Fixed Completion Date of September 30, 2017.

In addition to the Liquidated Damages specified above, Liquidated Damages in the following amounts will be charged when a lane closure remains in place during the prohibited period outlined in the Traffic Control Plan:

Mainline:	\$5,000 for the first hour or fraction thereof \$10,000 for the second hour or fraction thereof \$20,000 for any additional hour or fraction thereof
Ramps:	\$500 for the first hour or fraction thereof \$1,500 any additional hour or fraction thereof

These hourly disincentives will still be in effect after the Fixed Completion Date and will be charged in addition to the \$5,000 per calendar day if warranted. The contractor is expected to make every effort to complete the work in order to open the ramp or mainline lane closure within a specified timeframe.

Contrary to Section 108.09 of the Standard Specifications, **the disincentive fee will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.**

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.

No paving operations will be allowed from October 30, 2016- April 1, 2017