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1. PROJECT IDENTIFICATION 

 

Contract No.   xxxxx  State Project #    2-225.00  

 

County    Hopkins  Route    I 69 and Pennyrile Parkway Interchange Reconstruction  

 

Local Route Name    Western Ky/Pennyrile Parkway Interchange  

 

1.1 Existing Plans and Aerial Mapping:  The following existing plans are available for 

review at the following ftp site: 

                                         ftp.palmernet.com 

username: Hopkins_69_DB 

password: db69plan 

 

Existing Western KY Parkway Plans   Existing Topo & DTM 

Existing Pennyrile Parkway Plans   Inroads alg files 

Proposed Geometric Layout Sheet   Design Executive Summary 

Proposed Right of Way Plans 

Preliminary Line & Grade Plans 

 

KYTC will provide survey information for this project. 

 

1.2 Railroad Coordination: Not applicable for this Project. 
 

1.3 Airway/Highway Clearance:  Bridges over I-69 shall maintain 17.0 feet clearance over 

all lanes and shoulders.  
 

2. PRE-PROPOSAL MEETING 

 

This pre-proposal meeting is to discuss and clarify all issues that the project may have. 

 

Location:      District 2 Main Office, 1840 North Main St, Madisonville, KY  42431 

Date:         09-19-2013    

Time:         10:00 a.m. to 12:00 noon (CST)  
 

The meeting is mandatory for contractors and consultants who intend to be leads on the Design 

Build Teams (DBT) 
 

3. ADDENDA PROCESS 

 

All questions prior to the award shall be directed to: 

 

Name: Ryan Griffith, P.E., Director, Division of Construction Procurement 

Phone Number:    502-564-3500   Fax:    502-564-8961 

Email:    Ryan.Griffith@ky.gov 

Or see the website at:   http://transportation.ky.gov/Construction-Procurement/Pages/default.aspx 
 

Addenda to this solicitation may be necessary prior to the closing date and will be furnished by 

mail, email, or the web to all prospective Teams if prior to receipt date and to all Teams 

determined to be susceptible for award if after receipt date.  The KYTC will respond to questions 

that are received by 4:00 pm (EST) 7 days prior to the bid submittal.  The responses will be 

posted 3 days prior the submittal deadline. 
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4. PRE-QUALIFICATION OF DESIGN-BUILD TEAM (DBT) 

 

It is required that the bidder be a KYTC pre-qualified Contractor who has engaged the services of 

a KYTC pre-qualified Design Consultant Team to perform all the design and construction work 

required in these Conceptual Documents.  If the Design Consultant submitted does not meet all 

the required qualifications, KYTC may reject the DBT’s bid.  All subconsultants and 

subcontractors utilized by the DBT on this project shall be pre-qualified to perform work for 

KYTC or their services shall not be allowed. 

 

4.1 Contractors Prequalification 

Consistent with Section 102.01 of Kentucky's 2012 Standard Specifications for Road and 

Bridge Construction all organizations and individuals bidding on Department projects 

and accepting subcontracts on Department projects shall apply for and receive 

Department prequalification and possess a Certificate of Eligibility as provided in 

regulations published by the Department according to KRS Section 176.140. The lead 

entity for the DBT must be prequalified prior to submission of Technical Proposal.  

Organizations and individuals providing other services shall be prequalified and possess a 

Certificate of Eligibility prior to performing the work. 

 

4.2 Professional Services Prequalification 
The DBT shall provide all necessary services to design and construct all permanent and 

temporary portions of the project. Work shall conform to current KYTC, federal, and 

AASHTO standards, practices, policies, guidelines and specifications where applicable. 

Additional documents identified within the scope of work will be provided under separate 

cover as part of the contract documents. KYTC standards, practices, policies, guidelines 

and specifications shall control in case of a conflict. The standard of care for all such 

services performed or furnished under this Agreement will be the care and skill ordinarily 

used by members of the engineering profession practicing under similar conditions at the 

same time and locality. 

 

Design firms prequalified shall perform only those tasks which they are prequalified to 

complete. The design team will need to have KYTC prequalifications in a variety of 

disciplines in order to perform. KYTC prequalifications shall include but not be limited 

to: 

 

Structure Design   Spans Under 500 Ft 

Geotechnical    Laboratory Testing Services 

Geotechnical    Drilling Services 

Geotechnical    Engineering Services 

Roadway Design   Rural Roadway Design 

Roadway Design   Surveying 

Traffic Engineering   Traffic Engineering Services 

Traffic Engineering   Electrical Engineering Roadway Lighting Services 

 

Design firms shall be sufficiently staffed and capable of performing the required work on 

this contract.  These design firms may be subcontractors responsible for the design and 

engineering of the project. 

 

There may be multiple consultants working on the DBT, however one consultant shall be 

designated as the Lead Designer.  The DBT shall include qualified engineers and surveyors to be 
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in direct responsible charge of engineering and surveying endeavors and who are professionally 

registered in the state of Kentucky.  Designs prepared for the project shall be signed and stamped 

by a licensed Kentucky Professional Engineer.  To qualify for selection, interested DBTs shall be 

prequalified through KYTC for the performance of the work. Prequalification requirements 

pertaining to licensure will be required prior to submission of the Technical Proposal.  Services 

that require prequalification may only be performed by firms that are prequalified for those 

services at the time of performance of the services. 

 

5. CONTRACTOR’S CONSULTANT 

 

The Contractor must name the Design Consultant.  The DBT shall submit a letter of qualifications 

by October 1, 2013 which identifies team members and pre-qualification categories.  Consultant 

names and addresses must be the same as that on file with the Department. 

 

6. RESTRICTIONS ON PARTICIPATION IN DESIGN-BUILD CONTRACTS 

 

To facilitate this procurement, various rules have been established and are described in the 

following paragraphs. 

 

6.1 Campaign Finance Law Statement Pursuant to KRS 45A.110 and KRS 45A.115 
Each member of the Team shall certify that neither  he/she nor any member  of his/her  

immediate family having an interest of ten percent (10%) or more in any business 

entity involved in  the  performance   of  this  project,  has  contributed  more  than  

the  amount specified in KRS 121.056 (2), to the campaign of the gubernatorial 

candidate elected at the last election  preceding the date of this solicitation. Each 

member of the Team further swears under the penalty of perjury,  as provided  by 

KRS 523.020, that neither he/she nor the company which he/she represents, has 

knowingly violated any provisions of the campaign  finance  laws  of  the  

Commonwealth,  and  that  the  award  of  a  contract  to him/her  or the  company 

which he/she represents will not violate any provisions of the campaign finance laws 

of the Commonwealth.  

 

A Commonwealth of Kentucky sworn statement regarding campaign financing laws 

must be completed and signed by an authorized agent of the Team and submitted with 

the Letter of Qualifications by October 1, 2103. 

 

6.2 CONFLICT OF INTEREST: 
The  Teams  certify,  by  the  signatures  of  duly  authorized  representatives   that 

they are legally entitled to enter into this solicitation and contract and that they shall 

not  be  violating,  either  directly  or  indirectly,  any  conflict  of  interest  statute  

under KRS Chapters 45A or 11A or ethical provisions under KRS Chapter 

11A.  Forms shall be signed and submitted by an authorized agent of the 

Team with the Letter of Qualification on or before October 1, 2013.  

6.3 No Contingent Fees 

No person or selling agency shall be employed or retained or given anything of monetary 

value to solicit or secure this contract, excepting bona fide employees of the Team or 

bona fide established commercial or selling agencies maintained by the Team for the 

purpose of securing business.  For breach or violation of this provision, the KYTC shall 

have the right to reject the proposal, annul the contract without liability, or, at its 
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discretion, deduct from the contract price or otherwise recover the full amount of such 

commission, percentage, brokerage or contingent fee or other benefit. 

 

6.4 Restrictions on Communications with KYTC Staff 

From  September 9, 2013 until a contract is awarded, proposers are not allowed to 

communicate with any KYTC staff concerning this Project except: 

 

 During the Pre-Bid Conference with KYTC staff present or 

 Via written questions to those specified in Section 3. 

 

For violations of this provision, the KYTC may reject the proposal. 

 

6.5 Proposal Preparation 

The Team shall follow any pertinent sections of this information, in the preparation of the 

proposal.  Failure to provide any of the data required may result in the proposal being 

excluded from further evaluation. 

 

6.6 Payment and Conditions of Stipend 

Subject to the conditions of the RFP, the KYTC will provide a payment of $15,000 to 

each nonselected, responsive, DBT. The term “payment” as used in this section shall 

mean $15,000. 

 

By submitting its Technical Proposal for this Project, the DBT forms a contract and 

agreement for its technical proposal and conceptual design with the KYTC. Furthermore, 

by submitting its Technical Proposal for this Project, the DBT acknowledges that it is 

eligible for payment if the DBT’s proposal is not selected. The payment will be payable 

by the KYTC to the DBT after KYTC enters into contract with the successful DBT, 

unless payment is waived by the unsuccessful DBT. 

 

The payment shall be due only if the DBT submits a Technical Proposal that is 

responsive to the RFP as defined herein. The payment shall be full and final 

consideration for all documents submitted in the Technical Proposal. Except for that 

intellectual property developed apart from or prior to DBT commencing work on the 

Technical Proposal for this project, KYTC shall retain an undivided joint interest in all 

rights and intellectual property submitted with the Technical Proposal. 

 

If Technical Proposals have been submitted, but the KYTC does not Award the contract, 

all responsive shall receive a payment, unless payment is waived by the DBT. If the 

KYTC withdraws the contract prior to Technical Proposal submission, no payment will 

be made.  

 

An unsuccessful DBT, who otherwise qualifies for the payment, may elect to waive the 

payment within 10 days of the KYTC’s Award decision and retain its rights to its 

Technical Proposal. By accepting payment of the Stipend, DBTs agree to waive all 

claims and causes of action against the KYTC and FHWA related to the Project in any 

way. 
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6.7 Disposition of Proposals 

All proposals and preliminary plans become the property of the Commonwealth of 

Kentucky.  The successful proposal shall be incorporated by reference into the resulting 

contract. 

 
6.8 Bonding Requirements 

A 5% bid proposal guaranty per Section 102.09 of the Standard Specifications will be 

required to bid this project. 

 

6.9 Team Response and Proprietary Information 

The KYTC shall not disclose any portion of any proposal prior to contract award to 

anyone outside the KYTC, other than representatives of the federal government, if 

required, and the members of the Awards Committee or their designates.  After a contract 

is awarded in whole or in part, the KYTC shall have the right to duplicate, use, or 

disclose all proposal data, except proprietary data as described below, submitted by 

Teams in response to this solicitation as a matter of public record.  Although the KYTC 

recognizes the Team’s possible interest in preserving selected data which may be part of 

a proposal, the KYTC must treat such information as provided by the Team pursuant to 

Kentucky’s Open Records Act, KRS 61.870 et seq. 

 

Information areas which normally might be considered proprietary must be limited to:  

individual personnel data, customer references, selected financial data, formulae, and 

financial audits, which if disclosed would permit an unfair advantage to competitors.  If a 

proposal contains information in these areas that a Team declares proprietary in nature, 

each sheet containing such information must be clearly designated as proprietary at the 

top and bottom of the page and must be submitted under separate cover marked 

“PROPRIETARY DATA”.  Proposals containing information declared by a Team to be 

proprietary, either in whole or in part, outside the areas listed above, may be deemed 

unresponsive to the solicitation and may be rejected. 

 

The KYTC shall have the right to use all ideas, or adaptations of those ideas, contained in 

any proposal received in response to the solicitation.  Selection or rejection of the 

proposal shall not affect this right. 

 

6.10 Proposal Addenda and Rules for Withdrawal 

Prior to the date specified for receipt of offers, a submitted proposal may be withdrawn 

by submitting a written request for its withdrawal to the Director of the Division of 

Contract Procurement.  Withdrawal of the proposal by the DBT will forfeit any payment 

of the stipend that the DBT shall receive. 

 

The KYTC shall accept addenda, revisions, or alterations to its proposal from any Team 

until close of business (c/o/b) on the due date.  The KYTC shall not accept any 

unsolicited addenda, revisions, or alterations to any proposal after the c/o/b on the due 

date.  If the KYTC issues an addendum to the solicitation after c/o/b on the due date, then 

any Team may respond.  A Team’s response shall precisely respond to the contents of the 

Commonwealth’s addendum. 

 

The KYTC reserves the right to request clarification or additional information.  Unless 

requested by the KYTC, the KYTC shall not accept any addenda, revisions, or alterations 

to proposals after the proposal due date. 
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6.11 Technical & Price Proposal Submission Requirements 

 

The submittal process will involve a 2 step process (Technical And Price Proposal) and 

below is a schedule of dates for the submittal: 

 

Date Submittal 

September 9, 2013 Request for Proposals (draft) 

September, 19, 2013 Pre-Bid Meeting (Mandatory) 

October 1, 2013 Request for Proposals (final) 

November 8, 2013 Last Day for Questions 

November 18, 2013 Technical Proposal Submittal 

December 6, 2013 Price Proposal Submittal 

December 2013 Project Award 

October 1, 2015 or before Substantial Completion Date 

 

Technical Proposal 

A Team may submit only one proposal.  The format and content are as specified.  

Alternate proposals shall not be allowed.  Each proposal shall be prepared simply and 

economically, providing a straightforward, concise description of the Team’s ability to 

meet the requirements of this solicitation.  Fancy bindings, colored displays or 

promotional materials shall receive no evaluation credit.  Emphasis shall be on 

completeness and clarity of content.  The KYTC retains the right to request, receive and 

consider additional information and clarifications throughout the evaluation process. 

 

Teams shall submit one (1) original and ten (10) copies of the technical proposal and any 

preliminary plans under a single sealed cover.  Proposals shall be received no later than 

4:00 p.m., Eastern Standard Time, on    11-18-2013 .  The KYTC shall reject any 

proposal received after 4:00 p.m. on    11-18-2013  and shall return it unopened to 

the proposer.  In order to be considered, the original proposal shall be signed in blue ink 

by an authorized representative of the Team. 

 

The proposal shall be clear and concise, and provide the Scoring Committee with an 

understanding of the Team’s ability to undertake and complete the proposed work in a 

thorough manner.  The proposal is limited to 25 pages 8.5” by 11” which will include 

resumes, similar projects, project schedule, and technical write-up.  The DBT may 

provide unlimited 11” by 17” pages for supporting details and graphics (ie plan sheets, 

profiles, etc).  A page is defined as an 8.5” by 11” or 11” by 17” sheet which contains 

text, pictures, graphs, charts, plan sheets, or any other graphics.  An 11” by 17” sheet 

shall not contain only text but shall contain pictures, graphs, charts, plans, or other 

graphics.  Any preliminary plans shall be completed with a readable scale on 11” by 17” 

sheets.  The proposals shall either be mailed or hand delivered to: 

 

Mr. Ryan Griffith, P.E., Director 

Division of Construction Procurement 

200 Mero Street,  3
rd

 Floor 

Frankfort, KY  40622 

 

The outside cover of the package containing the proposal shall be marked: 
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Technical Proposal for 

Hopkins County I 69/Pennyrile Parkway Interchange 

Item No. 2-225.00 

Design-Build:  2013 Design Build #1 

 

 

 

Price Proposal 

The total price offered by the DBT for its Proposal for all work specified in the Contract 

is referred to herein as the “Price Proposal”.   

 

Provide a hardcopy Price Proposal bearing original signature(s) by an authorized 

employee of the Proposer. All other methods of submitting the Price Proposal shall be 

considered non-responsive and ineligible for Award. 

 

Provide a Bid Bond. The KYTC Bid Bond form is available on-line at: 

 

http://transportation.ky.gov/Organizational-Resources/Forms/TC%2014-14.pdf 

 

or by contacting the KYTC at 502-564-3500. Each Proposer shall submit a Bid Bond 

with its Proposal in the amount of at least five percent of the Proposal Price, issued by a 

surety meeting the requirements of the Contract. Alternatively, DBTs may submit cash, a 

certified check, or a cashier’s check payable to KYTC in this amount. A Bid Bond shall 

not be conditioned in any way to modify the minimum five percent required. Proposals 

that fail to include a Bid Bond or cash deposit in compliance with this subsection shall be 

deemed non-responsive and shall be rejected by KYTC.  This bond shall be submitted 

with the Price Proposal in the same sealed envelope and will not be opened until 

completion of the review of the Technical Proposals. 

 

KYTC shall not accept Price Proposals by facsimile or electronic transmission. Any Price 

Proposal that fails to meet the deadline or delivery requirement shall be rejected and 

returned to the DBT without having been opened, considered, or evaluated. The KYTC 

shall not be responsible for a late Bid due to failure of the DBT to allow sufficient time 

for delivery of the Bid. 

 

KYTC shall not open the Price Proposal until the completion of the evaluation of the 

Technical Proposals. 

Sealed Price Proposals shall be submitted by mail or hand by 2:00 PM (EST) December 

6, 2013 to: 

 

Mr. Ryan Griffith, P.E., Director 

Division of Construction Procurement 

200 Mero Street,  3
rd

 Floor 

Frankfort, KY  40622 

The outside cover of the package containing the proposal shall be marked: 

Price Proposal for 

Hopkins County I 69/Pennyrile Parkway Interchange 

Item No. 2-225.00 
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Design-Build:  2013 Design Build #1 

 
6.12 Acceptance of Proposals 

All proposals properly submitted shall be accepted by the KYTC.  However, the KYTC 

reserves the right to request necessary amendments which may become part of the 

Team’s proposal; reject all proposals; reject any proposal that does not meet mandatory 

requirements; or cancel this solicitation, in the best interest of the KYTC. For 

comparison purposes, the Awards Committee will prepare a cost estimate based upon 

information provided by the DBT in the proposal submittal.  For acceptance purposes, 

the KYTC may use this estimate to accept or reject any or all proposals. 

The KYTC also reserves the right to waive minor irregularities in proposals providing 

such action is in the best interest of the KYTC. 

 

If the KYTC waives minor irregularities, such waiver shall in no way modify the 

solicitation requirements or excuse the Team from full compliance with the specifications 

and other contract requirements if the Team is awarded the contract. 

 

6.13 Protests 

The Secretary of the Kentucky Transportation Cabinet, or his designee, shall have 

authority to determine and resolve protests and other controversies of actual or 

prospective Teams in connection with the solicitations or selection for award of a 

contract. 

 

Any actual or prospective Team, who is aggrieved in connection with solicitation or 

selection for award of a contract, may file a protest with the Secretary of the 

Transportation Cabinet.  A protest or notice of other controversy must be filed promptly, 

and in any event within two calendar weeks after such aggrieved person knows or should 

have known of the facts giving rise thereto.  All protests or notices of other controversies 

must be in writing to: 

 

Secretary, Transportation Cabinet 

c/o Mike Hancock, State Highway Engineer 

200 Mero Street;   6
th
 Floor 

Frankfort, KY   40622 

 

The Secretary of the Kentucky Transportation Cabinet shall promptly issue a decision in 

writing.  A copy of that decision shall be mailed or otherwise furnished to the aggrieved 

party and shall state the reason for the decision.  The decision by the Secretary of the 

Kentucky Transportation Cabinet shall be final. 

 

6.14 Equal Employment Opportunity Act 

The Equal Employment Opportunity Act of 1978 applies to all State government projects 

with an estimated value exceeding $250,000. 

 

6.15 Employment Wage, Record, and Insurance Requirements 

See Appendix G for applicable requirements.  It is understood and agreed to by the DBT 

that the Prevailing Wage Schedule for compensation to employees for the work 

categories and occupations for the county for which this project is located shall be strictly 

adhered to. 
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6.16 VIOLATION OF TAX AND EMPLOYMENT LAWS: 

KRS 45A.485 requires the DBT to reveal to the KYTC, prior to the award of a contract, 

any final determination of a violation by the DBT within the previous five (5) year 

period of the provisions of KRS Chapters 136, 139, 141, 337, 338, 341, and 342. These 

statutes relate to the state sales and use tax, corporate and utility tax, income tax, 

wages and hours laws, occupational safety and health laws, unemployment insurance 

laws, and workers compensation insurance laws, respectively. 

To comply with the provisions of KRS 45A.485, the DBT shall report any such 

final determination(s) of violat ion(s) to the KYTC by providing the following 

information regarding the final determination(s): the KRS violated, the date of the 

final determination, and the state agency which issued the final determination. 

KRS  45A.485  also  provides  that,  for  the  duration  of  any  contract,  the  contract

or shall  be  in continuous compliance with the provisions of those statutes which 

apply to the   contractor's  operations, and that the contractor's failure to reveal a final 

determination as described above or failure to comply with  the above statutes for 

the duration  of the  contract, shall be grounds for the KYTC's  

DBT shall identify one of the following in its letter of qualifications that must be submitted by 

October 1, 2013: 

                   The DBT has not violated any of the provisions of the above statutes within the previous 

five (5) year period. 

    The DBT has violated the provisions of one or more of the above statutes within the 

previous five (5) year period and has revealed such final determination(s) of violation(s). 

A list of such determination(s) is attached. 

 

6.17 FHWA 1273 applies.  See Appendix H. 

 

6.18 ACCESS TO RECORDS 

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 

Finance and Administration Cabinet, the Auditor of Public accounts, and the Legislative 

Research Commission, or their duly authorized representatives, shall have access to any 

books, documents, papers, records, or other evidence, which are directly pertinent to this 

contract for the purpose of financial audit or program review. Records and other 

prequalification information confidentially disclosed as part of the bid process shall not 

be deemed as directly pertinent to the contract and shall be exempt from disclosure as 

provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 

papers, records, or other evidence, received during a financial audit or program review 

shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.  In the event 

of a dispute between the contractor and the contracting agency, Attorney General, or the 

Auditor of Public Accounts over documents that are eligible for production and review, 

the Finance and Administration Cabinet shall review the dispute and issue a 

determination, in accordance with Secretary's Order 11-004. 
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6.19 Disadvantaged Business Enterprise (DBE) Program 

A DBE Goal of 4% has been set for this project.  DBE forms and requirements can be 

found in Appendix M. 

 

7. PROJECT DESCRIPTION 

 

Project Limits:  I-69/Pennyrile Parkway Interchange Reconstruction.  The reconstruction of the 

interchange involves the design and construction of a 4 lane interstate with 2 lane ramps that 

provide access to the Western Kentucky and Pennyrile Parkway.  The project limits are from I-69 

Mile Point 105 to Western Kentucky Parkway Mile Point 38.7 and from Pennyrile Parkway Mile 

Point 33.9 to Mile Point 35.3.  The Geometric Layout Sheet (GLS) provides a detailed layout of 

mainline and ramp configuration and is included in the Appendix B.  Modifications to the GLS 

are not permitted.  The project also involves the design and construction of 2 bridges (2 lanes) 

over I-69 mainline and the extension of a box culvert.  The DBT will be required to improve the 

deceleration lane from Northbound Pennyrile Parkway to I-69 to meet KYTC standard following 

removal of the adjacent loop ramp.  As part of the construction phase a pavement rehabilitation 

project between US 41 and Pennyrile Parkway will be incorporated into this project along with all 

existing ramps of the interchange.  The Western Kentucky Parkway bridge over the Pennyrile 

Parkway will also be included in this project and details for all rehabilitation strategies can be 

found in the Appendix D of this document.  It is the DBT’s responsibility to incorporate all 

pavement rehabilitation strategies into their lump sum bid amount.    

 

8. GENERAL PROVISIONS FOR THE SCOPE OF WORK 

 

The DBT shall provide for the engineering services, design, and preparation of detailed 

construction plans for the construction of the proposed project.  Further, the DBT shall provide 

for the furnishing of materials, construction and completion in every detail of all the work 

described in the Conceptual Documents in order to fulfill the intent of the contract. 

 

8.1 Governing Regulations 

All services, including but not limited to survey, design and construction work, 

performed by the DBT and all subcontractors, shall be in compliance with all applicable 

AASHTO Design Standards, KYTC Department of Highway’s Standard Specifications 

for Road and Bridge Construction, Standard Drawings, Manuals and Guidelines.  As a 

part of the DBT’s technical proposal submittal, a general schedule outlining the item 

listed in section 18.1 of the RFP.  A comprehensive schedule detailing all project 

milestone dates must be prepared for Department review and approval within 30 days of 

the award of the contract.  This schedule shall show all major design and construction 

activities and the critical path to completion.  

 

In addition, the DBT shall be required to furnish the Department with a complete 

breakdown of the lump sum bid items established for this project at the time of submittal 

of the DBT price proposal.  In order to document how the lump sum bid price was 

determined, the DBT must supply, using standard KYTC bid item codes whenever 

possible, quantities, units, and prices to support the lump sum bid submitted.  Any non-

standard bid items used must be thoroughly explained in the bid proposal.  The 

breakdown shall include materials to be used in the work, and shall be in sufficient detail 

to provide KYTC with a means to check partial payment requests.   

 

The fact that the bid items for this Design-Build project are general rather than specific 

shall not relieve the DBT of the requirement that all work performed and all materials 
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furnished shall be in reasonable conformity with the specifications.  The DBT’s 

Consultant shall reference in the plans the appropriate Construction and Material 

Specifications Item Number for all work to be performed and all materials to be 

furnished. 

 

It will be the responsibility of the DBT to acquire and utilize the necessary KYTC 

manuals that apply to the design and construction work required to complete this project. 

 

8.2 Lump Sum Bid Items 

For this project, a single “all-inclusive” Lump Sum bid item is to be utilized.  The 

components that are to be incorporated in this bid item shall include but are not limited 

to: 

Design:  DBT shall furnish units used to prepare project design.  See appropriate 

sections 

Utility Relocation Services:   See Section 12 

Grade & Drain:  See Section 14 

Asphalt Paving:  See Appendix A 

Structure Construction:  See Section 15 

Signing:   See Section 16.2 

Lighting:   See Section 16.3 

 

The DBT shall provide supplemental cost information and supporting documentation of 

those costs for each of the components listed.  The sum of the individual component costs 

shall equal the value of the “all-inclusive” single lump sum bid item for the project.  

Certain aspects and requirements for each of these items are discussed in the following 

sections.  Some components are discussed in multiple sections due to the nature of the 

work involved.  As stated previously, the intent of this “all-inclusive” single lump sum 

bid item is to incorporate all features of the project into this bid item.  Please be advised 

that three percent (3%) of the total lump sum bid price shall be used as the 

Demobilization cost for this project. 

 

8.3 Basis of Payment 

All items covered by Construction and Material Specifications, Supplemental 

Specifications, Proposal and Special Provision notes with unit price as a basis of payment 

shall be included in the Lump Sum bid item established for the project.  “In progress” 

payments for the project shall be made utilizing the supplemental cost information 

supplied for each of the components identified as parts of the “all inclusive” single Lump 

Sum bid item. 

 

8.4 Final Payment 

In addition to the normal requirements in Sections 105.12 and 109 of the Standard 

Specifications, the DBT shall prepare and submit the following prior to the request for 

final payment: 

1. All original project files and notes utilized in the preparation of the survey, 

design and construction of the project. 

2. As-Built Plans as required below. 

 

8.5 As-Built Plans 

A.  General:  At the completion of the work, prior to final acceptance of the 

construction, the Consultant shall furnish the Department Electronic As-Built Plans 
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of the construction.  When the As-Built Plans are completed, the Consultant shall 

professionally endorse (sign and seal) the title sheet. 

 

As-Built Plans shall be prepared and submitted in accordance with Chapter 200 of the 

KYTC Highway Design Manual. 

 

In addition to the information shown on the construction plans, the As-Built Plans 

shall show the following: 

1. All deviations from the original approved construction plans which result in a 

change of location, material, type or size of work. 

2. Any utilities, pipes, wellheads, abandoned pavements, foundations or other major 

obstructions discovered and remaining in place which are not shown, or do not 

conform to locations or depths shown in the plans.  All underground features 

(including utilities that have been relocated as a part of the project) shall be 

shown and labeled on the As-Built Plans (Quality C) in terms of station, offset 

and elevation. 

3. The final option and specification number selected for those items which allow 

several material options under the specification (e.g., conduit). 

4. Additional plan sheets may be needed if necessary to show work not included in 

the construction plans. 

The Plan index shall show the plan sheets which have changes appearing on them. 

Once the Department has approved the As-Built Plans, the original tracings and the 

associated electronic files shall be delivered to the Project Manager for final 

processing.  Acceptance of these plans and delivery of the original tracings and the 

associated electronic files shall be approved by the Project Manager prior to the work 

being accepted and the final estimate approved. 

B. CADD Files shall be supplied by DBT:       X     Yes    No  

 

All CADD standards shall be in accordance with the KY CADD Standards Version 

3.09. 

 

8.6 Pre-Design-Preconstruction Conference 

Within 10 days after price proposal opening, the DBT shall attend a mandatory Pre-

Design-Preconstruction Conference. 

 

8.7 KYTC Contacts 

 

Communication: 

All communication during design and construction shall be with the District Project 

Manager.  All submittals identified elsewhere in this document shall be simultaneously 

sent to the District Project Manager and to the other KYTC personnel. 

 

District Project Manager:            Byron Johnson, PE  

Phone number:        270-824-7080 Email:           Byron.johnson@ky.gov 

 

At the Pre-Design-Preconstruction Conference, the Contractor shall name a Project 

Manager who will act as a liaison between the DBT and KYTC. 

 

DRAFT



 

 

 

 

8.8 Entry on Private Property 

Prior to performing any project development work, the DBT will send notification letters 

indicating the date and duration of entry to any affected property owners no less than 

forty-eight (48) hours nor more than thirty (30) days prior to the date of entry.  The DBT 

shall forward copies of all notification letters distributed to KYTC’s Project Manager.  

Any subsequent claims for compensation due to damages incurred during the project 

development phase will be negotiated between the DBT and the affected property 

owners. 

 
9. HAZARDOUS MATERIALS 

 

The DBT is advised that any hazardous materials or contaminated areas encountered as a part of 

the design and construction of the project shall be the responsibility of the DBT to identify, take 

responsibility for, and take the appropriate steps to dispose of said materials in accordance with 

all laws and regulations.  If Hazardous Materials are encountered with the removal of the building 

then the process identified in Appendix E shall be followed. 

 

10. ENVIRONMENTAL 

 

10.1 NEPA Document 

A Categorical Exclusion Level 3 has been completed by the KYTC for this project.  This 

environmental document assumes that all construction will be within the designated right 

of way.  If this is not what is proposed, the DBT shall be responsible for any additional 

environmental work for areas outside the existing right of way.  Any significant changes 

from the scope may invalidate the NEPA CE Level 3 approval, and therefore would not 

be acceptable.   

 

10.2 Waterway Permits 

 

The KYTC will obtain all necessary Nationwide 401/404 permits within the right of way 

and the DBT will be required to obtain all necessary permits from the appropriate 

Federal, State or Local government agencies for any excess material or borrow sites 

needed outside that established right of way.  The DBT will be required to have all 

NPDES and BMP and erosion control measures for the project. 

 

It is required that the bidder be aware of Section 404 and 401 permits and certifications 

requirements for all projects impacting “waters of the US”.  The level of permit required, 

that is Nationwide versus Individual 404 and 401, is determined by the exact amount of 

impact to “waters of the US”, (i.e., acreage of fill activities in a stream or wetland or 

linear feet of work in a stream) and in some cases the waters impacted.  All individual 

404 Permits require 401 Water Quality Certification.  Nationwide Permits are activity 

specific permits used to authorize projects with minor impacts.  Projects with more than 

minor impacts require individual review by the U.S. Army Corps of Engineers and the 

KY Division of Water. 
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10.3 National Pollutant Discharge Elimination System (NPDES) Permit and Best 

Management Practices (BMP) Plan  

The DBT must submit to the project manager a BMP plan for the project and receive 

approval prior to beginning work.  All temporary erosion control is the responsibility of 

the DBT.  The DBT will be responsible for filing the Notice of Intent (NOI) with the 

Kentucky Division of Water. 

 

11. RIGHT OF WAY (ROW) 

 

All construction of this project is to be performed within the limits of the right of way purchased 

by KYTC as identified on the right of way plans.  The DBT will be responsible for the demolition 

of the existing barn located within the right of way (see Appendix E for details).   

 

The DBT will stake and flag the existing and proposed right of way and all easements needed in 

the field prior to the start of construction.  The DBT will maintain all proposed right of way and 

easement stakes and flags throughout the duration of the project. 
 

12. UTILITIES 

 

KYTC will provide utility relocation for all utilities with the exception of a waterline along Cates 

Road which will be the DBTs responsibility.  DBT shall adapt schedule per the impact notes 

identified below: 

 

PROTECTION OF UTILITIES 

 

The location of utilities provided in the contract documents has been furnished by the facility 

owners and/or by reviewing record drawings and may not be accurate.  It will be the roadway 

contractor’s responsibility to locate utilities before excavating by calling the various utility 

owners and by examining any supplemental information supplied by the KYTC. If necessary, the 

roadway contractor shall determine the exact location and elevation of utilities by hand digging to 

expose utilities before excavating in the area of a utility. The cost of repair and any other 

associated costs for any damage to utilities caused by the roadway contractor’s operations shall be 

borne by the roadway contractor. 

 

The DBT is advised to contact the BUD one-call system at 1-800-752-6007 at least two working 

days prior to excavating.  DBT should be aware that owners of underground facilities are not 

required to be members of the BUD one-call system. It may be necessary for the DBT to contact 

the County Court Clerk to determine what utility companies have facilities in the project area. 

 

Special Utility Coordination Requirements Note: 

This project is being bid with some degree of utility relocation underway, as defined within this 

Utility Impact Note.  The KYTC has fully reviewed the ongoing relocation activities and is 

satisfied that the road contract can be awarded while said utility work is active.  By bidding, the 

DBT concurs with this assessment and has defined work zones and phasing that will not conflict 

with the ongoing utility relocation work.  The DBT will be given the opportunity to monitor the 

progress of the respective utility work.  At any time between the date the DBT is placed on the 

Pending Awards List and January 10, 2014, the DBT may request that the award for the contract 

be given, to finalize the contract, and issue the work order.  By requesting the award at any time, 

the DBT understands and agrees that he shall indemnify and save harmless the KYTC, the 

Department, the Federal Highway Administration, and all their officers, agents and employees 

from all suits, actions or claims of any character brought on by delays, inefficiencies, 
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inconveniences, or damages associated with scheduling and completing any/or all utility 

relocations that are or become associated with the project.  By requesting that the contract be 

awarded, the Department contends, and the DBT agrees, that no additional compensation for 

delays, inconvenience, inefficiencies, or any other damages sustained by the DBT and his 

Subcontractors due to any interference from the utility appurtenances or due to the operation of 

moving them.   The DBT also agrees to cooperate with the KYTC, FHWA, pertinent Utility 

Companies, and associated project partners to facilitate the completion of the road project, which 

includes cooperative efforts such as; phasing work to avoid conflict with the active utility work, 

utilizing BUD and utility companies as appropriate to identify utility locations, consider the 

active utility work when scheduling construction activities, and any other cooperative efforts 

necessary to allow the release of the work zones occupied by said utilities.   The Utility Clearance 

Dates defined within this note are not warranted and are subject to variation due to typical 

construction scheduling issues such as; weather, material availability, natural disaster and the 

like.  These issues are not recognized as appropriate justification for claims.   

 

Existing Utilities:   

 

The existing LGE/KU overhead transmission lines will be relocated by LGE/KU contractors prior 

to March 31, 2014. 

 

The two existing gas transmission lines (Atmos & Orbit) will remain in their existing location and 

the DBT will be required to place additional fill material over the lines within right of way limits 

to assure that 42-in of cover is established.  The existing topo provides elevations of the existing 

gas transmission lines within the right of way limits.  Atmos &Orbit will relocate vent pipes 

outside of right of way prior to March 31, 2014. 

 

AT&T was identified as having underground telephone within the project area.  Field 

investigations confirmed that the underground lines were previously abandoned and will not 

require relocation.   

 

The DBT will be required to relocate the 3” waterline along Cate Road as identified on the plans 

provided to the DBT (Appendix C).   

 

It is the DBT responsibility to coordinate and certify coordination with each company that exact 

locations of the utility lines and if the DBT chooses to relocate any utility it is the DBT 

responsibility to coordinate, reimburse, and schedule the relocation.   

The District Utility Agent has determined that at a minimum, the following utilities are located in 

the area of the project: 

Atmos Energy Corporation 

638 W. Broadway Street 

Madisonville, KY  42431 

Tim Tompkins 

270-836-4538 

Timothy.tompkins@atmosenergy.com 

 

Orbit Gas 

PO Box 2100 

600 Barret Rd 

Henderson, KY 42420 
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Jim Martin 

270-827-2093 (O) 

270-302-6431 (C) 

jim.f.martin@orbitgas.com 

 

AT&T Communications 

Mike Wilson   

270-825-7808 

 

LGE/KU Transmission 

Terry Moore 

270-383-6011 

Terry.moore@lge-ku.com 

 

South Hopkins Water District 

129 S Main St   

Dawson Springs, KY 42408 

Jon Blalok 

(270) 797-5760 

southhopkinswate@bellsouth.com 

 

13. DESIGN AND CONSTRUCTION REQUIREMENTS:  MAINTENANCE OF TRAFFIC 

(MOT) 

 

Maintenance of Traffic (MOT) Special Provisions in addition to the Governing Regulations listed 

in Section 8.1 of this document:  The DBT shall submit an approach for MOT for the project that 

incorporates the elements listed as well as propose any innovative ideas that may expedite the 

work.  A Traffic Management Plan will need to be submitted and approved based on the criteria 

“significant project” 

 

13.1 General:  All temporary MOT devices shall comply with the National Cooperative 

Highway Research Program (NCHRP) 350 Hardware report. 

 

13.2 MOT Restrictions: 

Two (2) eleven foot lanes (1 in each direction), as a minimum, on parkway and all ramp 

movements shall be maintained.  Shoulder closures may be allowed. 

 

Each ramp may be closed for one weekend from 10 PM to 7 AM to construct any tie-ins 

by detouring traffic to the next closest interchange and back with a signed detour. 

 

Access to all adjoining properties shall be maintained. 

 

If DBT determines that Two-lane, two way operation (TLTWO) is to be used during 

maintenance of traffic then the DBT shall provide positive separation.   

 

Temporary barrier wall shall be required to protect the median work area on Western 

Kentucky & Pennyrile Parkway if work is proposed in the median or within worker 

protection area. 
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MOT plan must be submitted for approval.  The KYTC will approve or provide 

comments within 14 calendar days. 

 

The DBT shall maintain one lane in each direction throughout the entire duration of the 

project.  Under special circumstances, KYTC reserves the right to restrict the use of lane 

closures due to unforeseen special events.  Suggestions for additional working hours may 

be proposed by the DBT to KYTC as a part of the DBT project proposal.  Construction 

operations using shoulder closures may be allowed provided any resulting temporary 

drop-off conditions and signing requirements are adequately addressed.   

 

Drop-offs greater than 4” shall be wedged with DGA or other suitable materials on a 3:1 

or greater slope in conjunction with barrels spaced every 20 feet.  If a positive separation 

of 5 feet or greater can be achieved between traffic and the drop-off, no wedging will be 

required.  Temporary drop-offs during working hours that construction operations are 

taking place should be kept to a minimum.  Drop-offs greater than 4”, resulting from 

excavations directly adjacent to traffic (with no positive separation), shall be limited to 

500 feet in length.  The intent of this requirement is to keep the temporary (wedging 

operation” in close proximity to the work to promote safety for the motorist.   

 

14. DESIGN AND CONSTRUCTION REQUIREMENTS:   LOCATION & DESIGN 

 

Location & Design Special Provisions in addition to the Governing Regulations listed in Section 

8.1 of this document.  The KYTC will furnish the existing and projected traffic numbers for the 

required interchange.  (See Appendix I) 

 

A. The DBT shall design and construct the Interchange configuration approved by 

KYTC and provided to the DBT on the Geometric Layout Sheet (GLS).  This 

includes the grade, drain, surfacing, and structure items necessary to construct this 

interchange. 

B. The bridge and roadway in the interchange area shall be an rural section with four 12 

feet lanes plus 12 foot outside shoulder (10 paved) and 6 foot inside shoulder (4 

paved). 

C. The bridges over I-69 shall provide a clear distance of at least 30 feet from the edge 

of traveled way. 

D. The design will maintain 4:1 or flatter slopes within the 30 foot clear zone of the 

proposed and existing roadways, except as shown on plans from Station 1000+00 to 

Station 1035+00 where guardrail shall be used to avoid right of way impacts. 

 

14.1 Survey: 

All project survey requirements shall be in accordance with Section 300 of the KYTC 

Design Manual.  Placement of proposed Right of Way monuments, in accordance with 

KYTC standards, shall be required on this project.  Placement of all proposed Right of 

Way monuments shall be performed by a Registered Surveyor, with a current 

registration, recognized by the Kentucky State Board of Registration for Professional 

Engineers and Surveyors.  Costs associated for this item shall be borne by the DBT.  In 

accordance with Kentucky Standard Specification for Road and Bridge Construction 

Section 726, “RIGHT OF WAY MONUMENTS”. 

 

The DBT shall provide the following items prior to final acceptance of the As-Built 

Plans: 
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a. Listing of all new monumentation, set, (horizontal and vertical) plotted on the As-

Built Plans. 

 

14.2 Functional Classification of Roadway:   I-69 is a Rural Interstate. 

 

14.3 Design Speed:   70 MPH on interstate 

 

14.4 Pavement:  See Appendix A for thickness details 

The existing pavement thicknesses vary on the parkways by direction so different 

rehabilitation strategies shall be used throughout the project limits.  The details, 

thicknesses, and station limits are shown in Appendix A.  The DBT will be responsible 

for determining the limits of salvageable pavements in the areas where superelevation is 

transitioning to facilitate mainline I-69.  The DBT will also be responsible for pavement 

removal of the ramps & shoulders that are not being used as part of the proposed 

interchange improvements.  The DBT will seed and protect these areas in accordance 

with KYTC standard specifications.    

 

Material Transfer Vehicle Required:     Yes       X  No ________ 

See Special Note for Materials Transfer Vehicle in the standard specifications. 

Asphalt Pavement Ride Quality Required:     Yes      X  No ________ 

See Section 410 of the standard specifications.  Rideability will apply to all the ramps and 

interstate lanes. (Catagory A) 

OPTION A 

Be advised that the Department will accept compaction of asphalt mixtures furnished for 

driving lanes and ramps, at 1 inch (25mm) or greater, on this project according to 

OPTION A in accordance with Section 402 and Section 403 of the current Standard 

Specifications. The Department will require joint cores as described in Section 402.03.02 

for surface mixtures only. The Department will accept compaction of all other asphalt 

mixtures according to OPTION B 

Subgrade Stabilization 

Sugrade Stabilization shall be at the contractor’s option: 

a. 16” of Rock (#2,3,or23’s) wrapped in Type IV filter fabric; or 

b. 12” cement stabilized roadbed (6% Portland Cement by dry weight)  

 

14.5 Typical Section:  See Appendix B 

 

14.6 Drainage Folder Required: Yes        X  No _________ 

Replacement and/or Extension of all affected cross drains and culverts will be required 

on this project.  The existing pipes shall be cleaned and video inspected as part of the 

DBT contract.  All drainage structures must be upgraded to meet the appropriate size 

requirements as set forth in the KYTC Drainage Manual.  The DBT shall submit the 

drainage folders with the as-built plans. 

 

14.7 Design Exceptions: 

Previously approved Design Exceptions:          None  

 

The KYTC has an established and approved design executive summary (DES) and the 

DBT shall advise of any proposed design features that do not meet the minimum design 

criteria.  Due to the sensitive nature of the approval process for a Design Exception, it is a 

requirement that all design exceptions be submitted for consideration by the KYTC in 

writing no less than 21 days prior to submittal of the technical proposal.  A detailed 
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explanation of the justification for this exception must be provided with this request.  All 

DBTs will be made aware of the request as well as approval or disapproval in writing.  

KYTC does not intend to approve design exceptions after the contract is awarded unless 

extreme and unforeseen circumstances can be demonstrated.  The safety of the traveling 

public shall not be compromised by a design exception. 

 

The following items need to be individually discussed for any requested design 

exception: 

A. Amount and character of traffic 

B. Type of project (e.g. new construction, 3R) 

C. Accident history relevant to the exception request 

D. Specific information pertinent to the type of exception being requested (i.e. deferral 

of bridge widening requests should address structural and function adequacy of 

existing bridge and project a future time for widening and etc.) 

E. Underlying reason for requesting exception 

F. Effect, if any, exception will have on other standards (i.e. design speed exception 

would affect requirements for grade, curvature, sight distance, etc.) 

G. Effect of the exception on the safety and operation of the facility 

H. Cost of attaining full standards (phrases such as obtaining the standard would be too 

“costly” or beyond the scope of the project are of little value in making a decision) 

I. Future improvements and their relation to the requested exception 

J. Any features which would tend to mitigate the deviation 

 

14.8 Fuel and Asphalt Adjustments: 

Fuel and asphalt price adjustments, as detailed in the supplemental specifications, will be 

applicable for this project.  Payments are based on actual quantities placed per day rather 

than estimated values and the base “index” values used to determine price adjustments 

shall be based on the values for the first of the month for when the bid proposals are 

submitted to KYTC. 

 

14.9 Fencing: Yes       X  No __________ 

New Access Control fencing will be required for the interstate from the beginning of the 

US 41 bridge on Western Kentucky Parkway to project limits on Pennyrile Parkway.   

 

15. DESIGN AND CONSTRUCTION REQUIREMENTS:   STRUCTURES 

 

15.1 Structure Design / Advance Situation Folder 

The Team will have a consultant team member pre-qualified in Structure Design, Bridges 

under 500 feet.  The Team will be responsible for preparing any structure plans required.  

The structure plans shall be developed in accordance with Division of Structure Design 

Guidance Manual (http://transportation.ky.gov/bridges/GuidanceManual.htm).  Review 

times shown in the Guidance Manual will begin when a submittal is received.  Submittals 

required will be Advance Situation Folder, Stage 1 Preliminary Plans, Stage 2 

Preliminary Plans, Stage 1 Final Plans and Stage 2 Final Plans.  The structure plans will 

be signed and sealed by a Licensed Professional Engineer.  Structure can be submitted 

individually.  The Division of Structural Design will provide drawing numbers for each 

structure.  The Team will present electronic copies in pdf format of plans and calculations 

for all submittals to the Division of Structural Design.  This will be in addition to any 

required hard copies. 
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15.1 Existing Structures Identification and Data 

Plans are available for the existing structures and on the established ftpsite at: 

                                        www.palmernet.com 

Username:  Hopkins_69_DB 

Password:   db69plan 

 

The DBT should field verify all pertinent information needed to facilitate the design and 

construction of the new structure. 

 

15.2 Design and Construction Requirements of Structure 

All design and structure construction shall be in compliance with all applicable AASHTO 

design criteria as well as current KYTC standards. 

 

All Shop Drawings shall be approved by DBT.  PDF copies shall be provided to the 

Division of Structural Design 

 

15.3 Foundation Investigation and Geotechnical Investigations 

Preliminary geotechnical information attached in this proposal was prepared by KYTC 

for information only and it is the DBT responsibility perform all necessary geotechnical 

investigations.  All geotechnical information needed by the DBT for foundation 

investigation and all geotechnical investigations necessary to prepare the DBT’s bid shall 

be the responsibility of the DBT.  The subsequent report shall be submitted for review 

and approval by KYTC Geotechnical Branch.  Please allow 14 calendar days for this 

review. 

 

15.4 Geotechnical, Foundations, Slopes and Walls 

Preliminary geotechnical information (for information only) was prepared by KYTC for 

the DBT use and is attached to this proposal.  All geotechnical information needed by the 

DBT for foundation investigation and all geotechnical investigations necessary to prepare 

the DBT’s bid shall be the responsibility of the DBT.  The subsequent reports shall be 

submitted for review and approval by the Cabinet’s Geotechnical Branch.  Please allow 

14 calendar days per submittal for this review. 

 

1. The DBT’s Geotechnical engineering firm shall be prequalified for Geotechnical 

engineering work (Engineering, Laboratory Testing and Drilling) in Kentucky. 

 

2. Design shall be in accordance with AASHTO LRFD Bridge Design 

Specifications, latest edition, except where overridden by state design standards.  

All design shall use LRFD methods except where such methods are not provided 

for in the AASHTO design manual, or these requirements.  Where state standards 

recommend ASD design methods, equivalent LRFD methods shall be used. 

Specific approval to use non LRFD methods is required 

 

3. All geotechnical design and additional geotechnical explorations performed by 

the DBT shall be completed and submitted to KYTC in accordance with the 

latest copy of the KYTC Geotechnical Guidance Manual. The design shall be in 

accordance with the Guidance Manual except where overridden by these 

requirements. 

The DBT shall produce and submit a Foundation Analysis and Design Report for 

each structure and a Geotechnical Engineering Roadway Report for slopes and 
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subgrade design.  These reports shall include all engineering analyses and design 

recommendations. 

4. DBTs are responsible for reviewing and analyzing the geotechnical information 

provided with the RFP.  Soil and groundwater conditions are only known at the 

exploration locations at the time of the explorations.  Bedrock data is only known 

at the locations of rock cores obtained at boring locations. Interpretation and 

interpolation between exploration locations shall be at the sole risk of the DBT.  

It is the DBT's responsibility to make interpretations and draw conclusions with 

respect to the character of the geotechnical materials encountered and their 

impact upon its work. 

Rock cores are available for viewing at the KYTC Geotechnical Branch (Mike 

Blevins 502-564-2374). 

5. If the DBT determines additional subsurface explorations are necessary to 

properly design and construct the work in accordance with KYTC requirements, 

the DBT shall perform the additional subsurface explorations and analysis at its 

own expense.  The DBT shall selectively locate additional subsurface 

explorations on the basis of field observations, and design considerations. 

Location of explorations shall be as topography, site conditions, soil conditions, 

and design factors dictate.   

The DBT shall provide all additional subsurface exploration plans and 

explorations to KYTC in accordance with the KYTC Geotechnical Manual. 

6. All bridge loads must be supported by a deep foundation extended to bedrock or 

spread footings founded on competent bedrock. 

 

7. Spread footings shall not be allowed for bridge foundations unless they are 

founded on competent bedrock.  Spread footings for other structures shall be 

designed in accordance with the KYTC Geotechnical Guidance Manual, KYTC 

Structural Guidance Manual, AASHTO LRFD Bridge Design Specifications, and 

with applicable Special Notes located in the Appendix  to this Project Scope 

document. 

 

8. Acceptable driven pile types are: 

o Steel H-piles driven to bedrock 

o Steel Pipe Piles (closed and/or open ended) driven to bedrock 

o Timber piles are not allowed for permanent structures. 

 

9. Design drilled Shafts in accordance with the KYTC Geotechnical Guidance 

manual, KYTC Structural Design Guidance Manual, and AASHTO LRFD 

Bridge Design Specifications. 

Bell shaped shafts shall not be allowed. 

Drilled shafts shall be constructed in accordance with the “Special Note For 

Drilled Shafts” located in the current edition of the “Kentucky Standard 

Specifications for Road and Bridge Construction”. 

Drilled Shafts must be designed with shafts tips extended into bedrock. 
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The side resistance and end bearing components of axial geotechnical resistance 

in rock sockets may be combined only if the DBT geotechnical engineering team 

evaluates the results of load testing performed using the Osterberg method to 

confirm that the deformations required to mobilize the side resistance and end 

bearing components are compatible.  

Because permanent casing is required for drilled shafts extending into bedrock, 

side resistance in soil and end bearing in rock cannot be combined 

For shafts socketed into bedrock: 

o Permanent casing is required.  

o The DBT shall use permanent casing that is 6 inches larger in 

diameter than the proposed rock socket diameter to the top of rock 

socket/bottom of permanent casing. 

o The DBT shall be responsible for providing subsurface exploration 

drilling to finalize the drilled shaft tip elevations. Additional drilling 

shall be required at each drilled shaft location in accordance with the 

Special Note for Drilled Shafts, current edition. 

o The DBT shall design the shafts neglecting any lateral resistance 

above the “Bottom of Permanent Casing” elevations and considering 

lateral resistance only in the uncased portions below the “Bottom of 

Permanent Casing” elevations. 

o The DBT shall perform lateral load analysis neglecting any lateral 

resistance above the top of the uncased rock socket.  

The strength of the steel casing may be included in the structural resistance of the 

shaft to axial and bending loads.  The thickness of the casing shall be reduced by the 

anticipated corrosion loss of the steel over the design service life of the structure. 

10. Proposed alternative foundation systems not specifically allowed for in this 

criteria or in the KYTC Design Manuals may be used upon approval of KYTC.   

If the DBT wishes to propose an alternative foundation system, they must submit 

a proposal to the KYTC for review.  The proposal must specifically address: 

o Anticipated nominal resistance of the foundation elements (axial and 

lateral) 

o Anticipated service load deflections of the foundation elements 

o Estimated service life 

o Proposed design methods and resistance factors 

 

11. The DBT shall design retaining walls shall in accordance with the KYTC 

Geotechnical Guidance Manual, KYTC Structural Design Guidance Manual,  

AASHTO LRFD Bridge Design Specifications, and with applicable Special 

Notes located in the appendix. 

The DBT shall design foundations for gravity retaining walls in accordance with 

the KYTC Geotechnical Manual.  The gravity walls shall be constructed in 

accordance with KYTC Standard Drawing RGX-002.  The geometry of the 

gravity walls may vary from the Standard Drawing only if approved by the 

Department.  
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Gabion basket retaining walls shall not be permitted for permanent construction.  

Metal “Bin” type retaining walls shall not be permitted for permanent 

construction. 

Only preapproved Mechanically Stabilized Earth (MSE) wall systems shall be 

used on this Project.  See the Special Note for MSE retaining walls located in the 

Appendix L for preapproved systems.  Only inextensible reinforcement shall be 

allowed. 

12. Reinforced soil slopes shall not be designed at a slope ratio steeper than one (1) 

Horizontal to one (1) Vertical.  Reinforced soil slopes shall be designed in 

accordance with design procedures presented in the latest version of Publication 

No. FHWA NHI-00-043, “Mechanically Stabilized Earth Walls and Reinforced 

Soil Slopes.” 

 

13. The DBT is responsible for analysis and design of soil slopes. Slopes steeper than 

two to one (2H:1V) shall be reinforced.  Slopes two to one (2H:1V) or flatter 

may require reinforcement depending on soil conditions. 

Where embankment settlement is anticipated to exceed 3 inches in total 

settlement, The DBT shall submit an instrumentation plan for review to monitor 

settlement and determine when the pavement section can be placed. 

All geotechnical instrumentation shall be left in place for future readings after the 

project has been completed. Instrumentation destroyed by the DBT shall be 

replaced at the DBT’s expense. 

Shale cannot be used in the upper two feet of the subgrade. 

Material for the upper two feet of the subgrade shall meet a minimum CBR value 

of 2.0. 

Treatment of the top 12 inches of the subgrade shall be required for a chemically 

stabilization subgrade. 

If shale that has a possibility of being acidic producing is used on the Project, 

testing shall be required to determine the acidic producing potential. The acidic 

producing shale shall be encased with a minimum 2.5-foot layer of compacted 

clay soil. A minimum of 4 feet of clay shall be required on top of the 

embankment to control the corrosion of guardrail and/or sign post, etc. from the 

acidic shale. Sulfate resistant cement (ASTM C-150 Type II) shall be used for 

subsurface structures such as pipes, culverts, bridges, etc. 

Foundation embankment benches and longitudinal perforated pipe underdrains 

shall be constructed in accordance with Standard Drawings RGX-010 and RDP-

006 with the exception of the vertical bench shall not be excavated vertically but 

shall be excavated with a 1:1 slope to allow the use of a continuous rock drainage 

blanket.  The benches shall be constructed one at a time beginning with the 

lowest bench. Each bench shall be backfilled prior to excavation of the next 

bench. This procedure shall be followed to help maintain stability of the existing 

slopes in these areas.  A 1-foot vertical thickness coarse aggregate Rock 

Drainage Blanket, in accordance with the current edition of Sections 210 & 805 
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of the Standard Specifications for Road and Bridge Construction, shall be placed 

on the benches for a drainage blanket. The placement of this material is 

incidental to roadway excavation or embankment-in-place, and no additional 

compensation shall be made for this work.  The drainage blanket shall be 

wrapped with Type IV fabric in accordance with Sections 214 & 843 of the 

current Standard Specifications to create a drainage blanket. 

14. Excavation support methods may be required.   A dewatering method may be 

needed in some areas.  The DBT shall be responsible for the stability of any 

excavations or temporary cuts.  Protection of adjacent structures and utilities is 

the responsibility of the DBT.  The DBT shall be responsible for any damage to 

the existing infrastructure.  Any damage shall be repaired immediately. 

 

16. DESIGN & CONSTRUCTION REQUIREMENTS: PERMANENT TRAFFIC CONTROL 

 

16.1 Pavement Markings and Delineators Special Provisions in addition to the Governing 

Regulations listed in Section 8.1 of this document: 

 

A. Pavement Markings: Yes       X  No _________ 

The DBT shall use 6” durable waterbourne marking along I-69 and ramps along with 

12” durable waterbourne markings at entrance and exit ramp gores.  The DBT shall 

use durable waterbourne paint as per Section 713 of the Standard Specifications.  The 

DBT shall provide striping plans no later than the final plan submittal stage for 

review and approval by KYTC. 

B. Raised Pavement Markers: Yes       X  No _________ 

C. Delineators:  Yes       X  No _________ 

D. Barrier Reflectors:  Yes       X  No _________ 

E. Object Markers:  Yes       X  No _________ 

 

16.2 Signing Special Provisions in addition to the Governing Regulations listed in Section 

8.1 of this document: All temporary and permanent signing shall be provided by the DBT 

for this project.  The DBT shall also evaluate all existing guide signs for this interchange 

and include any new or modified signs required.  All existing signs shall be maintained 

during construction.  Some signs may have to be relocated both temporarily and/or 

permanently.  The DBT shall provide sign plans for review and approval by KYTC prior 

to beginning construction.  All signing shall be in accordance with the MUTCD and a 

preliminary signing plan was provided for the DBT reference.  All sign design shall be 

approved by KYTC prior to implementation. 

 

17. DESIGN & CONSTRUCTION REQUIREMENTS: LIGHTING 
 

17.1 Lighting Special Provisions in addition to the Governing Regulations listed in Section 8.1 

of this document: The DBT shall be responsible for developing high mast roadway 

lighting plans and installing roadway lighting equipment for the entire interchange 

including the entire length of all ramps and tapers. The DBT shall utilize a consultant pre-

qualified by the KYTC for Electrical Engineering Roadway Lighting Services to prepare 

the roadway lighting plans.  The plans shall be in compliance with the Division of Traffic 

Operations’ standards and practices.  Lighting plans shall be submitted to the Division of 

Traffic Operations for review and approval.  Plans shall be developed in accordance with 

the Division of Traffic Operations’ Standard Detail Sheets, the National Electrical Code, 

and the National Electrical Safety Code. 
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Prior to developing roadway lighting plans, the DBT’s lighting consultant shall perform a 

photometric analysis of the proposed lighting layout and submit all pertinent data to the 

Division of Traffic Operations for review and approval.   

Upon approval of the proposed lighting layout, preparation of the roadway lighting plans 

may begin. 

 

The following documentation shall be submitted to the division for review. 

 

A. Full plan set including: 

 

o A summary sheet with KYTC bid item codes and estimated quantities. 

 

o A bid item notes sheet to describe all items on the summary sheet that are 

not addressed in the Kentucky Standard Specifications for Road and 

Bridge Construction. 

 

o Roadway Lighting Standard Detail Sheets 

 

o Drawings, specifications, and construction methods for any items not 

addressed in the Standard Specifications or Standard Detail Sheets. 

 

o Lighting layout. 

 

B. Voltage drop calculations. 

 

C. Electronic files from lighting analysis.   

 

The Division’s review of submittals shall take no longer than 14 working days.  

Further submittals (with individual 14 working day review periods) may be required 

until all issues are addressed and documentation is approved. 

 

17.2 LAYOUTS:  Lighting analysis shall only be performed using a software package 

approved by the Division of Traffic Operations.   

 

Photometric analysis shall use a Light Loss Factor (LLF) of 0.80 for open fixtures and 

0.65 for closed fixtures. Point spacing should be a maximum of 4 feet transversely and 

longitudinally. 

 

The IES distribution pattern utilized to design the lighting shall be noted on the plans. 

 

The DBT’s lighting consultant shall calculate the voltage drop for each branch circuit. 

The wiring shall be sized such that the voltage drop for each branch circuit is less than 

5% of the source voltage. 

 

For pole-mounted cabinets, the maximum number of circuits allowed shall be five, not 

including the spare.  For base-mounted cabinets, the maximum number of circuits 

allowed shall be nine, not including the spare.   
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All lighting poles placed behind guardrail shall be located a minimum of 4 feet from the 

face of the guardrail.   

 

When laying out the lighting, particular attention should be given to decision points such 

as intersections, gore areas, overhead signs (reflection issues), etc.  Designs should avoid 

overhead and underground utilities, drainage structures, and other obstructions.  Poles on 

structures should be limited to as few as possible.  The plans shall include station and 

offset for each pole, determined from the nearest roadway alignment. 

 

 

17.3 HIGH MAST LIGHTS 

 

High mast poles shall be located such that they are out of the clear zone as defined by 

AASHTO’s Roadside Design Guide.  The typical design should include four to six 

1000W luminaires mounted on a 120’ pole.  High mast systems should be designed using 

ducted cable in lieu of wiring/conduit.  

  

17.4 AVIATION OBSTRUCTION LIGHTING:  The DBT’s lighting consultant shall 

contact the Kentucky Department of Aviation to determine if aviation obstruction 

lighting is necessary.   

All applicable sections of the Federal Aviation Administration Advisory Circular 

70/7460-1F shall be followed when installing aviation obstruction lighting.   

 

The Federal Aviation Administration (FAA), through 14 CFR, would require that the 

DBT file a Notice of Proposed Construction or Alteration (FAA Form 7460-1) with the 

Administrator of the FAA if any state-maintained highway or other traverse way whose 

prescribed adjusted height would exceed any of the standards noted below: 

A. Any construction or alteration exceeding 200 ft above ground level 

 

B. Any construction or alteration: 

 

o within 20,000 ft of a public use or military airport which exceeds a 100:1 

surface from any point on the runway of each airport with at least one 

runway more than 3,200 ft 

 

o within 10,000 ft of a public use or military airport which exceeds a 50:1 

surface from any point on the runway of each airport with its longest 

runway no more than 3,200 ft 

 

o within 5,000 ft of a public use heliport which exceeds a 25:1 surface 

 

If required, the DBT’s lighting consultant shall fill out and submit an Application for 

Permit to Construct or Alter a Structure form (TC 56-50) or a Notification of Change in 

Oversight or Ownership of a Structure form (TC 56-54). 

  

17.5 ILLUMINANCE LEVELS: Interchange lighting shall be designed to provide the 

following: 
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o Average maintained illuminance on all roadway surfaces of 0.80 

footcandles 

 

o Minimum illuminance of 0.20 footcandles, and 

 

o Uniformity ratio less than or equal to 4:1 

 

17.6 COVERAGE: For complete interchange lighting layouts, the designer shall provide 

lighting:  

 

o On the mainline through the interchange, extending to the end of the 

farthest taper in each direction 

 

o On the crossroad, extending outside the furthest ramp termini 

 

o Along each ramp including the gore areas.  

 

17.7 SHOP DRAWINGS: Upon final approval of the roadway lighting plans, shop drawings 

shall be submitted to the Division of Traffic Operations for review.  Upon approval of the 

submitted shop drawings, installation of roadway lighting equipment can begin. 

 

17.8 INSTALLATION:  The DBT shall utilize a contractor prequalified by the KYTC in 

Lighting to install the roadway lighting equipment.  Installation shall be in compliance 

with the plans, Kentucky Standard Specifications for Road and Bridge Construction, 

Standard Detail Sheets, National Electrical Code, and the local utility company serving 

the installation.  Included in the roadway lighting installation shall be the removal of 

items not to be reused.    All other roadway lighting equipment not to be reused shall be 

disposed of off the project at the DBT’s expense.  

 

17.9 INSPECTION:  The Division of Traffic Operations shall conduct an inspection of all 

lighting installed on this project.  The Division shall prepare a list of required corrective 

work and send it to the applicable personnel.  Additional inspections of corrective work 

may be required until identified issues have been addressed.   

 

 

18. SELECTION CRITERIA 

 

The DBT will be required to provide the KYTC two separate submittals for the project.  The first 

submittal will be a technical proposal and the second submittal will be a price proposal.  The 

Scoring Committee will evaluate the technical proposal and provide a score to the awards 

committee.  The price proposal will be submitted after the scoring committee has completed 

scoring the proposals and the awards committee will establish an overall score.  The KYTC’s 

Project Awards Committee will select the winning Design Building Team for this project and the 

award will be made accordingly.  The bids will be opened on  December 6, 2013 and the award 

will be made by December 20, 2013. 

 

18.1 Technical Proposal (40 Points) 

A. Schedule / Capacity (20 Points) 

The DBT shall establish a substantial completion date for the project which shall be 

no later than October 1, 2015.  Early substantial completion date of the project is 
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preferred and liquidated damages will apply on the date submitted by the contractor 

as part of his submittal. If the project is not completed by DBT’s designated date, 

liquidated damages per Section 108.09 of the Standard Specifications will be applied 

for each calendar day including weekends and holidays.  Contrary to current 

specifications, liquidated damages, in the amount of $5,000.00/per day will be 

assessed through the winter months and during any times when a work item cannot 

be pursued due to seasonal limitations. 

 

The Scoring Committee will evaluate the ability of the DBT to complete the project 

based on the following: 
 

o Proposed Schedule (15 points) (see Section 8.1) submission shall include a 

CPM schedule to clearly demonstrate the DBT approach with the following 

specific dates (at a minimum): 
 

Phase II 

1) Final Plans-in-Hand and Drainage Inspection Date: 

2) Maintenance of Traffic Plan Submittal Date: 

3) Submittal of Review Plans Date: 

4) Final Plan Submittal Date (see also “Buildable Units” Section 19): 

5) Construction Start Date: 

6) Substantial Completion Date: 
 

o Capacity (5 Points) Current projects and availability of Team members 

(Switching of team members after the award of this project will only be 

allowed upon written approval by the KYTC.) 
 

B. Innovation / Project Management (20 Points) 

This section shall contain information about the DBT’s proposal for completing the 

project.  The Scoring Committee will evaluate based on the following: 

o Design Quality & Qualification 

o Innovative Construction Proposal 

o Project Management & Coordination 

 

18.2 Evaluation of Mandatory Requirements 

The Scoring Committee members shall evaluate and score the technical proposal.  This 

evaluation shall be based on the information contained in the DBT’s technical proposal 

concerning the Team’s Schedule/Capacity and Innovative/Project Management Ideas. 

 

18.3 Price Proposal (60 points) 

Price Proposals are evaluated on the basis of Section 8.1 and 8.2 of this proposal: 

o Price Proposal (Lump Sum Bid)  60 points 

 

18.4 Value Based Formula Used for Selection 

Scoring of the Technical Proposal and Price Proposal plan shall be combined using a 

normalized weighted formula as follows: 

SB = 100 [0.40 (TB/TH) + 0.60 (PL/PB)] 

Where 

PB = DBT’s Price Proposal 

PL = Lowest Price Proposal (all DBTs) 

TB = DBT’s Technical Proposal Score 

TH = Highest Technical Proposal Score (all DBTs) 
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The DBT’s Overall Score (SB) will be rounded to a tenth of a point. Rounding of Scores 

to the nearest tenth of a point will be accomplished by the round-up method: e.g., 75.45, 

75.46, 75.47, 75.48, and 75.49 would be rounded up to 75.5; and 75.41, 75.42, 75.43, and 

75.44 will be rounded to 75.4.  The DBT with the highest overall score shall be 

recommended to the KYTC Awards Committee for Contract Award. In the event that two 

or more DBTs achieve the same rounded final score (SB), the "tied" DBT with the lowest 

Price Proposal (PB) shall be recommended to the KYTC Awards Committee for Contract 

Award.  The KYTC Awards Committee has final authority to determine the best interests 

of the KYTC in awarding (or not awarding) the Contract. 

 
19. PLAN SUBMITTALS AND REVIEW REQUIREMENTS 

 

19.1 Quality Control: The DBT, upon selection by the Awards Committee, will be 

responsible for the professional quality, technical accuracy and adherence to the 

Governing Regulations listed in section 8.1 of this document, for all plan 

submittals required under this contract. 

 
The DBT shall immediately notify the Department of any apparent discrepancy 

between the various design and construction manuals and the Conceptual Documents. 

 
Unless stated otherwise, review comments do not revise the scope or intent of the 

project and do not constitute a request for changes beyond the current contracted Scope 

of Services 

 
In the event the Department determines that any required submission is incomplete, 

contains inaccuracies which preclude a meaningful review, or does not adhere to the 

Governing Regulations listed in section 8.1 of this document, the Department will 

advise the DBT of the short comings and direct the DBT to revise and resubmit the 

plan. No time extension will be granted as a result of such action. The Department will 

schedule a review meeting or issue review comments as appropriate. 
 
In the event the DBT believes that any review comment, or orders issued by the 

Department, require a change to the scope of the agreed work, the DBT shall first 

contact the Department for clarification and shall, within 10 days of receipt of the 

comments or orders, provide written notice to the District Project Manager and Project 

Engineer concerning the reasons why the DBT believes the scope has been changed. 
 

19.2 Major Design Decision:  Separate submittals for concurrence with major design 

decisions are required.  Major design decisions involve significant utility relocation, 

unforeseen acquisition of ROW, traffic operation or geometric decisions that involve two 

or more viable solutions, and any other decision that impacts the public, operation of the 

facility or future maintenance. 

 

When the DBT becomes aware of additional decisions during the course of the design, 

they must advise the District Project Manager in writing. 

 

19.3 Final Plans In Hand Review Submission:  For each Buildable Unit the Consultant shall 

submit Final Plans In Hand detailed design plans as per the KYTC Design Manual for 

review.  All submissions must be shown on the required Progress Schedule.  The 
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Department shall have 14 calendar days from receipt to review complete submissions.  

This review time must be shown on the required Progress Schedule.  Following the 

review, the Department will return to the DBT marked plans noted ‘ACCEPTED’, 

‘ACCEPTED AS NOTED’ or ‘NOT ACCEPTED’.  The DBT shall correct errors, 

incorporate changes, perform investigations and make related changes to the plans and 

supporting documents prior to submitting construction plans. 

 

Plan Review Distribution Table:  The DBT shall supply half size (11”x17”) paper 

prints simultaneously to the parties indicated below along with an electronic pdf version.  

Each affected utility company shall receive one full size (22”x34”) plans: 
 

 Number of half size sets 

KYTC District Office 8 

KYTC Central Office, Division of 

Highway Design 

2 

KYTC Central Office, Division of 

Construction 

3 

FHWA 2 
 

19.4 Construction Plans:  After the review comments for the final plan review submission 

have been complied with, and following approval of the design documentation, the DBT 

shall prepare plan sets for use during construction.  All review comments shall be 

resolved in writing by the DBT to satisfaction of the Department before DBT submits the 

construction plans.  Each plan sheet shall have its last revised date noted on the sheet and 

clearly marked ‘Approved For Construction’.  Physical construction shall not begin until 

the plans marked ‘Approved For Construction’ (by the Project Manager and the FHWA) 

are delivered to each party on the Plan Distribution Table below.  The FHWA will 

comment on these plans within 14 working days of their submission by the Project 

Manager. No time extensions will be approved by the Project Manager if the plan 

distribution is not completed and project delays occur as a result.   
 

Plans Distribution Table:  The DBT shall supply full size (22”x35”) and/or half size 

(11”x17”) paper prints and electronic pdf version of each plan submission simultaneously 

to the parties indicated below: 
 

 Number of  

full size sets 

Number of  

half size sets 

KYTC District Office 4 4 

KYTC Central Office, Division of 

Highway Design 

 2 

KYTC Central Office, Division of 

Construction 

 1 

FHWA  2 

 

20. BUILDABLE UNITS (BU) 

 

Definition:  Buildable Units are portions of the projects which can be designed, reviewed and 

built with only limited controls and assumptions coming from the design of other portions of the 

project.  Often a Buildable Unit will be defined by a geographic area within the plan, but it may 

also be defined by types of work or construction stages which may require or permit similar, 
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nearby work to be divided into separate Buildable Units.  All Buildable Units shall summarize the 

materials required to construct that portion of the project.  The summary shall include the 

Construction and Material Specifications Item Number, and a description of the materials to be 

used. 

 

General:  The DBT may break the project work into two or more separate BU which can be 

progressed through design and construction with minimal or known effect on each other and/or 

which can be dealt with sequentially such that sufficient data is available for design and review of 

each BU.  In order that the design and construction of one BU may proceed without significant 

approved information from an associated BU, the DBT may develop and propose assumptions 

which will allow for the first BU to proceed through design and/or construction.  These 

assumptions shall be submitted for review and comment but their accuracy and effort upon the 

final design are the sole responsibility of the DBT.  Should error in these assumptions result in 

additional work, remedial work or other changes to assume an acceptable design or should they 

result in the need to remove work and substitute additional work, the DBT shall be responsible 

for all such costs including, removal of unacceptable materials from the site, modification, 

additional work, repairs, etc. as necessary to produce an acceptable result. 

 

If the DBT elects to develop Buildable Units, The DBT shall prepare, for review by the 

Department, a table of Buildable Units for the project with each BU described in detail.  This 

table of Buildable Units will be approved or comments given within 14 calendar days after the 

submission.  If the table is approved, the DBT shall modify the Progress Schedule to show a 

separate group of activities for BU and these activities shall encompass all of the design and 

construction work in each BU.  Work activities shall be further separated in the Progress 

Schedule to show a meaningful completion status (i.e. separate activities comprising the 

placement of a bridge deck on steel beams shall describe; shoring, form building, steel placement, 

placement of conduit & joints, pouring concrete, forming parapets, pouring or slip forming 

parapets, provision of membranes, provision of wearing surfaces, curing, repair, form removal, 

cleaning, etc.) 

 

The Final Review Submission and construction plans shall specifically be identified by the 

Buildable Unit code.  If the design of a BU requires input information from an adjacent or related 

BU, the source for that information in previously approved plans shall be cited or the DBT shall 

provide an estimated value of the data.  The input data shall also be carefully identified.  In the 

same way any assumption, calculations or results from the stage and BU which are used as input 

to another BU to verify previous assumptions.  Should assumptions not match values calculated 

later, the DBT shall re-analyze all affected components and determine appropriate changes.  

Should those elements have already been constructed, the DBT shall recommend repairs, 

adjustments, modifications or replacement of the existing work as necessary to comply with the 

Scope of Work.  All costs for re-design, re-submission, modifications, removals, disposal of 

materials and new work needed to remedy the project and bring it to compliance shall be borne 

by the DBT and no time extensions shall be approved for this. 
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