



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

August 1, 2012

CALL NO. 101
CONTRACT ID NO. 121026
ADDENDUM # 1

Subject: Fayette County, STP 3003 (274)
Letting August 17, 2012

(1) Revised - Special Notes - Pages 19-22 of 80

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

**FAYETTE COUNTY, FEDERAL PROJECT # STPM 0330 272
FD52 034 69683
NEWTOWN PIKE EXTENSION)/SOUTHEND PARK CULVERT
RELOCATION; ITEM 7-593.13**

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Columbia Gas Transmission does not have service in the vicinity of the construction. There is no impact or adjustment required of their services.)

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

Columbia Gas of Kentucky has service in the vicinity of construction. However there is no impact or adjustments required of their services.

The Lexington-Fayette Urban County Government (LFUCG) Division of Water Quality has gravity sewers and manholes in the vicinity of construction. There are no major impacts to any of the sanitary sewer structures. However, Storm sewer pipe removal and plugging is included as part of the contract.

The Contractor is fully responsible for protection of all utilities listed above

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A)

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Kentucky Utilities (KU) has service in the vicinity of the construction, and has a potential conflict with the poles and guy wires in the vicinity of Station 110+28, 110+39, and Station 111+07. The poles at Stations 110+28 and 110+39 are for the support of one street light. If the poles cannot be temporarily shored and/or braced during excavation and construction, they can be removed. The Contractor is instructed to contact KU and schedule their removal. The pole at Station 111+07 is heavily utilized for electric as well as communications overhead and buried lines. If the pole cannot be temporarily shored or braced during excavation and construction, it can be removed. The Contractor is instructed to contact KU to schedule removal.

Kentucky American Water (KAW) has service in the vicinity of the construction and has a water main conflict near Station 107+76. This is a 6" PVC water line feeding the Temporary Housing Area of the Newtown Pike Extension Project. This line can be spliced and raised during excavation and construction. After construction the line shall be reset on top of the newly constructed culvert and buried 40" below grade. KAW will manage the temporary bypass and final reconnection during construction. It is the Contractor's responsibility to coordinate with Kentucky American Water to ensure the service to the Temporary Housing Area is uninterrupted.

Windstream and TW Telecom have service in the vicinity of the construction and have a conflict in the

SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

**FAYETTE COUNTY, FEDERAL PROJECT # STPM 0330 272
FD52 034 69683
NEWTOWN PIKE EXTENSION)/SOUTHEND PARK CULVERT
RELOCATION; ITEM 7-593.13**

vicinity of Station 111+07. This pole at Station 111+07 is heavily utilized for communications overhead and buried lines, as well as electric lines. If the pole cannot be temporarily shored or braced during excavation and construction, it can be removed. The Contractor is instructed to contact Windstream and TW to schedule removal.

The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of Kentucky Utilities, Kentucky American Water Company, Windstream and TW Telecom. Working days will not be charged for those days on which work on (Utility Company(s) Name) facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department's work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor.

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT

The LFUCG has gravity sewers and manholes in the vicinity of construction.. While There are no major impacts to any of the sanitary sewer structures, Storm sewer pipe removal and plugging is included as part of the contract ..

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

FAYETTE COUNTY, FEDERAL PROJECT # STPM 0330 272
FD52 034 69683
NEWTOWN PIKE EXTENSION)/SOUTHEND PARK CULVERT
RELOCATION; ITEM 7-593.13

such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST

Utility Company/Agency	Contact Name	Contact Information
Kentucky Utilities Company 500 Stone Rd Lexington, Kentucky 40503	Richard Compton	859-367-4305 Richard.Compton@eon.us/com
Insight Communications 2544 Palumbo Drive Lexington, KY 40509	Gary Hartford	859-541-2506 Hartford.G@insightcom.com
Windstream Communications 130 West New Circle Rd, Suite 170 Lexington, KY 40505	J. Mike Adair	859-357-6306 John.Adair@winstream.com
Kentucky American Water 2300 Richmond Rd Lexington, KY 40502	Jason Hurt	859-335-3415 Jason.Hurt@amwater.com

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

FAYETTE COUNTY, FEDERAL PROJECT # STPM 0330 272
FD52 034 69683
NEWTOWN PIKE EXTENSION)/SOUTHEND PARK CULVERT
RELOCATION; ITEM 7-593.13

Columbia Gas of Kentucky, Inc 2001 Mercer Rd P.O. Box 12421 Lexington, KY 40512	David Lemons	859-288-0249 dnlemons@misource.com
Columbia Gas Transmission 1675 Muddy Creek Rd Winchester, KY 40392	Nena Honeker	859-745-6415
Lexington-Fayette Urban County Government Division of Water Quality 301 Lisle Industrial Ave Lexington, KY 40511	Rodney Chervus, P.E.	859-425-2400 rchervus@lfucg.com
Lexington-Fayette Urban County Government Division of Traffic Engineering 101 E. Vine Street, Suite 300 Lexington, KY 40507	Jeffrey Neal	859-258-3830 jneal@lfucg.com
Level 3 Communications, LLC 1025 Eldorado Blvd., 33A-516 Broomfield, CO 80021	Megan Sturdevant	720-888-3860
Kentucky Data Link, Inc. 3701 Communications Way Evansville, IN 47715	Reggie Duey	859-533-4343 Reggie.duey@kdlink.com
TW Telecom, Inc. 333 West Vine Street, Suite 330 Lexington, KY 40507	Gerald Long	859-550-2201 Gerald.Long@twtelecom.com