



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

July 28, 2015

CALL NO. 104
CONTRACT ID NO. 151235
ADDENDUM # 2

Subject: Bracken County, STP BRZ 0603 (251)
Letting July 31, 2015

(1) Revised - Note - Page 19 of 149

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Robert C. Lewis".

Robert C. Lewis, P.E.
Acting Director
Division of Construction Procurement

RL:ks
Enclosures



An Equal Opportunity Employer M/F/D

A Fixed Completion Date of June 30, 2016 will be established for this project.

The Contractor will be allowed to completely close the roadway for 120 consecutive calendar days. If the roadway is not reopened after 120 calendar days the standard liquidated damages rate will apply for each day the roadway is not reopened.