



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

September 22, 2014

CALL NO. 104  
CONTRACT ID NO. 141018  
ADDENDUM # 2

Subject: Clay County, STP BRZ 1103 (280)  
Letting September 26, 2014

(1) Revised - CAP Note - Page 54 of 119

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe  
Director  
Division of Construction Procurement

DR:ks  
Enclosures



An Equal Opportunity Employer M/F/D

<b>Item No.</b>	11 - 1069	<b>Project Mgr.</b>	kytc\Wesley.Lyttle	
<b>CAP #</b>	<b>Date of Promise</b>	<b>Promise made to:</b>	<b>County</b>	<b>Route</b>
1	19-SEP-14	Wesley Lyttle	CLAY	CR-1113 A
<b>CAP Description</b>	<b>Location of Promise</b>			
District 11 Design & Utilities				
THE CONTRACTOR IS TO COORDINATE WITH SOMERSET GAS TO FACILITATE THE INSTALLATION OF AN ENCASEMENT AND VENT PIPE. THE CONTRACTOR SHALL PROVIDE 30 DAYS NOTICE BEFORE EQUIPMENT IS MOVED ONTO PARCEL 21 OR 13 TO ALLOW THE GAS COMPANY TO INSTALL APPROXIMATELY 80' OF ENCASEMENT PIPE. THIS ENCASED SECTION IS THE ONLY LOCATION WHERE EQUIPMENT IS TO CROSS THE GAS MAIN. ONCE THE ENCASEMENT IS COMPLETE, THE CONTRACTOR SHALL INSTALL BARRIER WALL TO PREVENT EQUIPMENT FROM CROSSING OVER THE UNENCASED SECTIONS OF GAS LINE. ONCE ALL GRADE WORK IS COMPLETE, THE CONTRACTOR SHALL PROVIDE 21 DAYS NOTICE PRIOR TO FINAL SURFACING TO ALLOW THE INSTALLATION OF A VENT PIPE BY THE GAS COMPANY. THE CONTACT PERSON FOR SOMERSET GAS WILL BE: MR. EDDIE BROWN, PE KENVIRONS 502-695-4357				