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CALL NO. 104 

CONTRACT ID NO. 124009 

ADDENDUM # 1 

 

 

Subject:  Fayette County, HSIP 3003 (266) 

  Letting April 20, 2012 

 

(1)Revised – Special Note – Page 26 of 129 
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(3)Revised – Bid Items – Pages 128-129 of 129 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-
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SPECIAL NOTE FOR LIQUIDATED DAMAGES 
 
 
In addition to the requirements of Section 108.09, the Department will asses Liquidated Damages in 
the amount of $2,500 per day for each calendar day or part of a calendar day a KY 1927 road 
closure remains in place beyond the time allowed by the traffic Control Plan or during days 
prohibited by the Engineer. 
 
Ultimate fixed completion date for this project will be AUGUST 14, 2012.  Liquidated Damages for 
failure to complete project on time will be assessed following Section 108.09.  
 
Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal 
limitations prohibit the Contractor from performing work on the controlling operation. 
 
All liquidated damages will be applied accumulatively. 
 
All other applicable portions of Section 108 apply. 
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TRAFFIC CONTROL PLAN 
 
 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, maintain and control traffic in accordance with the 2008 Standard and 
Supplemental Specifications and the Standard and Sepia Drawings, current editions.  Section 
references are to the Standard Specifications.  Except for the roadway and traffic control bid items 
listed, all items of work necessary to maintain and control traffic will be paid at the lump sum bid 
price to "Maintain and Control Traffic". 
 
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like 
new condition, at the beginning of the work and maintained in like new condition until completion 
of the work. 
 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
Close KY 1927 to through traffic for removal of the existing culverts, construction of the new 
Aluminum Structural plate Box Culvert, construction of new pipe culvert, and roadway restoration 
through the asphalt base course, subject to the following conditions: 
 

1. The Department will permit the Contractor to close KY 1927 to through traffic for a 
single period after work order is issued for a maximum of 9½ calendar days 
beginning at 6:00 PM Friday and ending at 6:00 a.m. Monday of the following 
week.  Select a period within this time frame and submit to the Engineer for 
approval a minimum of seven (7) calendar days prior to proposed closure.  Obtain 
the Engineer’s approval of a work schedule prior beginning work. 

 
2. The Department will prepare a Public Information Plan.  Notify the Engineer 

immediately and obtain prior approval of any deviations from the previously 
approved closure schedule. 

 
3. Be responsible for advance warning signs, road closure signs, barricades, drums, 

work zone and pavement condition warning signs as shown on the Standard 
Drawings and additional signs as directed by the Engineer.  If deemed necessary by 
the Engineer, the department will sign and maintain a detour during 
construction. 

 
4. The Department will not require the Contractor to provide continuous access to 

single family, duplex, or triplex residential properties or farms during working 
hours; however, the Contractor shall provide reasonable egress and ingress to each 
such property when actual operations are not in progress at that location.  Limit the 
time during which a residential or farm entrance is blocked to the minimum length 
of time required for actual operations, do not extend the time for the Contractor's 
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Traffic Control Plan 
Page 2 of  4 
 
 

convenience, and in no case allow the blockage to exceed six (6) hours.  Notify all 
residents twenty-four hours in advance of any driveway or entrance closings and 
make any accommodations necessary to meet the access needs of disabled residents. 

 
When the Aluminum Box Culvert, pipe culvert, backfill, embankment, and asphalt base courses 
have been constructed, reopen KY 1927 to through traffic. 
 
At all other times during construction, maintain alternating one way traffic during working hours 
and maintain one lane of traffic in each direction during non-working hours.  Provide a clear lane 
width of  8 

 

 feet; however, make provisions for passage of vehicles of up to 16 feet in width.  If 
traffic should be stopped due to construction operations, and a school bus on an official run arrives 
on the scene, make provisions for the passage of the bus as quickly as possible. 

 
BLASTING 
 
If required, perform blasting only during the period when the road is closed to through traffic.  Halt 
local traffic, blast, clean the existing pavement, and return traffic to normal local traffic operation 
subject to the following conditions: 
 

1. Halt all local traffic at a safe distance, as determined by the Engineer, on either side 
of the impending explosion. 

 
2. Traffic may be halted a maximum of 15 minutes per hour to allow the execution of 

the "shot" and to allow for removal of rock fragments and debris. 
 

3. Have suitable equipment at the site and in a running mode for the purpose of 
cleaning the existing pavement. 
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Traffic Control Plan 
Page 3 of  4 
 
 
 
 

4. Immediately after any blast, inspect the pavement for any debris that may be a 
hazard to traffic prior to allowing traffic to proceed.  Return traffic to normal 
operation in the least amount of time possible. 

 
 
LANE & SHOULDER CLOSURES 
 
When the road is open to through traffic, do not leave lane closures in place during non-working 
hours.  Maintain lane closures only during hours of actual operations.  Reduce Lane closures to a 
shoulder closure, or remove as appropriate, when active operations do not require a lane closure.  
The Engineer will permit shoulder closures during non-working hours; however do not park 
equipment or store materials on a closed shoulder during non-working hours.  The Engineer may 
designate days and hours when lane and/or shoulder closures will not be allowed. 
 
 
SIGNS 
 
Contrary to section 112.04.02, only long term signs (signs intended to be continuously in place for 
more than 3 days) will be measured for payment; short term signs (signs intended to be left in place 
for 3 days or less) will not be measured for payment but shall be incidental to Maintain and Control 
Traffic.  Individual signs will be measured only once for payment, regardless of how many times 
they are set, reset, relocated, and removed during the duration of the project.  Replacements for 
damaged signs directed by the Engineer to be replaced due to poor condition or reflectivity will 
not be measured for payment. 
 
 
BARRICADES 
 
Barricades used in lieu of barrels and cones for channelization or delineation shall be incidental to 
Maintain and Control Traffic according to Section 112.04.01.  Barricades used to protect pavement 
removal areas and for road closures will be bid as each according to Section 112.04.04.  The 
Department will measure for payment the maximum number of barricades in concurrent use at 
the same time on a single day on all sections of the contract.  The Department will measure 
individual barricades only once for payment, regardless of how many times they are set, reset, 
removed, and relocated during the duration of the project.  The Department will not measure 
replacements for damaged barricades directed by the Engineer to be replaced due to poor 
condition or reflectivity.  Retain possession of the Barricades upon completion of construction. 

FAYETTE COUNTY
HSIP 3003 (266)

Revised:  4-17-12
Contract ID:  124009

Page 35 of 129



Traffic Control Plan 
Page 4 of  4 
 
 
TRAFFIC COORDINATOR 
 
Furnish a Project Traffic Coordinator according to Section 112.03.12 for a significant project.  
The Traffic Coordinator shall provide for inspection of the project maintenance of traffic a 
minimum of once every two hours during the Contractor' s operations and at any time a lane or 
road closure is in place.  Provide the project personnel with access on the project to a radio or 
telephone to be used in case of emergencies or accidents. 
 
 
PAVEMENT MARKINGS 
 
There are pavement markings in the vicinity of the existing culvert.  If the Engineer determines 
that pavement markings are required after installation of the new culvert, the Contractor will 
provide for the placement of the markings. 
 
 
PAVEMENT EDGE DROP-OFFS 
 
Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is expected 
to cross in a lane change situation with an elevation difference greater than 1½”.  Place warning 
signs (MUTCD WY-11 or WE-9A) in advance of and at 1500 feet intervals throughout the drop-off 
area.  Provide dual posting on both sides of the traveled way.  Wedge transverse transitions between 
resurfaced and unresurfaced areas which traffic may cross with asphalt mixture for Leveling and 
Wedging.  Remove the wedges prior to placement of the final surface course. 
 
Protect pavement edges and other drop-offs that traffic is not expected to cross, except accidentally, 
as follows: 
 

Less than 2” - No protection required. 
 

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  During 
daylight working hours only, the Engineer will allow the use of cones in lieu of 
plastic drums, panels, and barricades.  Wedge drop-off with DGA or asphalt mixture 
for Leveling and Wedging with a 1:1 or flatter slope in daylight hours, or 3:1 or 
flatter slope during nighttime hours, when work is not active in the drop-off area. 

 
Culvert Trench - Close road during allowable period when culvert trench is open.  
Protect local traffic by placing Type III Barricades directly in front of the trench 
facing both directions of travel.  Provide warning signs as shown on the Standard 
Drawings or as directed by the Engineer.  Provide protection for pedestrian traffic as 
approved by the Engineer. 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 124009                                                                       PAGE:   1
      COUNTY: FAYETTE                                                                   LETTING: 04/20/12
    PROPOSAL: HSIP 3003 (266)                                                           CALL NO: 104

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  ROADWAY

 ----------------------------------------------------------------------------------------------------------
 0010 |00078        CRUSHED AGGREGATE SIZE NO 2             |      100.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |00212        CL2 ASPH BASE 1.00D PG64-22             |       60.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |00301        CL2 ASPH SURF 0.38D PG64-22             |       45.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |       10.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |02014        BARRICADE-TYPE III                      |        6.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |02230        EMBANKMENT IN PLACE                     |       50.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |      525.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |02360        GUARDRAIL TERMINAL SECTION NO 1         |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |02367        GUARDRAIL END TREATMENT TYPE 1          |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |02562        SIGNS                                   |      170.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0120 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |06514        PAVE STRIPING-PERM PAINT-4 IN           |      750.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |21415ND      EROSION CONTROL                         |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  DRAINAGE

 ----------------------------------------------------------------------------------------------------------
 0150 |00494        CULVERT PIPE-30 IN EQUIV                |       26.000 LF  |             |
      |                    (REVISED:  4-17-12)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0160 |01310        REMOVE PIPE                             |       44.000 LF  |             |
      |                    2 - 18" PIPES                    |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |02220        FLOWABLE FILL                           |       60.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |02555        CONCRETE-CLASS B                        |       20.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0190 |02600        FABRIC GEOTEXTILE TY IV FOR PIPE        |       50.000 SQYD|             |
      |                                                     |                  |         2.00|       100.00
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 124009                                                                       PAGE:   2
      COUNTY: FAYETTE                                                                   LETTING: 04/20/12
    PROPOSAL: HSIP 3003 (266)                                                           CALL NO: 104

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0200 |02726        STAKING                                 |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0210 |02731        REMOVE STRUCTURE                        |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0220 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0230 |20257NC      SITE PREPARATION                        |  (     1.00) LS  |             |
      |                    KY 1927                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0240 |20694EN      ALUMINUM STRUCTURAL PLATE BOX CULVERT   |       27.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0003  DEMOBILIZATION

 ----------------------------------------------------------------------------------------------------------
 0250 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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