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Kentudkiy™

UNBRIDLED SPIRIT L

CALL NO. 106

CONTRACT ID. 101311

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER BRZ 0503 (219)
DESCRIPTION ECHO TRAIL (CR 1047)

WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE
PRIMARY COMPLETION DATE 8/13/2010

LETTING DATE: April 23, 2010
Sealed Bids will be received in the Division of Construction Procurement and/or the
1% floor of the Transportation Cabinet Office Building until 10:00 AM EASTERN
DAYLIGHT TIME April 23, 2010. Bids will be publicly opened and read at 10:00 AM
EASTERN DAYLIGHT TIME.

ROAD AND BRIDGE PLANS
DBE CERTIFICATION REQUIRED - 5.70%

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
(Check guaranty submitted: Cashier'sCheck [ | Certified Check[ | BidBond[ ])

BID BONDS WHEN SUBMITTED WILL BE RETAINED WITH THE PROPOSAL
DBE General Plan Included [ ]

BID [ ] PROPOSAL ISSUED TO:

SPECIMEN [_]

Address City State Zip
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CONTRACT ID - 101311 ADMINISTRATIVE DISTRICT - 05

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - JEFFERSON PCN - DE05610371011
BRZ 0503 (219)

ECHO TRAIL (CR 1047) REPLACE BRIDGE AND APPROACHES ON ECHO TRAIL AT BRUSH RUN, 200 FEET
NORTH OF KY 1819, A DISTANCE OF 0.06 MILES. BRIDGE WITH GRADE, DRAIN & SURFACE. SYP NO.
05-01047.00.

GEOGRAPHIC COORDINATES LATITUDE 38707752 LONGITUDE 85730751"

COMPLETION DATE(S):
COMPLETION DATE - August 13, 2010
APPLIES TO ENTIRE CONTRACT



JEFFERSON COUNTY
BRZ 0503 (219)

CONTRACT NOTES

PROPOSAL ADDENDA

All addendato this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/contract)

The Bidder must download the bid file located on the web site to prepare a bid packet for
submission to the Department. The bidder must include the completed bid packet printed
from the Program along with the disk created by said program or submit electronically
using Bid Express.

JOINT VENTURE BIDDING

Joint Venture bidding is permissible. However, both companies MUST purchase a
bidding proposal. Either proposal may be submitted but must contain the company
names and signatures of both parties where required. A joint bid bond of 5% may be
submitted for both companies or each company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

01/01/2009
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JEFFERSON COUNTY
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FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the
United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all
bidders that failure by a bidder to comply with all applicable sections of the current
Kentucky Standard Specifications, including, but not limited to the following, may result
in a bid not being considered responsive and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.08 Irregular Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant
to this advertisement will be awarded to the lowest responsible bidder without
discrimination on the ground of race, color, or national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline”
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of
possible bid rigging, bidder collusion, or other fraudulent activities should use the
“hotline” to report such activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity
will be respected.

FHWA 1273
The requirements of Paragraph VI of FHWA 1273 does not apply to projects with a total
cost of less than $1,000,000.00.

SECOND TIER SUBCONTRACTS
Second Tier subcontracts on federally assisted projects shall be permitted. However, in
the case of DBE’s, second tier subcontracts will only be permitted where the other

Contract ID: 101311
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JEFFERSON COUNTY
BRZ 0503 (219)

subcontractor is also a DBE. All second tier subcontracts shall have the consent of both
the Contractor and the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that
Disadvantaged Business Enterprises (“DBE”) shall have the opportunity to participate in
the performance of highway construction projects financed in whole or in part by Federal
Funds in order to create a level playing field for all businesses who wish to contract with
the Cabinet. To that end, the Cabinet will comply with the regulations found in 49 CFR
Part 26, and the definitions and requirements contained therein shall be adopted as if set
out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the
basis of race, color, national origin, or sex in the performance of work performed
pursuant to Cabinet contracts. The contractor shall carry out applicable requirements of
49 CFR 26 in the award and administration of federally assisted highway construction
projects. The contractor will include this provision in all its subcontracts and supply
agreements pertaining to contracts with the Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its
contract with the Cabinet, which may result in the termination of the contract or such
other remedy as the Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed
on the front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that
Disadvantaged Business Enterprises participate in a least the percent of the contract as set
forth above as goals for this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and
make known to the Cabinet a liaison officer who is assigned the responsibility of
effectively administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services
needed to perform this work.

Contractors are encouraged to use the services of banks owned and controlled by
minorities and women.

Contract ID: 101311
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JEFFERSON COUNTY
BRZ 0503 (219)

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE
goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE
CERTIFICATION OF DBE PARTICIPATION WILL NOT BE READ PUBLICLY.
These bids will not be considered for award by the Cabinet and they will be returned to
the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business
Enterprises (“DBE”) in the amount of __ percent of the total value of this contract and
that the DBE participation is in compliance with the requirements of 49 CFR 26 and the
policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the printed bid packet. All contractors
must certify their DBE participation on that page. DBEs utilized in achieving the
DBE goal must be certified and prequalified for the work items at the time the bid is
submitted.

DBE PARTICIPATION PLAN

All bidders are encouraged to submit their General DBE Participation Plan with their bid
on the official form. Lowest responsive bidders whose bid packages include DBE
Participation Plans may be awarded the contract at the next Awards Committee meeting
provided that the DBE goal is met. The DBE Participation Plan shall include the
following:

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used
in the proposed project;

2. Description of the work each is to perform including the work item , unit,
quantity, unit price and total amount of the work to be performed by the
individual DBE;

3. The dollar value of each proposed DBE subcontract and the percentage of total
project contract value this represents. DBE participation may be counted as
follows;

a) If DBE suppliers and manufactures assume actual and contractual
responsibility, the dollar value of materials to be furnished will be counted
toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers
provided the supplier is a regular dealer in the product involved. A regular
dealer must be engaged in, as its principal business and in its own name,
the sale of products to the public, maintain an inventory and own and
operate distribution equipment; and

e the amount of fees or commissions charged by the DBE firms for a bona
fide service, such as professional, technical, consultant, or managerial
services and assistance in the procurement of essential personnel,

Contract ID: 101311
Page 8 of 98



JEFFERSON COUNTY
BRZ 0503 (219)

facilities, equipment, materials, supplies, delivery of materials and
supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;

c) The dollar value of joint ventures. DBE credit for joint ventures will be
limited to the dollar amount of the work actually performed by the DBE in the
joint venture;

4. Written and signed documentation of the bidder’s commitment to use a DBE
contractor whose participation is being utilized to meet the DBE goal; and

5. Written and signed confirmation from the DBE that it is participating in the
contract as provided in the prime contractor’s commitment.

The apparent low bidder who does not submit a General DBE Participation Plan with the
bid shall submit it within 10 calendar days after receipt of notification that they are the
apparent low bidder. The project will not be considered for award prior to submission and
approval of the apparent low bidder’s DBE Participation Plan.

Detailed DBE Participation Plan forms will be included in the Contractor Package
presented to successful bidders following the awarding of the project. The Detailed DBE
Participation Plan must be completed and returned to Contract Procurement in
accordance with Cabinet policy. A copy of the blank estimate will be included with the
Detailed DBE Participation Plan to list sequence items by PCN (Project Control
Number).

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or
scope of the project, the inability or unwillingness of a DBE to perform the work in
accordance with the bid, and/or other circumstances beyond the control of the prime
contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder
must submit a Good Faith Effort Package to satisfy the Cabinet that sufficient good faith
efforts were made to meet the contract goals prior to submission of the bid. Efforts to
increase the goal after bid submission will not be considered in justifying the good faith
effort, unless the contractor can show that the proposed DBE was solicited prior to the
letting date. DBEs utilized in achieving the DBE goal must be certified and prequalified
for the work items at the time the bid is submitted. One complete set and nine (9) copies
of this information must be received in the office of the Division of Contract Procurement
no later than 12:00 noon of the tenth calendar day after receipt of notification that they
are the apparent low bidder.

Contract ID: 101311
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JEFFERSON COUNTY
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Where the information submitted includes repetitious solicitation letters it will be
acceptable to submit a sample representative letter along with a distribution list of the
firms solicited. Documentation of DBE quotations shall be a part of the good faith effort
submittal as necessary to demonstrate compliance with the factors listed below which the
Cabinet considers in judging good faith efforts. This documentation may include written
subcontractors’ quotations, telephone log notations of verbal quotations, or other types of
quotation documentation.

The Good Faith Effort Package shall include, but may not be limited to information
showing evidence of the following:

1.

2.

Whether the bidder attended any pre-bid meetings that were scheduled by the
Cabinet to inform DBEs of subcontracting opportunities;

Whether the bidder provided solicitations through all reasonable and available
means;

Whether the bidder provided written notice to all DBEs listed in the DBE
directory at the time of the letting who are prequalified in the areas of work that
the bidder will be subcontracting;

Whether the bidder followed up initial solicitations of interest by contacting
DBEs to determine with certainly whether they were interested. If a reasonable
amount of DBEs within the targeted districts do not provide an intent to quote or
no DBEs are prequalified in the subcontracted areas, the bidder must notify the
DBE Liaison in the Office of Minority Affairs to give notification of the bidder’s
inability to get DBE quotes;

Whether the bidder selected portions of the work to be performed by DBEs in
order to increase the likelihood of meeting the contract goals. This includes,
where appropriate, breaking out contract work items into economically feasible
units to facilitate DBE participation, even when the prime contractor might
otherwise perform these work items with its own forces;

Whether the bidder provided interested DBEs with adequate and timely
information about the plans, specifications, and requirements of the contract;
Whether the bidder negotiated in good faith with interested DBES not rejecting
them as unqualified without sound reasons based on a thorough investigation of
their capabilities. Any rejection should be so noted in writing with a description
as to why an agreement could not be reached:;

Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered
unacceptable. The fact that the DBE firm’s quotation for the work is not the
lowest quotation received will not in itself be considered as a sound reason for
rejecting the quotation as unacceptable. The fact that the bidder has the ability
and/or desire to perform the contract work with its own forces will not be
considered a sound reason for rejecting a DBE quote. Nothing in this provision
shall be construed to require the bidder to accept unreasonable quotes in order to
satisfy DBE goals;

Contract ID: 101311
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9. Whether the bidder specifically negotiated with subcontractors to assume part of
the responsibility to meet the contract DBE goal when the work to be
subcontracted includes potential DBE participation;

10. Whether the bidder made any efforts and/or offered assistance to interested DBES
in obtaining the necessary equipment, supplies, materials, insurance and/or
bonding to satisfy the work requirements of the bid proposal; and

11. Any other evidence that the bidder submits which may show that the bidder has
made reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by
DBE firms to meet the contract goal and upon a determination by the Good Faith
Committee based upon the information submitted that the apparent lowest responsive
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder
will be offered the opportunity to meet in person for administrative reconsideration. The
bidder will be notified of the Committee’s decision within 24 hours of its decision. The
bidder will have 24 hours to request reconsideration of the Committee’s decision. The
reconsideration meeting will be held within two days of the receipt of a request by the
bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder
will have the opportunity to present written documentation or argument concerning the
issue of whether it met the goal or made an adequate good faith effort. The bidder will
receive a written decision on the reconsideration explaining the basis for the finding that
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet
or to the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder
or to rebid the contract in the event that the contract is not awarded to the low bidder as
the result of a failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT
Failure by the prime contractor to fulfill the DBE requirements of a project under contract
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the
case with all other contract provisions. Therefore, the contractor’s failure to carry our the
DBE contract requirements shall constitute a breach of contract and as such the Cabinet
reserves the right to exercise all administrative remedies at its disposal including, but not
limited to the following:

e Disallow credit toward the DBE goal;

e Withholding progress payments;

Contract ID: 101311
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e Withholding payment to the prime in an amount equal to the unmet portion of the
contract goal; and/or
e Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after
he or she has received payment from the Kentucky Transportation Cabinet for work
performed or materials furnished.

CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their
progress in meeting the DBE requirement on any highway contract. These records may
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks,
executed subcontracting agreements, etc. Prime contractors will be required to submit
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a
DBE goal.

Payment information that needs to be reported includes date the payment is sent to the
DBE, check number, Contract 1D, amount of payment and the check date. Before Final
Payment is made on this contract, the Prime Contractor will certify that all payments
were made to the DBE subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/construction/forms/DBEcheck.xls

Photocopied payments and completed form to be submitted to:
Office of Civil Rights and Small Business Development

6" Floor West

200 Mero Street

Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its
work, and the overall goal cannot be credited for the uncompleted work, the prime
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE
on a different work item. If after exerting good faith effort in accordance with the
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to
replace the DBE, then the unmet portion of the goal may be waived at the discretion of
the Cabinet.

06/29/2009

Contract ID: 101311
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Page 10f3 Kentucky Transportation Cabinet
General DBE Participation Plan*
Letting Date: Contract ID Number

Designated DBE Goal %

Prime Contractor DBE Company Name
Address

City, State, Zip

Federal Tax ID

Type of DBE Work: (all applicable)

Supplier Subcontractor Manufacturer

Itemized worked to be performed by DBE Company:

Project Number:

06/13/2005

Engineering Other

Supplier
60% Y/N

. L Unit of
Item Description of Participation Item
Number Measure

Quantity to be Performed
by DBE DBE Unit Price **

Dollar Amount
(based on DBE

**Note: 60 percent of expenditures to DBE suppliers that are not manufacturers provided the supplier
is a regular dealer in the product involved. A regular dealer must be engaged in, as its principal
business and in its own name, the sale of products to the public, maintain an inventory and own and
operate distribution equipment

Prime Contractor's Signature: Title:

Total other Page

Total This DBE
Total Bid
% Credited toward Goal, this DBE

DBE Participant Signature: Title:

*This form must be completed for each DBE participant

Date:
Date:




JEFFERSON COUNTY Contract ID: 101311

BRZ 0503 (219) Page 14 of 98
KYTC updated 2/28/08
DBE Payments
Prime Contractor Cont-1D
DBE Contractor CHECK #
PAYMENT DATE Amount of Payment

Use the section below to show multiple payments using the same check
Cont-1D Amount Cont-1D Amount

Comments:

attach copy of check here

Mail to:

Office of Civil Rights and Small Business Development
200 Mero Street

6th Floor West TCOB

Frankfort, KY 40622

to be Submitted within 7 days of receipt of payment from KYTC



JEFFERSON COUNTY

BRZ 0503 (219)

SPECIAL PROVISION FOR WASTE AND BORROW SITES

The contractor is advised that it is their responsibility to gain U.S. Army Corp of Engineer’s
approval before utilizing a waste or borrow site that involves “Waters of the United States”.
“Waters of the United States” are defined as perennial or intermittent streams, ponds or wetlands.
Ephemeral streams are also considered jurisdictional waters, and are typically dry except during
rainfall, but have a defined drainage channel. Questions concerning any potential impacts to
“Waters...” should be brought to the attention of the appropriate District Office for the Corps of
Engineers for a determination, prior to disturbance. Any fees associated with obtaining approval
from the U.S. Army Corp of Engineer or other appropriate regulatory agencies for waste and
borrow sites is the responsibility of the contractor.

01/01/2009

Contract ID: 101311
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Right-of-Way Certification Form Revised 52709
@ Federal Funded Original
[] State Funded [] Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
Interstate, Appalachia, and Mega projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under conditions No. 2 & 3 outlined elsewhere in this form. For all other federal-aid
projects, this form shall be completed and retained in the KYTC project file.

Date: March 19, 2010

Project #: 12 FO FD52 056 7758801R County: JEFFERSON
Item #: 5-1047.00 Federal #: BRZ 0503 (183)
Description of Project: Bridge Replacement
Letting Date:  4/23/10 at Echo Trail & Brush Run Road.

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there
are no properties to be acquired, individuals and families (“relocatees”) to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of —way acquisitions and/or relocations

Xl Per 23 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent,
safe, and sanitary housing or that KYTC has made available to relocatees adequate replacement
housing in accordance with the provisions of the current FHWA directive(s) covering the
administration of the Highway Relocation Assistance Program and that at least one of the
following three conditions has been met. (Check those that apply.)

D 1. All necessary rights-of-way, including control of access rights when applicable, have been
acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on
the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has
physical possession and the rights to remove, salvage, or demolish these improvements and enter
on all land. Fair market value has been paid or deposited with the court.

& 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and to
use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but an Interlocutory Judgment has been granted, the occupants of all lands and
improvements have vacated, and KYTC has physical possession and right to remove, salvage, or
demolish these improvements. Fair market value has been paid or deposited with the court
for most parcels. Fair market value for all pending parcels will be paid or deposited with
the court prior to start of construction. (See note.)

Note: The KYTC shall re-submit a right-of-way re-certification form for this project prior to the start of
construction (Notice to Proceed), verifying that fair market value for all parcels has been paid or deposited with
the court.

Page 1




JEFEERSON COLINTY contract 1D: jmﬁ
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Right-of-Way Certification Form

|:| 3. The acquisition or right of occupancy and use of a few remaining parcels are not complete
and/or some parcels still have occupants. However, all remaining occupants have had
replacement housing made available to them in accordance with 49 CFR 24.204. The KYTC is
hereby requesting authorization to advertise this project for bids and to proceed with physical
construction even thought the necessary rights-of-way will not be fully acquired, and/or some
occupants will not be relocated, and/or the fair marked value will not be paid or deposited with
the court for some parcels at the start of construction. KYTC will fully meet all the requirements
outlined in 23 CFR 309(c) (3) and 49 CFR 102(j) and will expedite completion of all
acquisitions, relocations, and full payments after construction starts. A full explanation and
reason for this request, including identification of each such parcel and dates on which
acquisitions, payments, and relocations will be completed, is attached to this certification form
for FHWA consideration and approval. (See note.)

Note: The KYTC mav request authorization on_this basis only in unique and unusual
circumstances. Proceeding to construction of projects on this basis shall be the exception and never
become the rule. In all FHWA-approved cases, the KYTC shall make extraordinary efforts to
expedite completion of the acquisition, payment for all affected parcels, and the relocation of all
relocatees promptly 30 days after start of construction.

Approved: Ron Geveden Date 3/19/2010 District ROW Supervisor
Name
)¢ p 479 3haz t < -
Approved: / Date Director of ROW & Utilities
Name or Designee
Approved: Date FHWA, Right-of-Way Officer
Name

Page 2
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Right-of-Way Certification Form

Date: March 19, 2010
Project #: 12 FO FD52 056 7758801R County: JEFFERSON
Item#: 5-1047.00 Federal #: BRZ 0503 (183)

Letting Date: 4/23/10

This project has 4 Total number of parcels acquired, and 0 Total number of individual
or families relocated, as wellas 0 Total number of businesses relocated.

Parcels were acquired by a signed fee simple deed and fair market value has been paid (Type 1)
Parcels have been acquired through condemnation and 10J granted by the court and fair market
value has been deposited with the court (Type 1 certification)

Parcels have not been acquired at this time but can be Re-certified as acquired prior to Notice to
Proceed for construction.(explain below for each parcel) (Type 2 certification)

1 Parcels have been acquired or have a “right of Entry” but the fair market value has not been paid or
has not been posted with the court, and they can not be re-certified prior to construction. (These
parcels require an explanation below for each one as well as FHWA approval. (Type 3 only)
Relocatees have not been relocated from parcels.

(explain below for each parcel)
p Explanation for delayed acquisition, delayed e
arcel # Name . ; payment or of
relocation, or delayed payment of fair market value .
relocation
2 Creagh, Cline & | Check has not been delivered. 3-30-10

Cline

Thereare 0 billboards and/or 0 cemeteries involved on this project.

Thereare 0 water or monitoring wells on parcels.
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CONSTRUCTION
IMPACT ON CONSTRUCTION

JEFFERSON COUNTY
FD52 C056 77588 01U
Echo Trail at Brush Run Creek
ITEM NO. 5-1047.00

The following Companies have facilities to be relocated and/or adjusted on subject project.

AT&T-KY TELECOMMUNICATIONS (TELEPHONE)
AT&T-KY has existing facilities attached to Louisville Gas and Electric poles running north and
west along Echo Trail. These facilities are not to be disturbed.

LOUISVILLE GAS & ELECTRIC (Electric)
The Louisville Gas and Electric Company have existing overhead electric facilities running north
and west along Echo Trail. These facilities are not to be disturbed.

LOUISVILLE WATER COMPANY

The Louisville Water Company has 8-inch water main on the south side of Echo Trail that runs
east and west. The aforementioned water main should be located prior to work. The facility
requires relocation of 280 linear feet of 8-inch water main from approximate Stations 0+73 to
3+45, along with four (4) 8-inch 45 degree bends, one (1) leak detection valve assembly, two (2)
tie-ins to existing 8-inch water main and cut and plug two locations. This work will be in the
road contract. The plans and specifications are included in the bid package.

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The location of utilities provided in the contract documents has been furnished by the facility
owners and/or by reviewing record drawings and may not be accurate. It will be the roadway
contractor’s responsibility to locate utilities before excavating by calling the various utility
owners and by examining any supplemental information supplied by the Cabinet. If necessary,
the roadway contractor shall determine the exact location and elevation of utilities by hand
digging to expose utilities before excavating in the area of a utility. The cost for repair and any
other associated costs for any damage to utilities caused by the roadway contractor’s operations
shall be borne by the roadway contractor.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
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call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.
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SUPPLEMENTARY SPECIFICATIONS

ECHO TRAIL ROAD
WATER MAIN RELOCATION PROJECT
KTC ITEM NO. 5-1047
LWC PROJECT 12641

PROJECT LIMITS

Limits of the referenced project include Echo Trail Road at Seatonville Road and Brush
Run Creek.

PROJECT SUMMARY

The referenced project consists of the installation of 280 linear feet of 8-inch Pressure
Class 350 ductile iron water main (using traditional trench installation techniques). Also
included with the project is the installation of 1 leak detection assembly.

SCOPE OF WORK

Install 280 linear feet of 8-inch Pressure Class 350 ductile iron water main along
Echo Trail Road at the intersection of Seatonville Road and Brush Run Creek.

Install 1 leak detection assembly.

GENERAL INFORMATION

The contractor is bound by and shall comply with the provisions of the “Louisville
Water Company Technical Specifications and Standard Drawings for Pipeline
Construction” (2008 Edition) which shall govern work on this project.

The contractor shall be pre-qualified with the Louisville Water Company for the
category of work identified for this project. All work performed for the installation
and relocation of the water main and related construction must be performed by an
LWC pre-qualified contractor.

The transfer of services shall include the upgrading of the meter vault and
service line to meet Louisville Water Company standards. Contractor may be
required to install corporation stops on the inlet and outlet sides at the specified
depth. A new meter vault may be required to accommodate the Louisville Water
Company meter frame and cover. This work shall be considered incidental to the
project and no additional compensation shall be provided.

The renewal of 5/8” services shall include the upsizing of the service to %"
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Video Recording: Prior to the start of construction, the Contractor shall provide one
(1) original walking, narrative continuous video, DVD, or equal method approved by
the LWC Project Manager, of this complete project area.

The video should include narration of the video footage, verbal descriptions of the
locations shown, and at a speed which clearly shows the condition of all areas
which could be effected by the project construction. The video recording must be
acceptable to the LWC Project Manager.

Excavation on this project shall be unclassified.

Rock shall be removed using mechanical methods (backhoe, hoe ram, or rock
trenching machine). Blasting shall not be permitted.

Utility locations are shown on the plans from available information and are
approximate. The contractor is responsible for locating all existing utility
services prior to start of construction. The contractor is responsible for
relocating any existing service that is in conflict with the proposed
construction at no additional cost to LWC.

GATE VALVES

Copies of the valve cards will be supplied to the Contractor at the pre-
construction meeting.

In accordance with Section 1.1 of the Technical Specifications, the designated
valves shall be inspected prior to the start of the project, and appropriate action
taken to correct the problem(s) prior to start of the construction work.

In accordance with Section 1.1 of the Technical Specifications, unless an
emergency exists, the Contractor shall not operate any valve without direct
supervision or prior approval from the LWC Project Manager or LWC
Construction Inspector.

TRAFFIC CONTROL

Traffic control shall be provided by the Contractor in accordance with the Federal
Highway Administration Part VI of the Manual for Uniform Traffic Control Devices
(MUTCD) latest edition.

This project will be bid and constructed in conjunction with the Kentucky
Transportation Cabinet's (KTC) Echo Trail Roadway Improvements project;
therefore, no KTC permits will be required. All other permits will be obtained by
KTC.
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The Contractor shall submit a traffic control plan to the LWC Project Manager no
later than the Pre-Construction meeting. At a minimum, the traffic control plan
shall include lanes to be blocked, sections of road to be closed, method of
controlling and channelizing traffic, designated work hours, and proposed work
schedule. Contractor must use certified traffic control devices and not deviate
from the approved traffic control plan unless directed by the Jurisdictional
Authority and any such deviation shall be documented. Traffic shall be
maintained in a safe manner.

Unless specifically approved by the permitting agencies, all roadways (including
side streets) shall remain open, with traffic maintained and controlled in a safe
manner.

Outside the designated work hours, (see Section V and W) all travel lanes shall
be temporarily restored and reopened to traffic, and all construction vehicles,
equipment, and personnel removed from the roadway. The Contractor is
cautioned that travel lanes include designated turning lanes.

Specific traffic control signage referencing lane blockages, detours, flaggers, etc.
shall be removed from the site or covered when not in use. Signs that provide
general messages such as “Construction Ahead” shall be left in place throughout
the completion of this project.

All construction vehicles shall be legally parked. Privately owned vehicles
including vehicles owned by the construction crew shall not be parked in the “No
Parking” zones.

The Contractor shall be responsible for establishing temporary “No Parking”
zones. The zones shall be confined to the immediate work area and appropriate
transition zones, and shall be limited in duration to the length of time work is
actually performed in that area.

WORK SCHEDULE

A ‘Staging ‘Plan’ for how the work is to proceed is to be presented by the
contractor at the Preconstruction meeting. Staging of the work should try to
minimize the time between installing the new main and working on or removing
the existing water main so that the time between the restoration of the two events
is minimized. Work shall be performed such that tie-in and service work is
completed and restoration begun before proceeding to the next area.

With the approval of the Project Manager, pipeline installation may proceed to a
subsequent area only while actively decontaminating and flushing, and while
awaiting pressure and disinfection test results. Once acceptable test results
have been obtained, work efforts shall be refocused to the prior area until all tie-
ins and service work are completed and final restoration is initiated.
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LWC observes the following holidays; New Years Day, Martin Luther King Day,
Good Friday, Memorial Day, Independence Day, Labor Day, Thanksgiving
(Thursday and Friday), Christmas Eve, and Christmas Day. Work shall not be
performed on any of these holidays without two weeks prior notice and approval
from the Project Manager.

In addition to these listed holidays, no work shall be performed during the holiday
period between November 20, 2010 to November 29, 2010 and December 18,
2010 to January 3, 2011 without two weeks prior notice and approval from the
Project Manager. During these no-work periods, all equipment, personnel, and
materials shall be removed from the work area, all excavations shall be backfilled
and restored, and restoration efforts shall be completed.

Normal work hours shall be limited to weekdays between 9:00 AM and 3:00 PM.
All other work hours must be approved by Project Manager and KTC.

The Contractor shall anticipate the need to work after-hours and on weekends to
accommodate critical customer needs, and to avoid logistical problems involving
work in proximity to parking lots and in heavily traveled intersections. In addition,
after-hour or weekend work may be needed to shut down transmission mains or
to connect to a tank. All such work will be considered incidental to the project
and no additional compensation will be provided. As with holidays and any work
planned for weekends, this shall be pre-approved by the LWC Project Manager.

In the case of an emergency, the Contractor shall immediately notify the LWC
Construction Inspector. If the contractor can not reach the inspector, then they
shall immediately notify the Radio Room or Project Manager. Prior to the actual
shut-off, an attempt shall also be made to contact each customer (door-to-door)
to alert customers of the emergency situation and the need to shut-off the main.

PIPELINE CONSTRUCTION

Prior to the start of any work at the site (including saw-cutting), the Contractor
and LWC Construction Inspector shall review the proposed pipeline alignment
with respect to the utility locations marked by BUD, trees, and other existing site
improvements.

Field modifications to the proposed pipeline alignment may be necessary to avoid
or minimize the effects of these potential conflicts. To avoid potential conflicts
with existing utilities located perpendicular and/or parallel to the proposed main,
the Contractor should anticipate the need to use offsets, bends and fittings when
installing the new main, and for large service connections. The Contractor will be
compensated in accordance with the supplementary unit prices for any additional
pipeline footage (horizontal or vertical) installed to avoid obstructions, or other
site improvements.
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Standard burial depth for new water mains is 42 inches, as measured from the
top of ground to the top of the newly installed pipe. While the Contractor is
expected to adhere to this standard burial depth requirement at all times, it is
understood that revisions to the burial depth will be necessary when the
installation of mains and large services conflict with existing utilities and other site
improvements.  With prior notification and approval from the LWC Project
Manager, the depth of burial may be reduced to a minimum of 30 inches, or
increased to a maximum of 72 inches, for short durations (10 feet or less) to
avoid these conflicts. Situations requiring a depth of burial outside these
maximum and minimum limits or of a longer duration shall be approved by the
LWC Chief Engineer.

The Contractor is cautioned that OSHA trench safety standards apply to all
excavations on this project.

Unless otherwise specified or approved by the LWC Project Manager or the LWC
Construction Inspector, all pipe replacement work in this project scope shall be
constructed with LWC-supplied Pressure Class 350 ductile iron pipe or DR-18
C900 PVC water main using traditional trenching techniques. All new ductile iron
pipe and fittings shall be encapsulated in two layers of blue polywrap.

Care shall be exercised while handling pipe during wrapping to ensure that the
asphalt coating or cement lining on the pipe is not damaged or disturbed.
Forklifts or other material handling equipment shall not be inserted into the pipe
for wrapping purposes or any other construction activity.

Polywrap shall be thoroughly inspected for cuts, rips or tears prior to burial.
Small defects may be repaired with polytape. Larger tears and imperfections
shall be covered with an additional layer of polywrap.

Direct tapping may be permitted for 3s-inch, 1-inch, and 1-1/2-inch taps on new
12-inch ductile iron pipe. Tapping saddles shall be required for larger service
taps on new 12-inch ductile iron water main.

The type, size and condition of the existing pipe shall be verified prior to
completing tie-ins. When the existing pipe is other than indicated on the Project
Plans, the LWC Construction Inspector or LWC Project Manager shall be
contacted immediately to assess the need for revising the tie-in location. The
Contractor shall be compensated in accordance with the supplementary unit
prices for any additional pipeline installed to revise the tie-in location.

The Contractor is cautioned that many large trees are located within close
proximity to the project alignment. Care will be required to minimize damage to
trees and tree root systems. Excavations that encounter roots should be
backfilled as soon as possible. Severed roots more than 2-inches in diameter
shall be cut straight at an undamaged portion, maintained in a moist condition

5
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and then buried as soon as possible. Excavated soil shall not be placed within
the dripline of any tree.

When installing main within the dripline of any tree with a diameter of 6 inches or
larger, the root system shall be bored. The cost of the tree bore shall be
considered incidental to the installation of the pipeline, and no extra
compensation will be provided.

All tree root systems that require boring shall be bored a minimum of 30 feet; 15
feet either side of the tree trunk. The bore shall be located a minimum of 4 feet
below the ground surface and a minimum of 5 feet from the center of the tree.

HANDLING AND STORAGE

Any length of pipe showing a crack or which has received a blow that may have
caused an incident fracture, even though no such fracture can be seen, shall be
marked as rejected and removed at once from the work. Damaged areas, or
possible areas of damage may be removed by cutting out and removing the
suspected incident fracture area. Limits of the acceptable length of pipe shall be
determined by the Project Manager.

Any scratch or gouge greater than 10% of the wall thickness will be considered
significant and can be rejected unless determined acceptable by the LWC
Inspector or Project Manager.

Pipe lengths should be stored and placed on level ground. Pipe should be stored
at the job site in the unit packaging provided by the manufacturer. Caution
should be exercised to avoid compression, damage, or deformation to the pipe.
The interior of the pipe, as well as all end surfaces, should be kept free from dirt
and foreign matter.

Pipe shall be handled and supported with the use of woven fiber pipe slings or
approved equal. Care shall be exercised when handling the pipe to not cut,
gouge, scratch or otherwise abrade the piping in any way.

Pipe shall not be stored on-site for periods greater than 3 months or as approved
by the LWC Inspector and Project Manager.

Pipe shall be stored and stacked per the pipe supplier's guidelines and as
approved by the LWC Inspector and Project Manager.

PREPARATION PRIOR TO MAKING CONNECTIONS INTO EXISTING
PIPING SYSTEMS
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Approximate locations for existing piping systems are shown in the
construction documents. Prior to making connections into existing
piping systems, the Contractor shall:

a. Field verify location, size, piping material and piping system of the existing
pipe.

b. Obtain all required fittings, which may include saddles, sleeve type
couplings, flanges, tees, or others as shown in the construction
documents.

c. Have installed all temporary pumps and/or pipes in accordance with
established connection plans.

Unless otherwise specified or approved by the Project Manager or the LWC
Construction Inspector, new piping systems shall be completely assembled
and successfully tested prior to making connections into existing pipe
systems.

TRENCH CONSTRUCTION

Pipeline bedding and initial backfill shall consist of DGA, pit-run sand or
manufactured sand selected, placed, and compacted in accordance with Section
7 of the Technical Specifications and Standard Drawing No. 4300 — Common
Backfill and Lawn Restoration.

When under the pavement in state right-of-way, the final backfill material shall be
selected, placed and compacted in accordance with section 7 of the LWC
Technical Specifications and Standard Drawing No. 4000 — State of Kentucky
Backfill and Paving Restoration.

When under pavement other than state right-of-way, (side streets, driveways,
and entrances), the final backfill material shall be selected, placed and
compacted in accordance with section 7 of the LWC Technical Specifications
and Standard Drawing No. 4100 — Louisville and Jefferson County Metro
Backfill and Paving Restoration.

When under concrete sidewalks, the final backfil may consist of on-site
excavated material, provided the material is free of objectionable constituents
such as large rock, asphalt, concrete, organic material and demolition debris.
This backfill material shall be placed and compacted to the subgrade elevation,
followed by the placement of a 6-inch layer of DGA and the concrete sidewalk.
The surface of the DGA shall be level and free from surface depressions or
potholes, and may serve as a temporary sidewalk until the concrete sidewalk is
completed. Thickness and surface finish of the new sidewalk shall match the
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existing thickness and the existing surface finish subject to the approval of the
LWC Inspector and the LWC Project Manager.

When under grassed areas, the final backfill may consist of on-site excavated
material, provided the material is free of objectionable constituents such as large
rock, asphalt, concrete, organic material, and demolition debris.

If septic system / lateral field is encountered, contractor shall put 6 inches of
compacted DGA on all sides of pipe for a distance of 5 feet on each side of line
encountered.

CASING PIPE

Installation of steel casing pipe shall be accomplished in accordance with Section
6.3 of the Technical Specifications.

Ends of casing pipe shall be grouted or End Seals installed to prevent debris and
seepage from entering the casing pipe and extend a minimum of five (5) feet
beyond the edge of pavement.

ACCEPTANCE TESTING

Filling and cleaning of all new water mains shall be accomplished in accordance
with Section 8 of the Technical Specifications.

All new ductile iron and PVC pipe installations longer than 50 feet shall be pig
cleaned. Ductile iron and PVC pipe sections shorter than 50 feet in length may
require pig cleaning at the direction of the LWC Construction Inspector. LWC will
supply pigs for the ductile iron pipe. Pigs shall be used one time and discarded.

Disinfection of all new mains shall be accomplished in accordance with Section
8.2.2 of the Technical Specifications.

A chlorine injection system shall be used to fill the new main. The LWC
Construction Inspector will provide the equipment needed to inject the chlorine-
based solution into the main. The Contractor shall assist the LWC Construction
Inspector with the connection of hoses and the operation of valves.

Pressure testing of the new ductile iron and PVC water main shall be performed
in accordance with Section 8.5 of the Technical Specifications.

CUSTOMER SERVICES

The contractor shall review the proposed private/public service lines as shown on
the plans prior to bidding. The contractor is responsible for relocating the
customer’s service line (the line from the main to the meter and the line from the

8
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meter to the residential structure). The new locations shall be approved by the LWC
Project Manager prior to installation. The contractor is responsible for reconnecting
these services at the location on the residential structure where the existing service
enters the residential structure at no additional cost to the Louisville Water
Company or the property owner. The contractor shall employee a licensed plumber
to make all private service connection between the proposed meter box and the
existing service on the residential structure. The contractor shall coordinate each
relocated service with the property owner and obtain property owners approval prior
to any construction outside of the right-of-way. The property shall be restored to the
satisfaction of the property owner.

Prior to beginning any work that requires a shut-down of the main or individual
services, the Contractor shall make a thorough evaluation of each service
connection and meter vault within the limits of the shut-down. Discrepancies
between the field conditions and the Project Plans shall be discussed with the
LWC Construction Inspector.

The use of copper couplings under paved areas shall be avoided. In situations
where the new main is located on the opposite side of the roadway from the
existing main or where the new main is located in the roadway and more than
two feet from the existing main, “long” service transfers shall be completed by
advancing a new service line from the new main to the meter vault.

The type, size and condition of the existing customer service at the property line
shall be verified before completing the service reconnection. Where lead is
encountered at the property line and an existing property connection is not found,
the Contractor shall extend the service excavation up to three (3) feet behind the
property line to remove additional lead and to search for an existing property
connection. The service reconnection shall then be completed at the three-foot
distance, or less, if an existing property connection is encountered.

When reconnecting services to deteriorated galvanized service lines, the
Contractor shall make at least two attempts to connect the tailpiece to the
galvanized line. To make the second attempt, it may be necessary to encroach
onto private property. The encroachment shall be limited to a maximum of three
feet beyond the property line.

When the second attempt proves unsuccessful, the Contractor shall immediately
notify the LWC Construction Inspector, obtain a representative sample of the
deteriorated line, and assist the LWC Construction Inspector in providing a
temporary service connection. The Louisville Water Company will supply the hose
and fittings to complete the temporary connection.

During lead service renewals, meter vault frames and covers that have the old style
“1/4-Turn” or “J-Hook” locking mechanisms shall be replaced with new frames and
covers. Additionally, where covers are broken or inoperable the covers and frames
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shall be replaced. The removed frame and cover shall be returned to LWC for
proper disposal.

Flushing of renewed services shall be initiated immediately after the renewed
service is reconnected, and continued for a minimum of 60 minutes. The Contractor
shall be responsible for supplying all hoses, fixtures, and couplings needed to
perform the lead service flush. The Contractor shall be responsible for proper
disposal of the flush water.

It shall be the responsibility of the Contractor to identify, on a daily basis, those
services that will require renewal the following workday. Residences requiring
service renewals shall be investigated to determine if an outside spigot is
accessible, available and functioning properly. The Contractor shall notify the LWC
Construction Inspector when an outside spigot is not accessible, not available, or
not properly functioning.

Services that cannot be flushed externally by the Contractor or internally by the
customer at the time of the renewal, may be renewed, but shall be left in the “off’
position immediately after the renewal is completed. The Contractor shall
immediately notify the Construction Inspector when any service is turned “off”.

New heavy frames and covers shall be used for meter vaults located in or
relocated to paved areas or to areas subject to vehicular traffic.

Service discontinues are indicated at several locations on the Project Plans. Prior
to discontinuing a service, the site shall be thoroughly investigated by the LWC
Construction Inspector. If the service requires reconnection (transfer or renewal),
the Contractor shall make the appropriate connection. The Contractor shall be
compensated in accordance with the Supplementary Unit prices included in the
Bidders Proposal.

Services shall be discontinued in accordance with Section 10.11 of the Technical
Specifications, except that the discontinuation of services at the main will not be
required for a main that is scheduled for abandonment as part of this project.

At some locations, meters and meter vaults have already been removed and/or
abandoned, but the service lines and taps may still be in place and live. The
Contractor shall exercise caution in the vicinity of these services to reduce the
risk of “pulling” a live corporation.

If temporary water lines are used for the pipe replacement operations, they shall
be installed and maintained in accordance with the following specifications.

The contractor shall furnish all piping, fittings, and connections necessary to
install a temporary water supply line for customers located in the ‘Lay-In-Place’
sections.

10
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Temporary lines that cross roadways or driveways shall be buried. In the event
that construction work will be done during freezing weather conditions temporary
water mains shall be buried.

All temporary lines attached to fire hydrants shall be constructed to allow easy
access to the hydrant should a fire emergency arise. Such connections shall be
compatible with the standards of the Louisville Metro Fire Department.

The piping, fittings, and hoses used to construct the temporary system and to
make connections to customer services shall be FDA or NSF approved for
human consumption.

All piping and hoses shall be clean, watertight and compatible with the flow and
pressure requirements of the LWC system.

The contractor shall disinfect the temporary piping and hoses prior to connection
to any customer service. Similar to the acceptance of a water main, temporary
water lines will require sampling and testing for chlorine, turbidity, taste, odor,
and bacteria.

The contractor shall be responsible for making all connections to the distribution
system and the individual customer services.

RESTORATION

Unless otherwise noted on the Project Plans, surface restoration of grassy areas
shall consist of seed and straw. The seed type used shall match the existing
grass. Reseeded areas that are located within ditches or on other sloped ground
shall be covered with erosion control netting secured with pins or stakes. As an
alternative, the Contractor may utilize prefabricated matting containing muich,
seed, and fertilizer.

Areas that have landscaping shall be replaced with like materials (mulch, plants,
etc.). The Contractor shall contact each customer with landscaping to be
disturbed to give them the option of removing it prior to construction and
replacing it. If the customer does not choose this option, the Contractor shall
remove it for them or replace it with like materials following construction. The
LWC general warranty period shall apply to this work.

Sidewalks requiring replacement shall be constructed of Class A (3,500 psi)
concrete with 6”x6"x10x10 Weld Wire Fabric (WWF) located at mid-depth (where
A"XB"XCxD — A=lengthwise wire spacing, B=crosswise wire spacing C&D=size of
wire(gauge)). In lieu of WWF, the Contractor may utilize a fiber-filled concrete
mix. The completed sidewalk finish shall match the existing width and finish.
Thickness of the sidewalk shall be 4-1/2 inches except at driveway crossings
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where the thickness shall be increased to 6 inches. Expansion joints shall be
provided at driveway crossings and on approximate 25-foot spacing. Tooled
joints shall be provided on 4-6 foot spacing. Wheelchair accessible ramps shall
be provided as required by the City of Louisville Specifications.

All pavement excavations shall include a cutback. For asphalt restoration, the
cutback shall extend a minimum of 12 inches beyond the edges of the trench. In
lieu of making two sets of saw cuts, the Contractor may elect to make one set of
saw cuts at the cut-back location and excavate all existing pavement materials
down to the subgrade elevation for the full width of the cut-back. The pipeline
trench can then be further excavated along the centerline of the cutback trench.
If this option is exercised, the Contractor shall place the concrete cap over the
completed pipe installation, on a daily basis, to ensure that the concrete cap
bears on “undisturbed” material outside the limits of the pipeline trench. Unless
otherwise directed, the asphalt pavement shall be a minimum of 1-1/2 inches in
thickness.

All driveways requiring replacement shall be restored in the following manner: (1)
concrete driveways shall be replaced in their entirety to the nearest construction
joint and (2) asphalt driveways shall be restored via a utility cut, as approved by
the inspector and property owner.

POST CONSTRUCTION

All in-line and service valves installed and/or operated during the completion of this
project shall be inspected after construction to verify that all valves used by the
Contractor are left in the proper operating position. Unless otherwise noted, or
directed, all gates shall be left open.

EROSION CONTROL MEASURES

Contractor shall refer to Louisville Water Company “Technical Specifications and
Standard Drawings For Pipeline Construction (2008 Edition)”, section 1.3.5 Soil
Erosion Control Permit. In Addition, the contractor shall be in accordance with all
erosion control measures per the Bullitt County Regulations latest edition subject
to the approval of the Bullitt County Engineer and the LWC Project Manager.

Immediately following the General Permit are typical erosion control measures for
situations which may be encountered. As a minimum, erosion control features
shall be provided at catch basins, headwalls and in small ditches where associated
construction procedures may cause the transport of sediment into the storm
drainage system. When soil is disturbed within grassy areas, erosion control
protection shall also be provided at yard drains. Care will be required to minimize
stockpiling or placing backfill or excavated materials on roadways.
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BP. See Louisville Water Company Technical Specifications 2008, section 12
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
NATIONWIDE PERMIT AUTHORIZATION
Kentucky Division of Water 401 WQC

PROJECT: Jefferson County, Item No. 5-1047

The Section 404 activities for this project have been previously permitted under the authority of the
Department of the Army Nationwide Permit No. 14 “Linear Transportation Crossings” as the project
impacts are BELOW NOTIFICATION THRESHOLDS. Specifically all stream impacts are below 3007,
less than 0.10 acres and no special aquatic sites will be impacted. Section 7 of the Endangered Species
Act and Section 106 of the Cultural and Historic Act have been addressed. Impacts include:

1+92.69: 43' (COB to COB) Spread BoxBeam Bridge w/Vert Abut &Wingwalls15° LT Skew O

3+26: LT 18" RCP extension of entrance pipe Add 4' of 18" pipe (45° bend) and Sloped Box Outlet TY 1-
18”

In order for this authorization to be valid, the attached conditions must be followed. The contractor shall
post a copy of this Nationwide Approval in a conspicuous location at the project site for the duration of
construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the work in
a manner different from what was originally proposed and specified. Prior to commencing such
alternative work, the contractor shall obtain written permission from the Division of Construction and the
Division of Environmental Analysis. If such changes necessitate further permitting then the contractor
will be responsible for applying to the Army Corps of Engineers and the Kentucky Division of Water
(KDOW). A copy of any request to the Corps of Engineers or the KDOW to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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ENVIRONMENTAL AND PUBLIC PROTECTION CABINET

500 Mero Street, 5" Floor
Frankiort, Kentucky 40601
Phone: (502) 564-5525
Fax: (502) 564-3354
www.eppc.Ky.gov

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is effective March 19, 2007, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or (10) are deemed to have certification if
they are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonwealth of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 5, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA,
will not be violated for the activity covered under NATIONWIDE PERMIT 14, namely
Linear Transportation Projects, provided that the following conditions are met:

1. This general certification shall not apply to nationwide permits issued for
individual crossings that are part of a larger road segment project where the
cumulative, unmitigated wetland impacts within a 14-HUC total one (1) acre
or more.

2. The individual stream crossing will impact less than 300 linear feet of
intermittent or perennial streams, unless excluded by condition # 3. Impacts
to ephemeral streams are not limited under this general certification.

3. This general certification shall not apply to nationwide permits issued for
individual crossings which meet condition # 2 but that are part of a larger
road segment project where the cumulative, unmitigated intermittent and
perennial stream impacts within a 14-HUC exceed 500 linear feet.

4. The activity will not occur within waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource
Waters, Cold Water Aquatic Habitat, or Exceptional Waters.
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5. Stream impacts covered under this nationwide permit and undertaken by
those persons defined as an agricultural operation under the Agricultural
Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan.

6. Projects that do not meet the conditions of this general certification require
an individual Section 401 water quality certification.

7. Activities qualifying for coverage under this general water quality
certification are subject to the following conditions:

KentuckyUnbridledSpirit.com

Stream crossings shall be constructed in such a manner that does
not impede the movement of aquatic organisms.

Measures shall be taken to prevent or control spills of fuels,
lubricants, or other toxic materials used in construction from entering
the watercourse.

In areas not riprapped or otherwise stabilized, revegetation of stream
banks and riparian zones shall occur concurrently with project
progression. At a minimum, revegetation will approximate pre-
disturbance conditions.

To the maximum extent practicable, all in stream work under this
certification shall be performed during low flow.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if
required for this project, should not be used or operated within the
stream channel. In those instances where such in stream work is
unavoidable, then it shall be performed in such a manner and
duration as to minimize turbidity and disturbance to substrates and
bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect
the biological, chemical, or physical properties of the receiving waters
and/or cause violations of water quality standards. If riprap is
utilized, it is to be of such weight and size that bank stress or slump
conditions will not be created because of its placement.

If there are water supply intakes located downstream that may be
affected by increased turbidity and suspended solids, the permittee
shall notify the operator when work will be done.
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e Removal of existing riparian vegetation should be restricted to the
minimum necessary for project construction.

e Should evidence of stream pollution or jurisdictional wetland
impairment and/or violations of water quality standards occur as a
result of this activity (either from a spill or other forms of water
pollution), the Kentucky Division of Water shall be notified
immediately by calling 800/928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.

This general certification will expire on March 19, 2012, or sooner if the USACE
makes significant changes to this nationwide permit.
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NATIONWIDE PERMIT GENERAL CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general conditions,
as appropriate, in addition to any regional or case-specific conditions imposed by the division engineer or district
engineer. Prospective permittees should contact the appropriate Corps district office to determine if regional conditions
have been imposed on an NWP. Prospective permittees should also contact the appropriate Corps district office to
determine the status of Clean Water Act Section 401 water quality certification and/or Coastal Zone Management Act

consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must
be installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United States.

(¢) The permittee understands and agrees that, if future operations by the United States require the removal,
relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the
Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of
those species of aquatic life indigenous to the waterbody, including those species that normally migrate through the
area, unless the activity's primary purpose is to impound water. Culverts placed in streams must be installed to maintain

low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the maximum
extent practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or downstream
smothering by substantial turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas for
migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concenirated shellfish populations, unless the activity is
directly related to a shellfish harvesting activity authorized by NWPs 4 and 48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.).
Material used for construction or discharged must be free from toxic pollutants in toxic amounts (see Section 307 of the

Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except
where the activity is for the repair or improvement of public water supply intake structures or adjacent bank
stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects to
the aquatic system due to accelerating the passage of water, and/or restricting its flow must be minimized to the
maximum extent practicable. -

9. Management of Water Flows. To the maxinum extent practicable, the pre-construction course, condition,
capacity, and location of open waters must be maintained for each activity, including stream channelization and storm
water management activities, except as provided below. The activity must be constructed to withstand expected high
flows. The activity must not restrict or impede the passage of normal or high flows, unless the primary purpose of the
activity is to impound water or manage high flows. The activity may alter the pre-construction course, condition,
capacity, and location of open waters if it benefits the aquatic environment (e.g., stream restoration or relocation
activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state or
local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other measures
must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls mwst be used and
maintained in effective operating condition during construction, and all exposed soil and other fills, as well as any work
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belovy the ordinary high water mark or high tide line, must be permanently stabilized at the earliest practicable date.
Permittees are encouraged to perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas
returned to pre-construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including maintenance
to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible inclusion in the system while the
river is in an official study status, unless the appropriate Federal agency with direct management responsibility for such
river, has determined in writing that the proposed activity will not adversely affect the Wild and Scenic River
designation or study status. Information on Wild and Scenic Rivers may be obtatned from the appropriate Federal land
management agency in the area (e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S.
Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but not limited to,
reserved water rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to jeopardize the
continued existence of a threatened or endangered species or a species proposed for such designation, as identified
under the Federal Endangered Species Act (ESA), or which will destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical habitat, unless Section
7 consultation addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA.
Federal permittees must provide the district engineer with the appropriate documentation to demonstrate compliance
with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or designated critical habitat
might be affected or is in the vicinity of the project, or if the project is located in designated critical habitat, and shall
not begin work on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed endangered or threatened
species or designated critical habitat, the pre-construction notification must include the name(s) of the endangered or
threatened species that may be affected by the proposed work or that utilize the designated critical habitat that may be
affected by the proposed work. The distriet engineer will determine whether the proposed activity “may affect” or will
have “no effect” to listed species and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. In cases where the non-Federal
applicant has identified listed species or critical habitat that might be affected or is in the vicinity of the project, and has
so notified the Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation has been completed.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer may add
species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or endangered species
as defined under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a Biological
Opinion with “incidental take” provisions, etc.) from the U.S. FWS or the NMFS, both lethal and non-lethal “takes” of
protected species are in violation of the ESA. Information on the location of threatened and endangered species and
their critical habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide Web

pages at hitp://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.

~ 18. Historic Properties. (a) In cases where the district engineer determines that the activity may affect
properties listed, or eligible for listing, in the National Register of Historic Places, the activity is not authorized, until
the requirements of Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements of Section
106 of the National Historic Preservation Act. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements.

(¢) Non-federal permittees must submit a pre-construction notification to the district engineer if the
authorized activity may have the potential to cause effects to any historic properties listed, determined to be eligible for
listing on, or potentially eligible for listing on the National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-construction notification must state which historic properties may
be affected by the proposed work or include a vicinity map indicating the location of the historic properties or the
potential for the presence of historic properties. Assistance regarding information on the location of or potential for the
presence of historic resources can be sought from the State Historic Preservation Officer or Tribal Historic Preservation
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Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may include background
research, consultation, oral history interviews, sample field investigation, and field survey. Based on the information
submitted and these efforts, the district engineer shall determine whether the proposed activity has the potential to
cause an effect on the historic properties. Where the non-Federal applicant has identified historic properties which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal applicant shall not begin the
activity until notified by the district engineer either that the activity has no potential to cause effects or that consultation
under Section 106 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of a complete pre-
construction notification whether NHPA Section 106 consultation is required. Section 106 consultation is not required
when the Corps determines that the activity does not have the potential to cause effects on historic properties (see 36
CFR §800.3(a)). If NHPA section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents
the Corps from granting a perniit or other assistance to an applicant who, with intent to avoid the requirements of
Section 106 of the NHPA, has intentionally significantly adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed such significant adverse effect to occur, unless the Corps,
after consultation with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If circumstances justify
granting the assistance, the Corps is required to notify the ACHP and provide documentation specifying the
circumstances, explaining the degree of damage to the integrity of any historic properties affected, and proposed
mitigation. This documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian
tribes if the undertaking occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted activity on historic
properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOA A-designated marine
sanctuaries, National Estuarine Research Reserves, state natural heritage sites, and outstanding national resource waters
or other waters officially designated by a state as having particular environmental or ecological significance and
identified by the district engineer after notice and opportunity for public comment. The district engineer may also
designate additional critical resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 12,
14,16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any activity within, or directly affecting, critical resource
waters, including wetlands adjacent to such waters. '

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, notification is required in
accordance with general condition 27, for any activity proposed in the designated critical resource waters including
wetlands adjacent to those waters. The district engineer may authorize activities under these NWPs only after it is
determined that the impacts to the critical resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining appropriate and
practicablé mitigation necessary to ensure that adverse effects on the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary and
permanent, to waters of the United States to the maximum extent practicable at the project site (i.¢., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) will be required
to the extent necessary to ensure that the adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that
exceed 1/10 acre and require pre-construction notification, unless the district engineer determines in writing that some
other form of mitigation would be more environmentally appropriate and provides a project-specific waiver of this
requirement. For wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer may
determine on 2 case-by-case basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Since the likelihood of success is greater and the impacts to potentially
valuable uplands are reduced, wetland restoration should be the first compensatory mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification, the district engineer
may require compensatory mitigation, such as stream restoration, to ensure that the activity results in minimal adverse
effects on the aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits of
the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it cannot be used to authorize any project resulting
in the loss of greater than 1/2 acre of waters of the United States, even if compensatory mitigation is provided that
replaces or restores some of the lost waters. However, compensatory mitigation can and should be used, as necessary,
to ensure that a project already meeting the established acreage limits also satisfies the minimal impact requirement
associated with the NWPs.
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(f) Compensatory mitigation plans for projects in or near streams or other open waters will normally include
a requirement for the establishment, maintenance, and legal protection (e.g., conservation easements) of riparian areas
next to open waters. In some cases, riparian areas may be the only compensatory mitigation required. Riparian areas
should consist of native species. The width of the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the stream, but the
district engineer may require slightly wider riparian areas to address documented water quality or habitat loss concerns.
Where both wetlands and open waters exist on the project site, the district engineer will determine the appropriate
compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most appropriate form of
compensatory mitigation, the district engineer may waive or reduce the requirement to provide wetland compensatory
mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or separate activity-specific
compensatory mitigation. In all cases, the mitigation provisions will specify the party responsible for accomplishing
and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United States are permanently adversely affected,
such as the conversion of a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility
line right-of-way, mitigation may be required to reduce the adverse effects of the project to the minimal level,

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previocusly
certified compliance of an NWP with CWA Section 401, individual 401 Water Quality Certification must be obtained
or waived (see 33 CFR 330.4(c)). The district engineer or State or Tribe may require additional water quality
management measures to ensure that the authorized activity does not result in more than minimal degradation of water

quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously received a state coastal
zone management consistency concurrence, an individual state coastal zone management consistency concurrence must
be obtained, or a presumption of concurrence must occur (see 33 CFR 330.4(d)). The district engineer or a State may
require additional measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

23. Regional and Cage-By-Case Conditions. The activity must comply with any regional conditions that may
have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions added by the
Corps or by the state, Indian Tribe, or U.S. EPA in its section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

24. Use of Multiple Nationwide®Permits. The use of more than one NWP for a single and complete project is
prohibited, except when the acreage loss of waters of the United States authorized by the NWPs does not exceed the
acreage limit of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal waters is
constructed under NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss of
waters of the United States for the total project cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a
nationwide permit verification, the permittee may transfer the nationwide permit verification to the new owner by
submitting a letter to the appropriate Corps district office to validate the transfer. A copy of the nationwide permit
verification must be attached to the letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the time the property is
transferred, the ferms and conditions of this nationwide permit, including any special conditions, will continue to be
binding on the new owner(s) of the property. To validate the transfer of this nationwide permit and the associated
liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the Corps must submit
a signed certification regarding the completed work and any required mitigation. The certification form must be
forwarded by the Corps with the NWP verification letter and will include:

(a) A statement that the authorized work was done in accordance with the NWP authorization, including any

general or specific conditions; . _ >
(b) A staternent that any required mitigation was completed in accordance with the permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
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27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective
permittee must notify the district engineer by submitting 2 pre-construction notification (PCN) as early as possible. The
district engineer must determine if the PCN is complete within 30 calendar days of the date of receipt and, as a general
rule, will request additional information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify the prospective
permittee that the PCN is still incomplete and the PCN review process will not commence until all of the requested
information has been received by the district engineer. The prospective permittee shall not begin the activity:

(1) Until notified in writing by the district engineer that the activity may proceed under the NWP with any
special conditions imposed by the district or division engineer; or

(2) I 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the
prospective permittee has not received written notice from the district or division engineer. However, if the permittee
was required to notify the Corps pursuant to general condition 17 that listed species or critical habitat might affected or
in the vicinity of the project, or to notify the Corps pursuant to general condition 18 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” on historic properties,
or that any consultation required under Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section
106 of the National Historic Preservation (see 33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs
21, 49, or 50 until the permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until the district engineer
issues the waiver. If the district or division engineer notifies the permittee in writing that an individual permit is
required within 45 calendar days of receipt of a complete PCN, the permittee cannot begin the activity until an
individual permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following
information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect adverse environmental
effects the project would cause; any other NWP(s), regional general permit(s), or individual permit(s) used or intended
to be used to authorize any part of the proposed project or any related activity. The description should be sufficiently
detailed to allow the district engineer to determine that the adverse effects of the project will be minimal and to
determine the need for compensatory mitigation. Sketches should be provided when necessary to show that'the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided result in a quicker
decision.);

(4) The PCN must include a delipeation of special aquatic sites and other waters of the United States on the
project site. Wetland delineations must be prepared in accordance with the current method required by the Corps. The
permittee may ask the Corps to delineate the special aquatic sites and other waters of the United States, but there may
be a delay if the Corps does the delineation, especially if the project site is large or contains many waters of the United
States. Furthermore, the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and a PCN is required,
the prospective permittee must submit a statement describing how the mitigation requirement will be satisfied. As an
alternative, the prospective permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity of the project, or if
the project is located in designated critical habitat, for non-Federal applicants the PCN must include the name(s) of
those endangered or threatened species that might be affected by the proposed work or utilize the designated critical
habitat that may be affected by the proposed work. Federal applicants must provide documentation demonstrating
compliance with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible for listing on, or
potentially eligible for listing on, the National Register of Historic Places, for non-Federal applicants the PCN must
state which historic property may be affected by the proposed work or include a vicinity map indicating the location of
the historic property. Federal applicants must provide documentation demonstrating compliance with Section 106 of
the National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG
4345) may be used, but the completed application form must clearly indicate that it is a PCN and must include all of the
information required in paragraphs (b)(1) through (7) of this general condition. A letter containing the required
information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state
agencies concerning the proposed activity’s compliance with the terms and conditions of the NWPs and the need for
mitigation to reduce the project’s adverse environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP activities requiring
pre-construction notification to the district engineer that result in the loss of greater than 1/2-acre of waters of the
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United States, the district engineer will immediately provide (e.g., via facsimile transmission, overnight mail, or other
expeditious manner) a copy of the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation Office (THPO),
and, if appropriate, the NMFS). With the exception of NWP 37, these agencies will then have 10 calendar days from
the date the material is transmitted to telephone or fax the district engineer notice that they intend to provide
substantive, site-specific comments. If so contacted by an agency, the district engineer will wait an additional 15
calendar days before making a decision on the pre-construction notification. The district engineer will fully consider
agency comments received within the specified time frame, but will provide no response to the resource agency, except
as provided below. The district engineer will indicate in the administrative record associated with each pre-construction
notification that the resource agencies’ concems were considered. For NWP 37, the emergency watershed protection
and rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard to life or a
significant loss of property or economic hardship will occur. The district engineer will consider any comments received
to decide whether the NWP 37 authorization should be modified, suspended, or revoked in accordance with the
procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district engineer will provide a
response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation recommendations, as
required by Section 305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction notifications to
expedite agency coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy of each report
within 10 calendar days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the district engineer will
determine whether the activity authorized by the NWP will result in more than minimal individual or cumulative
adverse environmental effects or may be contrary to the public interest. If the proposed activity requires a PCN and will
result in a loss of greater than 1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with
the PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. The district engineer
will consider any proposed compensatory mitigation the applicant has included in the proposal in determining whether
the net adverse environmental effects to the aquatic environment of the proposed work are minimal. The compensatory
mitigation proposal may be either conceptual or detailed. If the district engineer determines that the activity complies
with the terms and conditions of the NWP and that the adverse effects on the aquatic environment are minimal, after
considering mitigation, the district engineer will notify the permittee and include any conditions the district engineer
deems necessary. The district engineer must approve any compensatory mitigation proposal before the permittee
commences work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the plan within 45 calendar days df receiving a complete PCN and determine whether the proposed mitigation
would ensure no more than minimal adverse effects on the aquatic environment, If the net adverse effects of the project
on the aquatic environment (after consideration of the compensatory mitigation proposal) are determined by the district
engineer to be minimal, the district engineer will provide a timely written response to the applicant. The response will
state that the project can proceed under the terms and conditions of the NWP.

If the district engineer determines that the adverse effects of the proposed work are more than minimal, then
the district engineer will notify the applicant either: (1) That the project does not qualify for authorization under the
NWP and instruct the applicant on the procedures to seek authorization under an individual permit; (2) that the project
is authorized under the NWP subject to the applicant’s submission of a mitigation plan that would reduce the adverse
effects on the aquatic environment to the minimal level; or (3) that the project is authorized under the NWP with
specific modifications or conditions. Where the district engineer determines that mitigation is required to ensure no
more than minimal adverse effects occur to the aquatic environment, the activity will be authorized within the 45-day
PCN period. The authorization will include the necessary conceptual or specific mitigation or a requirement that the
applicant submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the minimal
level. When mitigation is required, no work in waters of the United States may occur until the district engineer has

approved a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project. The same NWP cannot
be used more than once for the same single and complete project.
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09 MAR 2010 ACTIVE

Item No. 5-1047 Project Mgr. TIM SHOWN
County JEFFERSON Route CR-1037 H

CAP # Date of Promise Promise made to: Location of Promise

1 26-0OCT-07 Jeff Schaefer, D5 EC Echo Tral @ Brush Run

CAP Description

A RESPONSE LETTER FROM THE USFWS TO A BIOLOGICAL ASSESSMENT SUBMITTED JANUARY 2007 INDICATING

A "NOT LIKELY TO ADVERSELY AFFECT" DETERMINATION WILL NEED TO BE RESOLVED BY CON AUTHORIZATION.
2 21-JAN-10 John Schleck, D5 ROW Parcel 4

CAP Description

FENCING

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF ALL TEMPORARY
FENCING USED ON THIS PROJECT AND THE INSTALLATION OF PERMANENT FENCING.

THE CONTRACTOR SHOULD PLACE THE TEMPORARY FENCING ON PARCEL 4 ALONG THE PROPOSED
TEMPORARY EASEMENT FOR CONSTRUCTION AND TIE IN TO THE EXISTING FENCING THAT IS NOT TO BE
DISTURBED. THE TEMPORARY FENCING SHALL BE IN PLACE BEFORE THE EXISTING FENCE IS REMOVED TO
PROTECT THE LIVESTOCK. THE CONTRACTOR SHALL MAKE CONTACT WITH THE PROPERTY OWNER 48 HOURS
IN ADVANCE OF DISTURBING ANY FENCE TO GIVE THE PROPERTY OWNER TIME TO MAKE NECESSARY
ARRANGEMENTS. INSTALLATION OF THE PERMANENT FENCING SHALL BE COMPLETE AND IN PLACE BEFORE
THE REMOVAL OF THE TEMPORARY FENCING.

THE REMOVAL OF THE TEMPORARY FENCING AND INSTALLATION OF THE PERMANENT FENCING WILL BE THE
RESPONSIBILITY OF THE CONTRACTOR. PERMANENT FENCING SHALL BE "WOVEN WIRE FENCE TYPE 1" OR
"WOVEN WIRE FENCE TYPE 2" AS NEEDED.

Page 1
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to the Standard Specifications for Road and
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are
superseded by Standard Specifications for Road and Bridge Construction, Edition of
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision.



JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION:
REVISION:

101.02 Abbreviations.
Insert the following abbreviation and text into the section:

KEPSC  Kentucky Erosion Prevention and Sediment Control

SUBSECTION:
REVISION:

101.03 Definitions.
Replace the definition for Specifications— Special Provisions with the following:

Additions and revisions to the Standard and Supplemental Specifications covering conditions peculiar to
and individual project.

SUBSECTION:
REVISION:

102.03
Replace the first sentence of the first paragraph with the following:

Submit the Bid Proposal on forms furnished on the Department internet website
(http://transportation.ky.gov/contract/), including the Bid Packet and disk created from the Expedite
Bidding Program.

Delete the |ast paragraph.

SUBSECTION:
REVISION:

102.04 Issuance of Bid Proposal Form.
Replace Heading with the following:

102.04 Bidder Registration.
Replace the first sentence of the first paragraph with the following:

The Department reserves the right to disqualify or refuse to place a bidder on the éigible bidder’ s list for
aproject for any of the following reasons:

Replace the last sentence of the subsection with the following:

The Department will resume placing the bidder on the igible bidder’ s list for projects after the bidder
improves his operations to the satisfaction of the State Highway Engineer.

SUBSECTION:
REVISION:

102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work.
Replace the first paragraph with the following:

Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and
bulletins and addendums posted to the Department’ s website and the Bid Express Bidding Service
Website before submitting the Bid Proposal. The Department considers the submission of aBid
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the
conditions to be encountered in performing the work and as to the requirements of the Contract.

SUBSECTION:
REVISION:

102.07.01 General.
Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Department internet website
(http://transportation.ky.gov/contract/), including the Bid Packet and disk created from the Expedite
Bidding Program.

Insert the following after the first sentence of the third paragraph:

Bid proposals submitted electronically shall use an digible Digital ID issued by Bid Express.
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JEFFERSON COUNTY
BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION:
REVISION:

102.07.02 Computer Bidding.
Replace the first paragraph with the following:

Subseguent to registering for a specific project, use the Department’ s Expedite Bidding Program on the
internet website of the Department of Highways, Division of Construction Procurement
(http://transportation.ky.gov/contract/). Download the bid file from the Bid Express Bidding Service
Website to prepare a Bid Proposal for submission to the Department. Include the completed Bid Packet
produced by the Expedite Bidding Program and submit it along with the disk created by said program or
submit electronically through Bid Express Bidding Service.

Replace the second paragraph with the foll owing:

In case of adispute, the printed Bid Proposal and bid item sheets created by the Expedite Bidding
Program take precedence over any bid submittal.

SUBSECTION:
REVISION:

102.08 Irregular Bid Proposals.
Replace point four of the first paragraph with the following:

4) failsto submit adisk created from the Expedite Bidding Program, unless the bid proposal is
submitted electronically through the Bid Express Bidding Service.

Replace point one of the second paragraph with the following:

1) when the Bid Proposal is on aform other than that furnished by the Department or printed from
other than the Expedite Bidding Program, or when the form is altered or any part is detached;
or

SUBSECTION:
REVISION:

102.09 Bid Proposal Guaranty.
Insert the following after the first sentence:

Bid proposals submitted electronically through Bid Express Bidding Service where a bid bond was not
used must have a guaranty in the form of a cashier’s check or certified check in an amount no less than
the amount indicated on the submitted electronic bid.

SUBSECTION:
REVISION:

102.10 Ddlivery of Bid Proposals.
Replace paragraph with the following:

Return Bid Proposal in an envelope that is clearly marked indicating the contents. When sent by mail,
address the sealed Bid Proposal to the Department at the address and in care of the office and official
receiving the Bid Proposals. Submit all Bid Proposals prior to the time and at the place specified in the
Notice to Contractors. The Department will time-stamp and return to the bidder unopened Bid Proposals
received after the time for opening of bids. Bids submitted electronically shall be done using Bid
Express Bidding Services. All bids submitted el ectronically must be done in accordance with the
requirements of the Bid Express Bidding Service.

SUBSECTION:
REVISION:

102.11 Withdrawal or Revision of Bid Proposals.
Replace the paragraph with the following:

A bidder may withdraw or revise a Bid Proposal after depositing the Bid Proposal with the Department,
provided the Department receives the request for such withdrawal or revision in writing before the time
set for opening Bid Proposals. Bid Proposals submitted electronically can be withdrawn in accordance
the requirements of the Bid Express Bidding Service.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION:
REVISION:

103.02 Award of Contract.
Replace the first sentence of the third paragraph with the following:

The Department will normally award the Contract within 10 working days after the date of receiving Bid
Proposal s unless the Department deemsiit best to hold the Bid Proposals of any or al bidders for a
period not to exceed 60 calendar days for final disposition of award.

SUBSECTION:
REVISION:

105.03 Record Plans.
Replace the section with the following:

Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was
based and, and signed by a duly authorized representative of the Department. The Department will
make these plans available for inspection in the Central Office at least 24 hours prior to the time of
opening bids and up to the time of letting of a project or projects. The quantities appearing on the
Record Plans are the same as those on which Bid Proposals are received. The Department will use these
Record Plans as the controlling plans in the prosecution of the Contract. The Department will not make
any changes on Record Plans subsequent to their issue unless done so by an approved contract
modification. The Department will make 2 sets of Record Plans for each project, and will maintain one
on filein the Central Office and one of filein the District Office. The Department will furnish the
Contractor with the following: 1 full size, 2 half size and an electronic file copy of the Record Plans at
the Pre-Construction conference.

SUBSECTION:
REVISION:

105.12 Final Inspection and Acceptance of Work.
Insert the following paragraphs after the first paragraph:

Notify the Engineer when al electrical items are complete. A notice of the electrical work
completion shall be made in writing to the Contractor. Electrical items will be inspected when the
electrical work is complete and are not subject to waiting until the project as a whole has been
completed. The Engineer will notify the Division of Traffic Operations within 3 days that all electrical
items are complete and ready for afinal inspection. A final inspection will be completed within 90 days
after the Engineer notifies the Division of Traffic Operations of the electrical work completion.

Energize al electrica items prior to notifying the Engineer that all electrical items are complete.
Electrical items must remain operational until the Division of Traffic Operations has inspected and
accepted the electrical portion of the project. Payment for the electrical service is the responsibility of
the Contractor from the time the electrical items are energized until the Division of Traffic Operations
has accepted the work.

Complete al corrective work within 90 calendar days of receiving the original electrical inspection
report. Notify the Engineer when al corrective work is complete. The Engineer will notify the Division
of Traffic Operations that the corrective work has been completed and the project is ready for a follow-
up inspection. Upon re-inspection, if additional corrective work is required, complete within the same 90
calendar day allowance. The Department will not include time between completion of the corrective
work and the follow up electrical inspection(s). The 90 calendar day allowance is cumulative regardless
of the number of follow-up electrical inspections required.

The Department will assume responsibility for the electrical service on a project once the Division of
Traffic Operations gives final acceptance of the electrical items on the project. The Department will also
assume routine maintenance of those items. Any damage done to accepted eectrical work items by
other Contractors shall be the responsibility of the Prime Contractor. The Department will not be
responsible for repairing damage done by other contractors during the construction of the remaining
project.

Failure to complete the electrical corrective work within the 90 calendar day allowance will result in
penalties assessed to the project. Penalties will be assessed at %2 the rate of liquidated damages
established for the contract.

Replace the following in the second sentence of the second paragraph:
Replace Section 213 with Section 212.

Delete the fifth paragraph from the section.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION: | 105.13 Claim Resolution Process.
REVISION: | Replacethe last sentence of the 3. Bullet with the following:
If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or awritten
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay.
Delete the last paragraph from the section.
SUBSECTION: | 106.10 Field Welder Certification Requirements.
REVISION: | Insert the following sentence before the first sentence of the first paragraph:
All field welding must be performed by a certified welder unless otherwise noted.
SUBSECTION: | 108.02 Progress Schedule.
REVISION: | Insert the following prior to the first paragraph:

SpeC|f|cat|on 108.02 appliesto all Cabinet projects except the following project types:
Right of Way Mowing and/or Litter Removal
Waterborne Paint Striping
Projects that contain Special Provision 82
Projects that contain the Special Note for CPM Scheduling

Insert the following paragraph after paragraph two:

Working without the submittal of a Written Narrative is violation of this specification and additionally
voids the Contractor’ s right to delay claims.

Insert the following paragraph after paragraph six:

The submittal of bar chart or Critica Path Method schedule does not relieve the Contractor's
requirement to submit a Written Narrative schedule.

Insert the following at the beginning of the first paragraph of A) Written Narrative.:

Submit the Written Narrative Schedule using form TC 63-50 available at the Division of Construction’s
website (http://www.transportati on.Ky.gov/construction/ResCenter/ResCenter.htm).

Replace Part A) Written Narrative 1. And 2. with the following:

1. Provide adescription that includes how the Contractor will sequence and stage the work, how
the Contractor plans to maintain and control traffic being specific and detailed, and what
equipment and crew sizes are planned to execute the work.

2. Providealist of project milestonesincluding, if applicable, winter shut-downs, holidays, or
special events. The Contractor shall describe how these milestones and other dates effect the
prosecution of the work. Also, include start date and compl etion date milestones for the
contract, each project if the contract entails multiple projects, each phase of work, site of work,
or segment of work as divided in the project plans, proposal, or as subdivided by the
Contractor.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION:
REVISION:

110.01 Moabilization.
Replace paragraph three with the following:

Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid for all
itemsin the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts established
for adjustments and incentives. The Department will automatically adjust any Bid Proposals that arein
excess of this amount down to 5 percent to compare Bid Proposals and award the Contract. The
Department will award a Contract for the actual amount bid when the amount bid for Mobilization isless
than 5 percent, or the Department will award the Contract for the adjusted bid amount of 5 percent when
the amount bid for Mobilization is greater than 5 percent. If any errorsin unit bid prices for other
Contract itemsin a Contractor’ s Bid Proposal are discovered after bid opening and such errors reduce
the total amount bid for al other items, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives, so that the percent bid for Mobilization is larger than 5
percent, the Department will adjust the amount bid for Mobilization to 5 percent of the sum of the
corrected total bid amounts.

SUBSECTION:
REVISION:

110.02 Demobilization.
Replace the third paragraph with the following:

Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the tota
amounts bid for al other items in the Bid Proposal, excluding Mobilization, Demobilization, and
contingent amounts established for adjustments and incentives. The Department will automatically
adjust any Bid Proposa that is less than this amount up to $1,000 or 1.5 percent to compare Bid
Proposals and award the Contract. The Department will award a Contract for the actual amount bid
when the amount bid for demobilization exceeds 1.5 percent, or the Department will award the Contract
for the adjusted bid amount when the amount bid for demobilization is less than the minimum of $1,000
or less than 1.5 percent of the sum of the total amounts bid for all other items in the Bid Proposdl,
excluding Mobilization, Demobilization, and contingent amounts established for adjustments and
incentives.

SUBSECTION:
REVISION:

110.04 Payment.
Insert the following paragraph following the demobilization payment schedule (4" paragraph):

The Department will withhold an amount equal to $1,000 for demobilization, regardless of the schedule
listed above. The $1,000 withheld for demobilization will be paid when the final estimate is paid.

SUBSECTION:
REVISION:

112.03.01 Genera Traffic Control.
Replace paragraph three with the following:

All flaggers shall be trained in current MUTCD flagging procedures. Proof of training must be available
for review at the Department’ srequest. Flagging credentials must be current within the last 5 years.

SUBSECTION:
PART:
REVISION:

112.03.11 Temporary Pavement Markings.
B) Placement and Removal of Temporary Striping.
Replace the 2™ sentence of the first paragraph with the following:

On interstates and parkways, and other roadways approved by the State Highway Engineer, install
pavement striping that is 6 inches in width.

SUBSECTION:
REVISION:

112.03.12 Project Traffic Coordinator (PTC).
Add the following at the end of the subsection:

After October 1, 2008 the Department will require the PTC to have successfully completed the
applicable qualification courses. Personnel that have not successfully completed the applicable courses
by that date will not be considered qualified. Prior to October 1, 2008, conform to Subsection 108.06 A)
and ensure the designated PTC has sufficient skill and experience to properly perform the task.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION:
REVISION:

112.03.15 Non-Compliance of Maintain and Control of Traffic.
Add the following section:

112.03.15 Non-Compliance of Maintain and Control of Traffic. Itisthe Contractor's
responsibility to conform to the traffic control requirementsin the TCP, Proposal, plan sheets,
specifications, and the Manua on Uniform Traffic Control Devices.

Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-compliance
with Maintain and Control of Traffic requirements. These penalties will be assessed when the
Contractor failsto correct a situation or condition of non-compliance with the contract traffic control
requirements after being notified by the Engineer. The calculation of accrued penalties for non-
compliance will be based upon the date/time of notification by the Engineer.

The amount of the penalty assessed for non-compliance will be determined based upon the work zone
duration, as defined by the MUTCD, and will be the greatest of the different cal culation methods
indicated below:

A) Long-term stationary work that occupies alocation more than 3 days.

Correct the non-compliant issue within 24 hours from initial notification by the Engineer. |If
theissueis not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on adaily basis beginning from the initial notification of non-
compliance. The Contractor will be assessed a $1,000 daily penalty or the amount equal to the
contract liquidated damages in Section 108.09, whichever of the 2 isgreater. The penalty for
non-compliance will escalate as follows for continued non-compliance after theinitial
notification.

3 Days after Natification
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in Section
108.09, whichever is greater.

7 Days after Natification
$2,000 daily penalty or double the contract liquidated damages daily charge rate in Section
108.09, whichever is greater.

B) Intermediate-term stationary work that occupies a location more than one daylight period up
to 3 days, or nighttime work lasting more than 1 hour.

Correct the non-compliant issue within 4 hours from initia notification by the Engineer. If the
issueis not corrected within 4 hours from notification, a penalty for non-compliance will be
assessed on an hourly basis beginning from theinitial notification of non-compliance. The
penalty for non-compliance will be assessed at $200 per hour.

C) Short-term stationary is daytime work that occupies alocation for more than 1 hour within a
single daylight period.

Correct the non-compliant issue within 1 hour from initial notification by the Engineer. If the
issueis not corrected within 1 hour from notification, a penalty for non-compliance will be
assessed on an hourly basis beginning from theinitial notification of non-compliance. The
penalty for non-compliance will be assessed at $200 per hour.

If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the
Department determines it to be in the public’ s interest, work will be suspended in accordance with
Section 108.08 until the deficiencies are corrected. The Department reserves the right to correct
deficiencies by any means available and charge the Contractor for |abor, equipment, and material costs
incurred in emergency situations.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION: | 206.03.02 Embankment
REVISION: | Replace the last paragraph with the following:
When rock roadbed is specified, construct the upper 2 feet of the embankment according to Subsection
204.03.09 A).
SUBSECTION: | 213.03.03 Inspection and Maintenance.
REVISION: | Insert the following paragraph after the second paragraph:
When the Contractor is required to obtain the KPDES permit, it istheir responsibility to ensure
compliance with the inspection and maintenance requirements of the permit. The Engineer will perform
verification inspections a minimum of once per month and within 7 days of a%zinch or greater rainfall
event. The Engineer will document these inspections using Form TC 63-61 A. The Engineer will
provide copies of the inspection only when improvements to the BMP' s are required. Verification
inspections performed by the Engineer do not relieve the Contractor of any responsibility for compliance
with the KPDES permit. Initiate corrective action within 24 hours of any noted deficiency and complete
the work within 5 days.
SUBSECTION: | 213.03.05 Temporary Control Measures.
PART: | E) Temporary Seeding and Protection.
REVISION: | Replacethefirst paragraph with the following:
Apply an Annua Rye seed mix at arate of 100 pounds per acre during the months of March through
August. In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setariaitalica), when
performing temporary seeding during the months of June through August. During the months of
September through February, apply Winter Wheat or Rye Grain at arate of 100 pounds per acre. Obtain
the Engineer’ s approval prior to the application of the seed mixture.
SUBSECTION: | 213.03.05 Temporary Control Measures.
PART: | F) Temporary Mulch.
REVISION: | Replace the last sentence with the following:
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the soil
by mechanically crimping it into the soil surface or applying tackifier to provide a protective cover.
Regardless of the anchoring method used, ensure the protective cover holds until disturbance is required
or permanent controls are in installed.
SUBSECTION: | 303.05 Payment.
REVISION: | Replace the second paragraph of the section with the following:
The Department will make payment for Drainage Blanket-Type || (ATDB) according to the Lot Pay
Adjustment Schedule for Speciaty Mixturesin Section 402.
SUBSECTION: | 401.02.04 Special Requirements for Dryer Drum Plants.
PART: | F) Production Quality Control.
REVISION: | Replace the first sentence with the following:

Stop mixing operations immediately if, at any time, afailure of the automatic electronic weighing
system of the aggregate feed, asphalt binder feed, or water injection system control occurs.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION: | 401.02.04 Special Requirements for Dryer Drum Plants.
REVISION: | Add thefollowing:
Part G) Water Injection System. Provided each system has prior approval as specified in Subsection
402.01.01, the Department will allow the use of water injection systems for purposes of foaming the
asphalt binder and lowering the mixture temperature for production of Warm Mix Asphalt (WMA).
Ensure the equipment for water injection meets the following requirements:
1) Injection equipment computer controls are automatically coupled to the plants controls (manual
operation is not permitted);
2) Injection equipment has variable controls that introduce water ratios based on production rates
of mixtures;
3) Injectswater into the flow of asphalt binder prior to contacting the aggregate;
4) Provides alarms on the water injection system that operate when the flow of water is
interrupted or deviates from the prescribed water rate.
SUBSECTION: | 401.03.01 Preparation of Mixtures.
REVISION: | Replace the last sentence of the second paragraph with the following:
Do not use asphalt binder while it is foaming in a storage tank.
SUBSECTION: | 401.03.01 Preparation of Mixtures.
REVISION: | Replace the third paragraph and Mixing and Laying Temperature table with the following:
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in the
following table:
MIXING AND LAYING TEMPERATURES (°F)
Material Minimum Maximum
Aggregates 240 330
Aggregates used with Recycled Asphalt Pavement 240 Ya
(RAP)
Asphalt Binders PG 64-22 230 330
PG 76-22 285 350
Asphalt Mixtures at Plant PG 64-22 HMA 250 330
(Measured in Truck) PG 76-22 HMA 310 350
PG 64-22 WMA 230 275
PG 76-22 WMA 250 300
Asphalt Mixtures at Project PG 64-22 HMA 230 330
(Measured in Truck PG 76-22 HMA 300 350
When Discharging) PG 64-22 WMA 210 275
PG 76-22 WMA 240 300
SUBSECTION: | 402.01 Description.
REVISION: | Replace the paragraph with the following:

Provide the process control and acceptance testing of all classes and types of asphalt mixtures which
may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced with water
injection systems.
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JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

Supplemental Specificationsto The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the April 23, 2010 Letting)

SUBSECTION | 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
REVISION: | Add the following subsection:
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
The Department will evaluate trial production of WMA by use of awater injection system provided the
system isinstalled according to the manufacturer’ s requirements and satisfies the requirements of
Section 401. Evaluation will include production and placement of WMA to demonstrate adequate
mixture quality including volumetric properties and density by Option A as specified in Subsection
402.03.02 D). Do not place WMA for evaluation on Department projects. Provided production and
placement operations satisfy the applicable quality levels, the Department will approve WMA
production on Department projects using the water injection system as installed on the specific asphalt
mixing plant evaluated.
SUBSECTION: | 402.05.02 Asphalt Mixtures and Mixtures With RAP.
REVISION: | Replace Subsection Title as below:
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
SUBSECTION: | 402.05.02 Asphdt Mixtures, HMA and WMA, Including Mixtures With RAP.
REVISION: | Replace the paragraph with the following:
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay Adjustment
for each lot placed based on the degree of compliance with the specified tolerances. Using the
appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the applicable
properties within each sublot and average the sublot pay vaues to determine the pay value for agiven
property for each lot. The Department will apply the Lot Pay Adjustment for each lot to a defined unit
price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment using all possible
incentives and disincentives but will not allow the overall pay value for alot to exceed 1.00.
SUBSECTION: | 402.05.02 Asphdt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | C) Conventional and RAP Mixtures Placed on Shoulders.
REVISION: | Replacetitle with the following:
HMA, WMA, and RAP Mixtures Placed on Shoulders.
SUBSECTION: | 402.05.02 Asphdt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
REVISION: | Replacethe title with the following:
HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
SUBSECTION: | 402.05.02 Asphat Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:

VMA
Pay Value Deviation
From Minimum
1.00 e min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
& > 1.0 below min.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 + min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
& > 1.0 below min.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option B Mixtures
TABLE: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 +min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
@ > 1.0 below min.
SUBSECTION: | 403.03.03 Preparation of Mixture.
PART: | C) Mix Design Criteria.
NUMBER: | 1) Preliminary Mix Design.
REVISION: | Replace the last two sentences of the paragraph and table with the following:
Complete the volumetric mix design at the appropriate number of gyrations as given in the table below
for the number of 20-year ESAL’s. The Department will define the relationship between ESAL
classes, as given in the bid items for Superpave mixtures, and 20-year ESAL ranges as follows:
Number of Gyrations
Class ESAL's (millions) Ninitia | Naesign | Nimax
2 <3.0 6 50 75
3 3.0t0<30.0 7 75 115
4 >30.0 8 100 160
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | A) Leveling and Wedging.
REVISION: | Replace the first sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface
asthe Engineer directs.
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | B) Scratch Course.
REVISION: | Replace the second sentence of the first paragraph with the following:

Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface
as the Engineer directs.
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SUBSECTION: | 407.01 DESCRIPTION.
REVISION: | Replace thefirst sentence of the paragraph with the following:
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture.
SUBSECTION: | 409.01 DESCRIPTION.
REVISION: | Replace thefirst sentence of the paragraph with the following:
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix
asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied.
SUBSECTION: | 410.01 DESCRIPTION.
REVISION: | Delete the second sentence of the paragraph.
SUBSECTION: | 410.03.01 Corrective Work.
REVISION: | Replace the last sentence of the paragraph with the following:
Provide afina surface comparable to the adjacent pavement that does not require corrective work in
respect to texture, appearance, and skid resistance.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 1) Category A.
REVISION: | Replace the last sentence of the first paragraph with the following:
At the Department’ s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied in
lieu of corrective work.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 2) Category B.
REVISION: | Replace the second and third sentence of the first paragraph with the following:
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and replace
the pavement to achieve the specified IRI. At the Department’s discretion, a pay deduction of $750 per
0.1-lane-mile section may be applied in lieu of corrective work.
SUBSECTION: | 410.05 PAYMENT.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as awhole.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives
but will not allow the overall pay value for alot to exceed 1.00.
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SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG 76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replacethe joint density table with the following:
LANE DENSITY
Pay Vaue Test Result (%)
1.05 95.0-96.5
1.00 93.0-94.9
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5
w <91.00r>975
SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:
The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives
but will not allow the overall pay value for alot to exceed 1.00.
SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replacethe joint density table with the following:
DENSITY
Pay Vaue Lane Density Joint Density
Test Result (%) Test Result (%)
1.05 95.0-96.5 | 92.0-96.0
1.00 93.0-94.9 90.0-91.9
0.95 92.0-92.9 or 96.6-97.0 |89.0-89.9 or 96.1-96.5
0.90 91.0-91.9 or 97.1-97.5 |88.0-88.9 or 96.6-97.0
0.75 <88.00r>97.0
& <91.00r>975
SUBSECTION: | 501.05.02 Ride Quality.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as awhole.
SUBSECTION: | 505.03.04 Detectable Warnings.
REVISION: | Replace the first sentence with the following:

Install detectable warning pavers at all sidewalk ramps and on all commercia entrances according to the
Standard Drawings.
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SUBSECTION:
REVISION:

505.04.04 Detectable Warnings.
Replace the paragraph with the following:

The Department will measure the quantity in square feet. All retrofit applications for maintenance
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings
applicable to the project. The cost associated with the removal of the existing sidewalk will be

incidental to the detectable warnings bid item or incidental to the bid item for the construction of the
concrete sidewalk unless otherwise noted.

SUBSECTION:
REVISION:

505.05 PAYMENT.
Add the following to the bid item table:

Code
23158ES505

Pay Item
Detectable Warnings

Pay Unit
Square Foot

SUBSECTION:
REVISION:

509.01 DESCRIPTION.
Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by
the Standard Drawings. Obtain the Engineers approval prior to use. Ensure the barrier wall shape,
length, material, drain ot dimensions and locations typical features are met and the reported maximum
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 — 11 (pickup truck impacting at 60 mph
at a 25-degree angle.)

SUBSECTION:

REVISION:

601.03.02 Concrete Producer Responsihilities.
Add the following to the first paragraph:

If a concrete plant becomes unqualified during a project and there are no other qualified plantsin the
region, the Department will provide qualified personnel to witness and ensure the producer follows the
required specifications. The Department will assess the Contractor a $100 per hour charge for this
service.

SUBSECTION:
REVISION:

606.02.11 Coarse Aggregate.
Replace with the following:

Conform to Section 805, size No. 8 or 9-M.

SUBSECTION:
REVISION:

609.04.06 Joint Sealing.
Replace Subsection 601.04 with the following:

Subsection 606.04.08.

SUBSECTION:
REVISION:

609.05 Payment.
Replace the Pay Unit for Joint Sealing with the following:

See Subsection 606.05.

SUBSECTION:
REVISION:

701.03.06 Initial Backfill.
Replace the first sentence of the last paragraph with the following:

When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512.
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SUBSECTION:
REVISION:

701.03.08 Testing of Pipe.
Replace and rename the subsection with the following:

701.03.08 Inspection of Pipe. The engineer will visually inspect all pipe. The Department will
require cameralvideo inspection on a minimum of 50 percent of the linear feet of al installed pipe
structures. Conduct cameralvideo inspection according to KM 64-114. The pipeto be installed under
pavement will be selected first. If thetotal linear feet of pipe under pavement is less than 50 percent of
the linear feet of all pipeinstalled, the Engineer will randomly select installations from the remaining
pipe structures on the project to provide for the minimum inspection requirement. The pipe will be
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be
inspected is at least 50 percent of the tota linear feet of all installed pipe on the project.

Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after
completing the installation and compl etion of earthwork to within 1 foot of the finished subgrade. When
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the
final surface. The contractor must ensure that al pipe are free and clear of any debris so that a complete
inspection is possible.

Notify the Engineer immediately if distresses or locations of improper installation are discovered.
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may
require additional sectionsto be tested. Provide the video and report to the Engineer when testing is
complete in accordance with KM 64-114.

Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the
Engineer directs. These signsinclude, but are not limited to: deflection, cracking, joint separation,
sagging or other interior damage. If corrugated metal or thermoplastic pipes exceed the deflection and
installation thresholds indicated in the table below, provide the Department with an evaluation of each
location conducted by a Professional Engineer addressing the severity of the deflection, structural
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design
Specifications. Based on the evaluation, the Department may allow the pipe to remainin place at a
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe. When
the cameralvideo or laser inspection results are called into question, the Department may require direct
measurements or mandrel testing.

The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.

SUBSECTION:
REVISION:

701.04.07 Testing.
Replace and rename the subsection with the following:

701.04.07 PipelineVideo Inspection. The Department will measure the quantity in linear feet
along the pipeinvert of the structure inspected. When inspection above the specified 50 percent is
performed due to a disagreement or suspicion of additional distresses and the Department isfound in
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.
However, if additional distresses or non-conformance is found, the Department will not measure the
additional inspection for payment.

SUBSECTION:
REVISION:

701.05 PAYMENT.
Add the following pay item to the list of pay items:

Code Pay Item Pay Unit
23131ER701 Pipeline Video Inspection Linear Foot
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SUBSECTION: | 701.05 PAYMENT
TABLE: | PIPE DEFLECTION DETERMINED BY CAMERA TESTING
REVISION: | Replace thistable with the following table and note:
PIPE DEFLECTION
Amount of Deflection (%) Payment
0.0to5.0 100% of the Unit Bid Price
51t09.9 50% of the Unit Bid Price
10 or greater Remove and Replace
@ Provide Sructural Analysis as indicated above. Based on the structural analysis, pipe may be
allowed to remain in place at the reduced unit price.
SUBSECTION: | 701.05 PAYMENT
TABLE: | PIPE DEFLECTION DETERMINED BY MANDREL TESTING
REVISION: | Deletethistable.
SUBSECTION: | 713.02.01 Paint.
REVISION: | Replace with the following:
Conform to Section 842 and Section 846.
SUBSECTION: | 713.03 CONSTRUCTION.
REVISION: | Replace the first sentence of the second paragraph with the following:
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement
striping that is 6 inches in width.
SUBSECTION: | 713.03.03 Paint Application.
REVISION: | Replace the second paragraph with the following table:
Material Paint Application Rate Glass Beads Application Rate
4 inch waterborne paint Min. of 16.5 gallongmile Min. of 6 pounds/gallon
6 inch waterborne paint Min. of 24.8 gallongmile Min. of 6 pounds/gallon
6 inch durable waterborne paint | Min. of 36 gallong/mile Min. of 6 pounds/gallon
SUBSECTION: | 713.03.04 Marking Removal.
REVISION: | Replace the last sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 713.05 PAYMENT.
REVISION: | Insert the following codes and pay items below the Pavement Striping — Permanent Paint:
Code Pay Item Pay Unit
23159EN Durable Waterborne Marking—6 IN W Linear Foot
23160EN Durable Waterborne Marking—6 IN Y Linear Foot
SUBSECTION: | 714.03 CONSTRUCTION.
REVISION: | Insert the following paragraph at the end of the third paragraph:

Use Type | Tape for markings on bridge decks, JPC pavement and JPC intersections. Thermoplastic
should only be used for markings on asphalt pavement.
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SUBSECTION: | 714.03.07 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 716.01 DESCRIPTION.
REVISION: | Insert the following after the first sentence:
Energize lighting as soon asit is fully functional and ready for inspection. Ensure that lighting remains
operational until the Division of Traffic Operations has provided written acceptance of the electrical
work.
SUBSECTION: | 716.02.01 Roadway Lighting Materials.
REVISION: | Replace the third sentence of the paragraph with the following:
Submit for material approva an electronic file of descriptive literature, drawings, and any requested
design data.
SECTION: | 717 - THERMOPLASTIC INTERSECTION MARKINGS.
REVISION: | Replace the section name with the following:
INTERSECTION MARKINGS.
SUBSECTION: | 717.01 DESCRIPTION:
REVISION: | Replace the paragraph with the following:
Furnish and install thermoplastic or Type | tape intersection markings (Stop Bars, Crosswalks, Turn
Arrows, etc.) Thermoplastic markings may be installed by either a machine applied, screed extrusion
process or by applying preformed thermoplastic intersection marking material.
SUBSECTION: | 717.02 MATERIALS AND EQUIPMENT.
REVISION: | Insert the following subsection:
717.02.06 Typel Tape. Conform to Section 836.
SUBSECTION: | 717.03.03 Application.
REVISION: | Insert the following part to the subsection:
B) Typel Tape Intersection Markings. Apply according to the manufacturer’ s recommendations. Cut
all tape at pavement joints when applied to concrete surfaces.
SUBSECTION: | 717.03.05 Proving Period.
PART: | A) Reguirements.
REVISION: | Insert the following to this section:

2) Typel Tape. During the proving period, ensure that the pavement marking material shows no signs
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of
retroreflectivity, vehicular damage, and normal wear. Type | Tape is manufactured off site and
warranted by the manufacturer to meet certain retroreflective requirements. Aslong asthe material is
adequately bonded to the surface and shows no signs of failure due to the other itemslisted in
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required. In the absence of readings,
the Department will accept tape based on a nighttime visual observation.
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SUBSECTION: | 717.03.06 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 717.05 PAYMENT.
REVISION: | Insert the following bid item codes:
Code Pay Unit Pay Item
06563 Pave Marking — R/R X Bucks 16 IN Linear Foot
20782NS714 Pave Marking Thermo — Bike Each
23251ES717, 23264ES717 Pave Mark TY | Tape X-Walk, Size Linear Foot
23252ES717, 23265ES717 Pave Mark TY | Tape Stop Bar, Size Linear Foot
23253ES717 Pave Mark TY | Tape Cross Hatch Square Foot
23254ES717 Pave Mark TY | Tape Dotted Lane Extension Linear Foot
23255ES717 Pave Mark TY | Tape Arrow, Type Each
23268ES717-23270ES717
23256ES717 Pave Mark TY | Tape- ONLY Each
23257ES717 Pave Mark TY | Tape- SCHOOL Each
23266ES717 Pave Mark TY 1 Tape R/R X Bucks-16 IN Linear Foot
23267ES717 Pave Mark TY 1 Tape-Bike Each
SUBSECTION: | 805.01 GENERAL.
REVISION: | Replace the second paragraph with the following:
The Department’s List of Approved Materials includes the Aggregate Source Lit, the list of Class A and
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List.
SUBSECTION: | 805.04 CONCRETE.
REVISION: | Replacethe “AASHTO T 160" referencein first sentence of the third paragraph with “KM 64-629”
SUBSECTION: | 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
TABLE: | AGGREGATE SIZE USE
PART: | Cement Concrete Structures and Incidental Construction
REVISION: | Replace“9-M for Waterproofing Overlays’ with “8 or 9-M for Waterproofing Overlays’
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SUBSECTION: 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
Replace the “SIZES OF COARSE AGGREGATES' table in with the following:

REVISION:

SIZES OF COARSE AGGREGATES
Sieve AMOUNTS FINER THAN EACH LABORATORY SIEVE (SQUARE OPENINGS) PERCENTAGE BY WEIGHT
Aggregate Size Nominal @ | 4inch | 32/2inch | 3inch | 22/2inch | 2inch | 12/2inch | Linch | 3/4inch | 1/2inch | 3/8inch | No.4 No.8 |[No. 16 No.30 | No.100 | No. 200
_,\_mx_Bci
Aggregate Size
1 3%inch 100 90-100 25-60 0-15 0-5
2 2%inch 100 90-100 35-70 0-15 0-5
23 2inch 100 40-90 0-15 0-5
3 2inch 100 90-100 35-70 0-15 0-5
357 2inch 100 95-100 35-70 10-30 0-5
4 1%inch 100 90-100 20-55 0-15 0-5
467 1%inch 100 95-100 35-70 10-30 0-5
5 linch 100 90-100 | 20-55 0-10 0-5
57 linch 100 95-100 25-60 0-10 0-5
610 linch 100 85-100 40-75 15-40
67 3/4inch 100 90-100 20-55 0-10 0-5
68 3/4inch 100 90-100 30-65 525 0-10 0-5
710 3/4inch 100 80-100 30-75 0-30
78 1/2iinch 100 90-100 40-75 525 0-10 0-5
8 3/8inch 100 85-100 10-30 0-10 0-5
9M 3/8inch 100 75-100 0-25 0-5
10@ No. 4 100 85-100 10-30
1@ No. 4 100 40-90 | 10-40 05
DENSE GRADED 3/4inch 100 70-100 50-80 30-65 10-40 4-13
AGGREGATE ¥
CRUSHED 1%inch 100 90-100 60-95 30-70 15-55 520 0-8
STONE BASE ¥

" Gradation performed by wet sieve KM 64-620 or AASHTO T 11/T 27.

@ gzes shown for convenience and are not to be considered as coarse aggregates.
@ Nominal Maximum Sizeis the largest sieve on the gradation table for an aggregate size on which any material may be retained.

Note: The Department will allow blending of same source/same type aggregate when precise procedures are used such as cold feed, belt, or equivalent and

combining of sizes or types of aggregate using the weigh hopper at concrete plants or controlled feed belts at the pugmill to obtain designated sizes.
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SUBSECTION: | 805.16 SAMPLING AND TESTING.
REVISION: | Replacethe “AASHTO T 160" method with the “KM 64-629” method for the Concrete Beam Expansion
Test.
Replace the “ASTM D 3042" method with the “KM 64-625" method for Insoluble Residue.
SUBSECTION: | 810.04.01 Coating Requirements.
REVISION: | Replace the“ Subsection 806.07” references with “ Subsection 806.06”
SUBSECTION: | 810.06.01 Polyvinyl Chloride (PVC) Pipe.
PART: | B) Culvert and Entrance Pipe.
REVISION: | Replacethe title with the following:
B) Culvert Pipe, Storm Sewer, and Entrance Pipe.
SUBSECTION: | 837.03 APPROVAL.
REVISION: | Replace the last sentence with the following:
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for
use per contract prior to installation of the thermoplastic material. Do not allow the installation of
thermoplastic material until it has been approved by the Division of Materias. Allow the Department a
minimum of 10 working days to evaluate and approve thermoplastic material.
SUBSECTION: | 837.03.01 Composition.
REVISION: | COMPOSITION Table:
Replace
[ Lead Chromate [ 00max. | 4.0min. |
with
[ Heavy Metals Content | Comply with 40 CFR 261 |
SECTION: | DIVISION 800 MATERIAL DETAILS
REVISION: | Add thefollowing section in Division 800

SECTION 846 - DURABLE WATERBORNE PAINT

846.01 DESCRIPTION. This section covers quick-drying durable waterborne pavement striping paint
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete,
bituminous cement concrete, asphalt, tar, and previoudly painted areas of these surfaces.

846.02 Approval. Select materials that conform to the composition requirements below. Provide
independent analysis data and certification for each formulation stating the total concentration of each
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for
leachable heavy metals content. Submit initial samples for approval before beginning striping
operations. Theinitial sample may be sent from the manufacture of the paint. The Department will
randomly sample and evaluate the paint each week that the striping operations are in progress.

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those
produced by an acrylic resin known to be 100% cross-linking.
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PAINT COMPOSITION

Property and Test Method Yelow White
Daytime Color (CIELAB) L* 81.76 L* 93,51
Spectrophotometer using a* 19.79 a* -1.01
illuminant D65 at 45° b* 89.89 b* 0.70
illumination and 0° viewing with | Maximum allowable variation | Maximum allowable variation
a 2° observer 2.0 E* 2.0 E*
Nighttime Color (CIELAB) L* 86.90 L* 93.45
Spectrophotometer using ar 24.80 a* -0.79
illuminant A at 45° illumination b* 95.45 b* 0.43
and 0° viewing with a 2° observer | Maximum allowable variation | Maximum allowable variation

2.0s E* 2.0s E*
Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261
Titanium Dioxide NA 10% by weight of pigment
ASTM D 4764 min.
vVOoC 1.25 Ib/gal max. 1.25 Ib/gal max.
ASTM D 2369 and D 4017
Contrast Ratio 0.97 0.99
(at 15 mils wft)

846.02.01 M anufacturers Certification. Provide a certification of analysis for each lot of
traffic paint produced stating conformance to the requirements of this section. Report the formulation
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each
sampl e tested to represent each lot produced.

846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE
WATERBORNE PAVEMENT STRIPING PAINT. When non-specification paint is inadvertently
incorporated into the work the Department will accept the materia with a reduction in pay. The
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used.

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE
Non- Resin Color Contrast TiO, VOC Heavy
conforming Metals
Property Content
Reduction 60% 10% 10% 10% 60% 60%
Rate

Page 20 of 20



JEFFERSON COUNTY Contract ID: 101311
BRZ 0503 (219) Page 67 of 98

PART 111

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS



JEFFERSON COUNTY

BRZ 0503 (219)

Contract ID: 101311

FHWA-1273 Electronic version -- March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I. General 1
II. Nondiscrimination 1
I1l. Nonsegregated Facilities 3
IV. Payment of Predetermined Minimum Wage ----------------- 3
V. Statements and Payrolls 6
VI. Record of Materials, Supplies, and Labor -----=---==--==------ 6
VII. Subletting or Assigning the Contract--------=---==--==--==----- 7
VIII. Safety: Accident Prevention 7
IX. False Statements Concerning Highway Projects ----------- 7
X. Implementation of Clean Air Act and Federal
Water Pollution Control Act 8
XIl. Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion -------=--===-===-===--==-- 8
XIl. Certification Regarding Use of Contract Funds for
Lobbying 9
ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated
by reference in any case. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract,
the contractor shall not:
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a. discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b. employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. ~ NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer." All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions. (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation. Where evidence is found, the contractor will promptly
takecorrective action. If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.
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d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

Ill.  NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)
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a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination”) which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers. For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof. Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area by
the construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination. Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary
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e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section 1V shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2. Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of
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Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked,;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section 1V, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainees, and helpers, described in Section 1V,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402. The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:
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(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering

all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X.  IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

Xl.  CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction. If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d. The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “"covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant,” "person,"
"primary covered transaction," "principal,” "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the department or agency to which
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this proposal is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* ok ok ok ok
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

2. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "primary covered transaction," "participant," “"person,"
"principal,” "proposal,” and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.
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e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

Xll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting

this bid or proposal, to the best of his or her knowledge and belief,
that:
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a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and
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submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.

Page 10

Page 77 of 98



JEFFERSON COUNTY
BRZ 0503 (219)

Contract ID: 101311
Page 78 of 98

KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
PROJECT WAGE RATES

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS
RATES COMBINED
CRAFTS:
Breckinridge County:
Bricklayers........coooeeiiieeniieeeeeee 26.47 e 12.28

Bullitt, Carroll, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby,
Spencer and Trimble Counties:

Bricklayers........ccoooeeiiieiiieeieeee 2400 9.97
Bracken, Gallatin, Grant, Mason and Robertson Counties:
Bricklayers........coooeeiiiniiieeeeee 26.02.... e 9.73
Boyd, Carter, Elliott, Fleming, Greenup, Lewis and Rowan Counties:
Bricklayers........cooooeeiiieiiieieeee 26.82... e 15.30

Anderson, Bath, Bourbon, Boyle, Clark, Fayette, Franklin, Harrison, Jessamine, Madison, Mercer,
Montgomery, Nicholas, Owen, Scott, Washington and Woodford Counties:

Bricklayers (Layout Men) ...................... 24.36.....iiieee e 9.97

Bricklayers........coooeeiiieiiieeeeee 2400 9.97

Refractory/Acid Brick/Glass............... 2461997

All Counties

Carpenters: ......coocueeeeeeiiieee e 2ABA.....i e 10.23
DIVEIS. ..o 764 10.23
Piledrivermen.........ccccocoeeiieeenceeenen, 25.00... . 10.23

Bracken and Grant Counties:

MillwrightS.......cooiiiiiiieeee 2795, e 15.39

Anderson, Bath, Bourbon, Boyle, Clark, Fayette, Franklin, Harrison, Jessamine, Madison, Mercer,
Montgomery, Nicholas, Owen, Scott and Woodford Counties:

MillwrightS .......oooiiiiiiieeeee 22.95. e 13.50
Boyd, Carter, Elliott, Fleming, Greenup, Lewis, Mason, Robertson, and Rowan Counties:
MillwrightS .......cooiiiiiiiieeeee 30.60.... e 13.78

Breckinridge, Bullitt, Carroll, Galatin, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade,
Nelson, Oldham, Shelby, Spencer, Trimble and Washington Counties:

MillwrightS.......cooiiiiiieeceeee 2408 15.64
Bracken, Gallatin and Grant Counties:
EIECHICIaNS......vvvvveeeieeiiiiiiiiiiiiiaas 26. 10 ..., 13.32
Sound Communications:

TechniCian ......coevvveeveieeieeeeeeeeeeeeeeeeee 2045, ..., 6.95

Three/Feder al-State Sheet 1 of 11
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
PROJECT WAGE RATES

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS
RATES COMBINED

CRAFETS: (continued)
Boyd, Carter, Elliott and Rowan Counties:

Electricians:
Cable Splicers......oocovevieeeniieeeee, 32,68 18.13
EleCtricianS.......cooveeeeeeeeeeeee e Bl 18.08

Anderson, Bath, Bourbon, Boyle, Breckinridge, Bullitt, Carroll, Clark, Fayette, Franklin, Grayson,
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Madison, Marion, Meade, Mercer,
Montgomery, Nelson, Nicholas, Oldham, Owen, Robertson, Scott, Shelby, Spencer, Trimble,
Washington and Woodford Counties:

EIECHICIaNS.....uvvvevveeiriiieiiiiieiaiaas 28.30.. .. 12.55
Fleming, Greenup, Lewis and Mason Counties:
EIECHICIaNS.....cvvvveeeeireiiiiiiiieiaaas 30.79.. s 11.88

Bourbon (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills &
Shawhan);Carroll (Eastern third, including the Township of Ghent); Heming (Western part, excluding
Townships of Beechburg, Colfax, Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, Grange
City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, Pecksridge, Plummers Landing,
Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford); Mason (Western two-thirds,
including Townships of Dover, Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington);
Nicholas (Townships of Barefoot, Barterville, Carlisle, Ellisville, Headquarters, Henryville,
Morningglory, Myers & Oakland Mills); Owen (Townships of Beechwood, Bromley, Fairbanks,
Holbrook, Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New Liberty, Owenton,
Poplar Grove, Rockdale, Sanders, Teresita & Wheatley); Scott (Northern two-thirds, including
Townships of Biddle, Davis, Delaplain, EImville, Longlick, Muddy Ford, Oxford, Rogers Gap,
Sadieville, Skinnersburg & Stonewall) & Bracken, Gallatin, Grant, Harrison & Robertson Counties:
Ironworkers:

Fence Erector ... 2355, 16.72

Structural........ooceeevcieeeeeen 26.07 e 16.72
Bourbon (Southern two-thirds, including Townships of Austerlity, Centerville, Clintonville, Elizabeth,
Hutchison, Littlerock, North Middletown & Paris); Carroll (Western two-thirds, including Townships
of Carrollton, Easterday, English, Locust, Louis, Prestonville & Worthville); Clark (Western two-
thirds, including Townships of Becknerville, Flanagan, Ford, Pine Grove, Winchester & Wyandotte);
Owen (Eastern eighth, including Townships of Glenmary, Gratz, Monterey, Perry Park & Tacketts
Mill); Scott (Southern third, including Townships of Georgetown, Great Crossing, Newtown,
Stamping Ground & Woodlake); Anderson, Boyle, Breckinridge, Bullitt, Fayette, Franklin, Grayson,
Hardin, Henry, Jefferson,
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HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS
RATES COMBINED

CRAFETS: (continued)

Jessamine, Larue, Madison, Marion, Meade, Mercer, Nelson, Oldham, Shelby, Spencer, Trimble,
Washington & Woodford Counties:

[rONWOTKENS.....coeeeeeeeeeieeeeeeeeeeeeeeeeeeeeee R 4 T 17.04

Bourbon (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills & Shawhan);
Carroll (Eastern third, including the Townships of Ghent); Fleming (Western part, excluding
Townshipsof Beechburg, Colfax, Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, Grange
City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, Pecksridge, Plummers Landing,
Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford); Mason (Western two-thirds,
including Townships of Dover, Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington); Nicholas (Townships of
Barefoot, Barterville, Carlide, Ellisville, Headquarters, Henryville, Morningglory, Myers & Oakland
Mills); Owen (Townships of Beechwood, Bromley, Fairbanks, Holbrook, Jonesville, Long Ridge,
Lusby's Mill, New, New Columbus, New Liberty, Owenton, Poplar Grove, Rockdale, Sanders,
Teresita& Wheatley); Scott (Northern two-thirds, including Townships of Biddle, Davis, Delaplain,
Elmville, Longlick, Muddy Ford, Oxford, Rogers Gap, Sadieville, Skinnersburg & Stonewall);
Bracken, Gallatin, Grant, Harrison & Robertson Counties:

Ironworkers:
Up to and including 30- mile radius of Hamilton County, Ohio Courthouse....... 26.20........ 16.70
Beyond 30- mile radius of Hamilton County, Ohio Courthouse.............cccceeuvee.. 26.45........ 16.70

Clark (Eastern third, including Townships of Bloomingdale, Hunt, Indian Fields, Kiddville, Loglick,
Rightangele & Thomson); Heming (Townships of Beechburg, Colfax, Elizaville, Flemingsburg,
Flemingsburg Junction, Foxport, Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains, Ringos Mills, Tilton &
Walingford); Mason (Eastern third, including Townships of Helena, Marshall, Orangeburg, Plumville
& Springdale); Nicholas (Eastern eighth, including the Township of Moorefield Sprout); Bath, Boyd,
Carter, Elliott, Greenup, Lewis, Montgomery & Rowan Counties:

I[ronworkers:

ZONE L ..o, 28.38.... e 17.37
ZONB 2 ..ot eaaaas 2878 17.37
ZONB 3. 30.38.... e 17.37

Zone 1 - Up to 10 mi. radius of union hall, Ashland, KY, 1643 Greenup Avenue;
Zone 2 - 10 to 50 mi. radius of union hall;
Zone 3 - 50 mi. radius and beyond.

Three/Feder al-State Sheet 3 of 11

Contract ID: 101311

Page 82 of 98



JEFFERSON COUNTY

BRZ 0503 (219)

TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
PROJECT WAGE RATES

Contract ID: 101311
Page 83 of 98

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS
RATES COMBINED

CRAFETS: (continued)

Anderson, Breckinridge, Bullitt, Carroll, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade,

Nelson, Oldham, Shelby, Spencer, Trimble and Washington Counties:
Painters:

Brush& Roller .......ccovveveeiiiie L18.50.. . s 9.84
Spray, Sand Blast, Power Tools,
Water Blast & Steam Cleaning............... 19.50. e 9.84
Bracken, Gallatin, Grant, Mason, and Owen Counties:

Painters:

(Heavy and Highway Bridges-

Guardrails-Lightpoles-Striping):
Bridge/Equipment Tender and

Containment Builder ...........cccceuvvnnneee 20.49.. ..., 6.83
Brush and ROll€r..........uvvvvvveveenininnnnnnes 2300 . s 6.83
Elevated Tanks;

Steeplejack Work; Bridge &

Lead Abatement...........cccevvvvvvevnvnnnnnnnnns 2400, 6.83
Sand Blasting & Water

Blasting ......ccooovveeeieeeeeeeeeeee e, 23.85 e 6.83
SPraY ..o 23.60 ... e 6.83

Bath, Bourbon, Boyle, Clark, Fayette, Fleming, Franklin, Harrison, Jessamine, Madison, Mercer,

Montgomery, Nicholas, Robertson, Scott and Woodford Counties
Painters:

Brush & Roller .......oocvvvvveiiiieeiie 2130 5.90
Elevated Tanks;
Steeplejack Work; Bridge &

Lead Abatement..........ccccoeveeiiiiecennnn, 22.30 i 5.90
Sandblasting & Waterblasting ............... 22,05 5.90
SPrAY .ot 2180 .. 5.90
Bridge/Equipment Tender and/or

Containment Builder ............ccccceeeenneen. 18.90 . i 5.90
Boyd, Carter, Elliott, Greenup, Lewis and Rowan Counties

Painters:

BridgesS.....ceveiiieeieeee e 2783 2. 10.00
All Other WOork........ccoovvveeiiiiiieiiiiiieees 24.83.....ccii .22 10.00

Three/Feder al-State Sheet 4 of 11



JEFFERSON COUNTY Contract ID: 101311
BRZ 0503 (219) Page 84 of 98
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PROJECT WAGE RATES

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS
RATES COMBINED

CRAFETS: (continued)
Breckinridge, Bullitt, Carroll (Western Half), Franklin (Western three-fourths), Grayson, Hardin,
Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby, Spencer, Trimbleand Washington

Counties:

PIUMBDEr ... 30.00.... e 14.17
Boyd, Carter, Elliott, Greenup, Lewis and Rowan Counties:

Plumbers and Steamfitters...................... 3045, 14.57
Bracken, Carroll (Eastern Half), Gallatin, Grant, Mason, Owen and Robertson Counties:
Pipefitters and Plumbers...........cccoceveee. 28.39. . 14.30
LABORERS:

Bath, Bourbon, Boyd, Boyle, Bracken, Carter, Clark, Elliott, Fayette, Fleming, Franklin, Gallatin,
Grant, Greenup, Harrison, Jessamine, Lewis, Madison, Mason, Mercer, Montgomery, Nicholas,
Owen, Robertson, Rowan, Scott, & Woodford Counties:

GROUP 1 - Aging and Curing of Concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt,
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete,
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D,
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer,
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way Sign,
Guard rail and Fence Installer, Signa Person, Sound Barrier Installer, Storm and Sanitary Sewer,
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ... 20.36
FRINGE BENEFITS ... 9.90

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker,
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Whedl
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Drriller.

BASE RATE ... 20.61
FRINGE BENEFITS ... 9.90

Three/Feder al-State Sheet 5 of 11



JEFFERSON COUNTY

BRZ 0503 (219)

TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
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LABORERS: (continued)

GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water
Blaster.

BASE RATE ... 20.66
FRINGE BENEFITS ... 9.90

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (all types), Powdermen &
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ... 21.26
FRINGE BENEFITS ... 9.90
LABORERS:
Anderson, Bullitt, Carroll, Hardin, Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby,
Spencer, Trimble & Washington Counties:

GROUP 1 - Aging and Curing of Concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt,
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete,
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D,
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer,
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way Sign,
Guardrail and Fence Instaler, Signal Person, Sound Barrier Installer, Storm and Sanitary Sewer,
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ... 20.51
FRINGE BENEFITS ... 9.75

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker,
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ... 20.76
FRINGE BENEFITS ... 9.75
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LABORERS: (continued)

GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water
Blaster.

BASE RATE ... 20.81
FRINGE BENEFITS ... 9.75

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (al types), Powdermen &
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ... 21.41
FRINGE BENEFITS ..., 9.75
LABORERS:
Breckinridge & Grayson Counties:
GROUP 1 - Aging and curing of concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt,
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete,
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D,
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer,
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way Sign,
Guard rail and Fence Installer, Signal Person, Sound Barrier Installer, Storm and Sanitary Sewer,
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ... 20.76
FRINGE BENEFITS ... 9.50

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker,
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ..o 21.01
FRINGE BENEFITS ... 9.50
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LABORERS: (continued)

GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water
Blaster.

BASE RATE ... 21.06
FRINGE BENEFITS ... 9.50

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (all types), Powdermen &
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ... 21.66
FRINGE BENEFITS ..., 9.50
TRUCK DRIVER CLASSIFICATIONS:. TEAMSTERS BASE
RATE
GROUP 1 - Mobile Batch Truck Tender.........coccvvee e ie it i 16.57
GROUP 2 - Greaser, Tire Changer and Mechanic Tender ...........ccccovveeeviiieeeeciciieeeenn, 16.68

GROUP 3 - Single Axle Dump, Flatbed, Semi-trailer or Pole Trailer when used to pull building
materials and equipment, Tandem Axle Dump, Distributor, Mixer and
TIUCK IMECNANIC.......eiiiee et iee eee et e e e e s e e e s sra e e e e sssre e e e e snaeeeeans 16.86

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment & Lowboy, Articulator Cat, 5-Axle
Vehicle, Winch & A-Framewhen used in transporting materials, Ross Carrier, Forklift when used to
transport building materials and Pavement Breaker.............ccooocvveeiieiiiiie e 16.96

FRINGE BENEFITS.....cciiieee, 7.34

OPERATING ENGINEERS:

A-Frame Winch Truck, Auto Patrol, Backfiller, Batcher Plant, Bituminous Paver, Bituminous
Transfer Machine, Boom Cat, Bulldozer, Mechanic, Cableway, Carry-All Scoop, Carry Deck Crane,
Central Compressor Plant, Clamshell, Concrete Mixer (21 Cu. Ft. or Over), Concrete Paver, Truck-
Mounted Concrete Pump, Core Drill, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching and
Trenching Machine, Dragline, Dredge Operator, Dredge Engineer, Elevating Grader and Loaders,
Grade-All, Gurries, Heavy Equipment Robotics Operator/Mechanic, High Lift, Hoe-Type Machine,
Hoist (two or more drums), Hoisting Engine (two or more drums), Horizontal Directiona Drill
Operator, Hydrocrane, Hyster, Kecal Loader, L etourneau, Locomotive,
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OPERATING ENGINEERS: (continued)

Mechanically Operated Laser Screed, Mechanic Welder, Mucking Machine, Motor Scraper,
Orangeped Bucket, Piledriver, Power Blade, Pumpcrete, Push Dozer, Rock Spreader Attached to
Equipment, Rotary Drill, Roller (Bituminous), Scarifier, Scoopmobile, Shovel, Side Boom,
Subgrader, Tailboom, Telescoping Type Forklift, Tow or Push Boat, Tower Crane (French, German
and other types), Tractor Shovel and Truck Crane, Tunnel Mining Machines, Including Moles,
Shields or similar types of Tunnel Mining Equipment.

BASE RATE ... 24.60
FRINGE BENEFITS ..., 12.65

Air Compressor (over 900 cu. ft. per min.), Bituminous Mixer, Boom Type Tamping Machine, Bull
Hoat, Concrete Mixer (under 21 cu. ft.), Dredge Engineer, Electric Vibrator Compactor/Self-
Propelled Compactor, Elevator (one drum or Buck Hoist), Elevator (when used to hoist building
material), Finish Machine, Fireman & Hoist (one drum), Flexplane, Forklift (reguardless of lift
height), Form Grader, Joint Sealing Machine, Outboard Motor Boat, Power Sweeper (riding type),
Roller (rock), Ross Carrier, Skid Mounted Or Trailer Mounted Concrete Pump, Skid Steer Machine
with all attachments, Switchman or Brakeman, Throttle Vave Person, Tractair and Road Widening
Trencher, Tractor (50 H.P. or over), Truck Crane Qiler, Tugger, Welding Machine, Well Points and
Whirley Oiler.

BASE RATE ..o 22.18
FRINGE BENEFITS ... 12.65
All off road material handling equipment, including Articulating Dump Trucks, Greaser on Grease
facilities servicing heavy equipment.

BASE RATE ..o 22.56
FRINGE BENEFITS ..., 12.65

Bituminous Distributor, Burlap and Curing Machine, Cement Gun, Concrete Saw, Conveyor,
Deckhand Qiler, Grout Pump, Hydraulic Post Driver, Hydro Seeder, Mud Jack, Oiler, Paving Joint
Machine, Power Form Handling Equipment, Pump, Roller (Earth), Steerman, Tamping Machine,
Tractor (under 50 H.P.) and Vibrator.

BASE RATE ... 21.92
FRINGE BENEFITS ..., 12.65

Cranes - with Booms 150 ft. and over (including jib), and where the length of the Boom in
combination with the length of the piling leads equals or exceeds 150 ft. - $1.00 over Group 1 rate.
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Employees assigned to work below ground level are to be paid 10% above basic wage rate. This
does not apply to open cut work.

WELDERS - Receive rate for craft in which welding isincidental.
Fringe benefit amounts are applicable for al hours worked except when otherwise noted.

Theserates are listed pursuant to Kentucky Determination No. CR-09-111 HWY dated July 1, 2009
and/or Federal Decision Number K'Y 20100027 dated March 12, 2010 modification #0 dated March
12, 2010.

No Laborer, workman or mechanic shall be paid at aratelessthan that of a Journeyman except those
classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulationswill be furnished
upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employeesin aprogram of a State apprenticeship and training agency
approved and recognized by the U. S. Bureau of Apprenticeship and Training. I1n the absence of such
a State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau
of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established

apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.
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TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupationsindicated. When an employeewor ksin morethan oneclassification, the employer
must record the number of hoursworked in each classification at the prescribed hourly base
rate.

OVERTIME:

Overtime isto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever givestheemployeethegreater wages. At least timeand one-half thebaserate
isrequired for all overtime. A laborer, workman or mechanic and an employer may enter into
awritten agreement or a collective bargaining agreement to work morethan eight (8) hoursa
calendar day but not morethan ten (10) hoursacalendar day for thestraight timehourly rate.
Wage violations or questions should be directed to the designated Engineer or the
undersigned.

Ryan Griffith, Director
Divison of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
11.2% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " covered area” is Jefferson County.
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INSURANCE

The Contractor shall carry the following insurance in addition to the insurance required by law:

1. Contractor's Public Liability Insurance not less than $100,000.00 for damages arising out of bodily
injuries to or death to one person. Not less than $300,000.00 for damages arising out of bodily
injuries to or death to two or more persons.

2. Contractor's Property Damages Liability Insurance. Not less than $100,000.00 for all damages
arising out of injury or destruction of property in any one accident. Not less than $300,000.00 for all
damages during the policy period.

3. Contractor's Protective Public Liability and Property Damage Insurance. The contractor shall
furnish evidence with respect to operations performed for him by subcontractors that he carries in his
own behalf for the above stipulated amounts.

4. The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:

a. "policy contains no deductible clauses."

b. "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5. WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence of
coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.
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FRANKFORT, KY 40622

CONTRACT 1D: 101311 PAGE: 1
COUNTY: JEFFERSON LETTING: 04/23/10
PROPOSAL: BRZ 0503 (219) CALL NO: 106
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |

0010 00001 DGA BASE | 269.000 TON | I
| | | |
0020 00100 ASPHALT SEAL AGGREGATE | 6.000 TON | I
| | | |
0030 ]00103 ASPHALT SEAL COAT | 1.000 TON | |
| | | |
0040 00221 CL2 ASPH BASE 0.75D PG64-22 | 365.000 TON | |
| | | |
0050 00301 CL2 ASPH SURF 0.38D PG64-22 | 58.000 TON | I
| | | |
0060 00441 ENTRANCE PIPE-18 IN | 4.000 LF | I
| | | |
0070 01433 SLOPED BOX OUTLET TYPE 1-18 IN | 1.000 EACH] |
| | | |
0080 01982 DELINEATOR FOR GUARDRAIL-WHITE | 4.000 EACHJ| |
| | | |
0090 02014 BARRICADE-TYPE 111 | 4.000 EACH]| I
| | | |
0100 ]02159 TEMP DITCH | 330.000 LF | I
| | | |
0110 ]02230 EMBANKMENT IN PLACE | 1,084.000 CUYD| |
| | | |
0120 02259 FENCE-TEMP | 178.000 LF | |
| | | |
0130 02261 FENCE-WOVEN WIRE | 183.000 LF | I
| | | |
0140 02265 REMOVE FENCE | 202.000 LF | I
| | | |
0150 02381 REMOVE GUARDRAIL | 232.000 LF | |
| | | |
0160 02429 RIGHT-OF-WAY MONUMENT TYPE 1 | 8.000 EACH] |
| | | |
0170 02432 WITNESS POST | 8.000 EACH] I
| | | |
0180 02545 CLEARING AND GRUBBING 1 ( 1.00) LS | I
I (0.41 ACRES) I I I
0190 02562 SIGNS | 419.000 SQFT]| |



JEFFERSON COUNTY Contract ID: 101311

BRZ 0503 (219) KENTUCKY TRANSPORTATION CABINET Page 96 of 98
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT 1D: 101311 PAGE: 2
COUNTY: JEFFERSON LETTING: 04/23/10
PROPOSAL: BRZ 0503 (219) CALL NO: 106
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |
0210 02650 MAINTAIN & CONTROL TRAFFIC 1 C 1.00) LS | |
| |
0220 02701 TEMP SILT FENCE | 575.000 LF | |
| | | |
0230 02703 SILT TRAP TYPE A | 1.000 EACH] |
| | | |
0240 102704 SILT TRAP TYPE B | 1.000 EACH] |
| | | |
0250 02705 SILT TRAP TYPE C | 1.000 EACH] |
| | | |
0260 02706 CLEAN SILT TRAP TYPE A | 2.000 EACH] |
| | | |
0270 102707 CLEAN SILT TRAP TYPE B | 2.000 EACH] |
| | | |
0280 02708 CLEAN SILT TRAP TYPE C | 2.000 EACH] |
| | | |
0290 02709 CLEAN TEMP SILT FENCE | 1,725.000 LF | |
| | | |
0300 02726 STAKING 1 1.00) LS | |
| | | |
0310 02731 REMOVE STRUCTURE 1 C 1.00) LS | |
| | | |
0320 05950 EROSION CONTROL BLANKET | 773.000 SQYD| |
| | | |
0330 05952 TEMP MULCH | 1,997.000 SQYD] |
| | | |
0340 05953 TEMP SEEDING AND PROTECTION | 200.000 SQYD| |
| | | |
0350 05966 TOPDRESSING FERTILIZER | 0.100 TON | |
| | | |
0360 05985 SEEDING AND PROTECTION | 1,997.000 SQYD| |
| | | |
0370 05989 SPECIAL SEEDING CROWN VETCH | 773.000 SQYD| |
| | | |
0380 06514 PAVE STRIPING-PERM PAINT-4 IN | 1,320.000 LF | |
| | | |
0390 06591 PAVEMENT MARKER TYPE V-BY | 8.000 EACH] |
| | | |
0400 |20060ES719  GUARDRAIL STEEL W BEAM-S FACE CR | 37.500 LF | |
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DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT 1D: 101311 PAGE: 3
COUNTY: JEFFERSON LETTING: 04/23/10
PROPOSAL: BRZ 0503 (219) CALL NO: 106
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY | PRICE |
0420 |23651ES719 G/R END TREATMENT TY 1-CR | 2.000 EACH] |

0430 02998 MASONRY COATING | 196.000 SQYDJ| I
I | I I
0440 03299 ARMORED EDGE FOR CONCRETE | 62.800 LF | I
I [ I I
0450 08001 STRUCTURE EXCAVAT I0N-COMMON | 527.000 CUYD| |
I [ I I
0460 08002 STRUCTURE EXCAV-SOLID ROCK | 187.000 CUYDJ| I
I | I I
0470 08100 CONCRETE-CLASS A | 232.800 CUYD| I
I | I I
0480 08104 CONCRETE-CLASS AA | 46.000 CUYD| I
I [ I I
0490 08150 STEEL REINFORCEMENT | 26,047.000 LB | |
I [ I I
0500 08151 STEEL REINFORCEMENT-EPOXY COATED | 11,744.000 LB | |
I | I I
0510 08160 STRUCTURAL STEEL I ( 1.00) LS | I
| (22273 LBS) I | I
0520 08170 SHEAR CONNECTORS I C 1.00) LS | I
I (900) [ I I
0530 |23380EC BEARING PADS | 8.000 EACH| |
I [ I I
0540 |23653EC RAILING SYSTEM TY T101 | 87.500 LF | I
I | I I
0550 |23654EC RAILING TRANSITION-T101 | 100.000 LF | I

0560 ]01095 DUCTILE IRON PIPE-8 IN | 280.000 LF | |
| (INSTALL ONLY) | | |
0570 03460 TIE-IN TO WATER LINE | 2.000 EACH] |
| (INSTALL ONLY) I | |
0580 |23312EC ROCK REMOVAL | 50.000 CUYD| |
| (INSTALL ONLY) I | I
0590 |23363EC LEAK DETECTION ASSEMBLY | 1.000 EACH] |
| (INSTALL ONLY) | | |
0600 |23364EC ACCEPTANCE TESTING | 2.000 DAY | |
| (INSTALL ONLY) | | |
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NO |
0610 ]02569 DEMOBILIZATION (AT LEAST 1.5%)



