
 

 

August 16, 2011 

 

 

CALL NO. 107 

CONTRACT ID NO. 112941 

ADDENDUM # 2 

 

 

Subject:  Trigg County, IM 0243 051 

Letting August 19, 2011 

 

(1)Revised – Project Identification & Description – Page 4 of 101 

(2)Revised - Special Note for Contract Completion Date – Page 27 of 101 

(3)Revised – Bid Items – Pages 100-101 of 101 

 

Proposal revisions are available at http://transportation.ky.gov/contract/. 

   

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 
Ryan Griffith 

Director 

Division of Construction Procurement 

 

RG:ks 

Enclosures  

http://transportation.ky.gov/contract/


       CONTRACT ID - 112941                  ADMINISTRATIVE DISTRICT - 01

       PROJECT(S) IDENTIFICATION AND DESCRIPTION:

       COUNTY - TRIGG                                PCN - MB11100241101
       IM 0243 051
       INTERSTATE 24 (MP 65.340) BRIDGE OVER US 68 (MP 24.400) WBL 4.7 MILES WEST OF CHRISTIAN
       COUNTY LINE.  BRIDGE DECK RESTORATION & WATERPROOFING.  SYP NO. 01-02023.00.
       GEOGRAPHIC COORDINATES LATITUDE 36^52'55" LONGITUDE  87^44'06"

       COMPLETION DATE(S):
            COMPLETION DATE - November 15, 2011
            APPLIES TO ENTIRE CONTRACT

            15 WORKING DAYS
            APPLIES TO B00044L
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

I. COMPLETION DATE.  The Contractor has the option of selecting the starting date for 
this Contract.  Once selected, notify the Department in writing of the date selected at least 
two weeks prior to beginning work.  All work is to be completed by November 15, 2011.  
An allotted number of Work days are assigned to each structure in this contract as shown 
below.

 STRUCTURE   NO. OF WORK DAYS   COMPLETION DATE

 111B00044L   15   November 15, 2011
 

Contrary to Section 108.07.02, the Engineer will begin charging work days for a structure 
on the day the Contractor starts work or sets up traffic control on that particular structure.

Contrary to the Standard Specifications work days will be charged for Saturday and 
Sunday.

II. LIQUIDATED DAMAGES.  Liquidated damages will be assessed the Contractor in 
accordance with the Transportation Cabinet, Department of Highway’s 2008 Standard 
Specifications for Road and Bridge Construction, Section 108.09, when either the allotted 
number of work days or the November 15, 2011 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the 
Contractor during the months of December, January, February and March when the 
contract time has expired on any individual bridge or bridges.  Contract time will be 
charged during these months.  

All construction must be completed in accordance with the weather limitations specified 
in Section 606 and/or Section 601 as applicable.  No extension of Contract time will be 
granted due to inclement weather or temperature limitations that occur due to starting 
work on the Contract or a structure late in the construction season.
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 112941                                                                       PAGE:   1
      COUNTY: TRIGG                                                                     LETTING: 08/19/11
    PROPOSAL: IM 0243 051                                                               CALL NO: 107

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  BRIDGE

 ----------------------------------------------------------------------------------------------------------
 0010 |02003        RELOCATE TEMP CONC BARRIER              |      550.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |02562        SIGNS                                   |      149.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |02653        LANE CLOSURE                            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |02775        ARROW PANEL                             |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0061 |02898        RELOCATE CRASH CUSHION                  |        1.000 EACH|             |
      |                    (ADDED:  8-16-11)                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |03171        CONCRETE BARRIER WALL TYPE 9T           |      550.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |03293        EXPAN JOINT REPLACE 1 IN                |       80.000 LF  |             |
      |                    (REVISED:  8-16-11)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |03295        EXPAN JOINT REPLACE 2 IN                |       80.000 LF  |             |
      |                    (REVISED:  8-16-11)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |03299        ARMORED EDGE FOR CONCRETE               |       80.000 LF  |             |
      |                    (REVISED:  8-16-11)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |03304        BRIDGE OVERLAY APPROACH PAVEMENT        |    1,182.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |06549        PAVE STRIPING-TEMP REM TAPE-B           |      650.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |06550        PAVE STRIPING-TEMP REM TAPE-W           |    2,200.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0150 |06551        PAVE STRIPING-TEMP REM TAPE-Y           |    2,200.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0151 |06556        PAVE STRIPING-DUR TY 1-6 IN W           |      374.000 LF  |             |
      |                    (ADDED:  8-16-11)                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0152 |06557        PAVE STRIPING-DUR TY 1-6 IN Y           |      280.000 LF  |             |
      |                    (ADDED:  8-16-11)                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0160 |08150        STEEL REINFORCEMENT                     |      534.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |08504        EPOXY SAND SLURRY                       |      103.300 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |08510        REM EPOXY BIT FOREIGN OVERLAY           |      785.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 112941                                                                       PAGE:   2
      COUNTY: TRIGG                                                                     LETTING: 08/19/11
    PROPOSAL: IM 0243 051                                                               CALL NO: 107

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0190 |08526        CONC CLASS M FULL DEPTH PATCH           |        4.900 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0200 |08534        CONCRETE OVERLAY-LATEX                  |       32.700 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0210 |08549        BLAST CLEANING                          |      888.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0211 |20738NS112   TEMP CRASH CUSHION                      |        1.000 EACH|             |
      |                    (ADDED:  8-16-11)                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0230 |24094EC      PARTIAL DEPTH PATCHING                  |       21.800 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  DEMOBILIZATION

 ----------------------------------------------------------------------------------------------------------
 0240 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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