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RAISED PAVEMENT MARKER INSTALLATION 
PROJECT SPECIFICATIONS 

 
1. General. Furnish and install Type IV Pavement Markers (lenses) into Type V Pavement 
Markers (castings) and install the Type V Pavement Markers on the various sections of roadway 
listed elsewhere in this proposal according to Section 712 of the Standard Specifications for 
Road and Bridge Construction and the Standard Drawings.  Furnish and install Type IV 
Pavement Markers into existing casting when specified by the summary sheet and/or the 
Engineer. 
 
2. Conflicts. When other construction projects are in progress within the limits of the 
designated work areas, install no pavement markers that will be removed or damaged by 
immediate subsequent construction.  The Engineer will give notification of all conflicting 
construction projects. Schedule the installation of pavement markers after completion of the 
conflicting construction.  When scheduling is impossible or creates an undue hardship, the 
Engineer will delete the site from this project. 
 
3. Completion Date.  Complete all work under this contract on or before November 1, 2015. 
 
4. Performance Period. Type V Pavement Markers installed under this contract shall undergo a 
performance period extending to November 15, 2015.  After November 1, 2015, the Engineer 
will visually inspect (under nighttime conditions) the markers installed under this contract.  If 
more than five percent (5%) of the markers are missing or non-reflective on any section of road, 
completely repair or replace all missing or non-reflective markers on that section within 30 
calendar days.  Upon completion of the performance inspection or after completion of any 
necessary corrective work, the Engineer will release the Contractor from further performance 
responsibility. 
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