



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

September 20, 2011

CALL NO. 108  
CONTRACT ID NO. 112986  
ADDENDUM # 1

Subject: Whitley County, IM 0751 078  
Letting September 23, 2011

- (1) Revised - Front Page
- (2) Revised - Project Identification & Description - Page 4 of 85
- (3) Revised - Special Note - Page 22 of 85

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D



**CALL NO. 108**

**CONTRACT ID. 112986**

**WHITLEY COUNTY**

**FED/STATE PROJECT NUMBER IM 0751 078**

**DESCRIPTION INTERSTATE 75 (MP27.900)**

**WORK TYPE BRIDGE BEARING REPAIR**

**PRIMARY COMPLETION DATE 12/30/2011**

**LETTING DATE: September 23, 2011**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME September 23, 2011. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**DBE CERTIFICATION REQUIRED - 0%**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

CONTRACT ID - 112986

ADMINISTRATIVE DISTRICT - 11

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - WHITLEY  
IM 0751 078

PCN - MB11800751102

INTERSTATE 75 (MP27.900) TWIN BRIDGES OVER LYNN CAMP CREEK LAUREL-WHITLEY COUNTY LINE.  
BRIDGE REPAIRS. SYP NO. 11-02034.00.  
GEOGRAPHIC COORDINATES LATITUDE 36^57'51" LONGITUDE 84^06'54"

COMPLETION DATE(S):

COMPLETION DATE - December 30, 2011  
APPLIES TO ENTIRE CONTRACT

10 CALENDAR DAYS  
APPLIES TO B00063L

10 CALENDAR DAYS  
APPLIES TO B00063R

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND  
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by December 30, 2011. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
118B00063L	10	December 30, 2011
118B00063R	10	December 30, 2011

Contrary to Section 108.07.02, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2008 Standard Specifications for Road and Bridge Construction, Section 108.09, when either the allotted number of calendar days or the December 30, 2011 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.