



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

May 15, 2023

CALL NO. 111
CONTRACT ID NO. 234013
ADDENDUM # 1

Subject: Various Counties, HSIP 9010(477)
Letting May 25, 2023

(1) Revised - Completion Date - Cover Page and Pages 4 and 29 of 198

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 111

CONTRACT ID. 234013

VARIOUS COUNTIES

FED/STATE PROJECT NUMBER HSIP 9010(477)

DESCRIPTION VARIOUS ROUTES IN DISTRICT 3

WORK TYPE SIGNS

PRIMARY COMPLETION DATE 05/31/2024

LETTING DATE: May 25,2023

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME May 25,2023. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 03

CONTRACT ID - 234013

HSIP 9010(477)

COUNTY - VARIOUS

PCN - 0312199992303

HSIP 9010(477)

VARIOUS ROUTES IN DISTRICT 3 INSTALLATION OF WRONG WAY DRIVING SIGNS AND PAVEMENT MARKINGS
ON VARIOUS OFF RAMPSSIGNS SYP NO. 03-00936.00.

GEOGRAPHIC COORDINATES LATITUDE 36:58:23.00 LONGITUDE 86:28:42.00

ADT

COMPLETION DATE(S):

COMPLETED BY 05/31/2024

APPLIES TO ENTIRE PROJECT

Special Note for Completion Date & Liquidated Damages

I. COMPLETION DATE

The ultimate fixed completion date for this project will be **May 31, 2024**. Liquidated Damages for failure to complete the project on time will be assessed following Section 108.09.

II. LIQUIDATED DAMAGES

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the amount of **\$1,000** per hour for each hour, or fraction of an hour, for any and all lane closures that are in place beyond the time frame(s) noted in the Traffic Control Plan and approved by the Engineer.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling operation.

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of December through March.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.