



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

November 14, 2023

CALL NO. 310
CONTRACT ID NO. 232469
ADDENDUM # 2

Subject: Lawrence County, FD05 064 0001 007-015
Letting November 16, 2023

- (1) Revised - Surface Areas - Page 12 of 65
- (2) Revised - Proposal Bid Items - Page 65 of 65

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

DEFERRED PAYMENT

The successful bidder on this project has the distinct understanding that payment for any work may be delayed until July 15, 2024. Work Order/Notice to Proceed will be issued in accordance the Standard Specifications for Road and Bridge Construction, current edition.

SURFACING AREAS

The Department estimates the mainline surfacing width to be varied 19 to 21 feet.
The Department estimates the total mainline area to be surfaced to be 83,632 square yards.
The Department estimates the shoulder width to be varied 0 to 1.5 foot on each side.
The Department estimates the total shoulder area to be surfaced to be 2,320 square yards.

ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the Contract unit price for the asphalt mixtures.

OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in accordance with Sections 402 and 403.

PROPOSAL BID ITEMS

232469

Page 1 of 1

Report Date 11/14/23

Section: 0001 - MICROSURFACING

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	06510		PAVE STRIPING-TEMP PAINT-4 IN (MICROSURFACE)	71,000.00	LF		\$	
0020	21652EN		MICROSURFACING-LEVELING COURSE	30,606.00	SQYD		\$	
0030	24958EC		MICROSURFACING-SURFACE COURSE - TYPE D (REVISED 11-13-2023)	85,952.00	SQYD		\$	

Section: 0002 - THINLAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0040	00190		LEVELING & WEDGING PG64-22	567.00	TON		\$	
0050	00356		ASPHALT MATERIAL FOR TACK (REVISED 11-13-2023)	36.00	TON		\$	
0060	02676		MOBILIZATION FOR MILL & TEXT	1.00	LS		\$	
0070	02677		ASPHALT PAVE MILLING & TEXTURING	280.00	TON		\$	
0080	06510		PAVE STRIPING-TEMP PAINT-4 IN (THINLAY)	60,000.00	LF		\$	
0090	21653ES403		CL2 ASPH SURF NO.4D PG64-22 (REVISED 11-14-2023)	3,100.00	TON		\$	

Section: 0003 - ROADWAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0100	02562		TEMPORARY SIGNS	480.00	SQFT		\$	
0110	02650		MAINTAIN & CONTROL TRAFFIC	1.00	LS		\$	
0120	02671		PORTABLE CHANGEABLE MESSAGE SIGN	3.00	EACH		\$	
0130	02697		EDGE LINE RUMBLE STRIPS	14,066.00	LF		\$	
0140	06514		PAVE STRIPING-PERM PAINT-4 IN	98,200.00	LF		\$	
0150	23071EN		OVERBAND CRACK SEALING	3,000.00	LB		\$	
0160	24961EC		ASPHALT SEAL AGGREGATE - TYPE D (REVISED 11-13-2023)	65,770.00	SQYD		\$	
0170	24987EC		POLYMER ASPHALT EMULSION FOR CHIP SEAL (REVISED 11-13-2023)	102.00	TON		\$	

Section: 0004 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0180	02569		DEMOBILIZATION	1.00	LS		\$	