



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

December 9, 2014

CALL NO. 313
CONTRACT ID NO. 141072
ADDENDUM # 1

Subject: Harlan County, JL04 048 1926 000-001
Letting December 12, 2014

(1) Revised - CAP Note - Page 58 of 107

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D

09 DEC 2014

Item No.	11 - 149			Project Mgr.	kytc\Wesley.Lyttle
			County	HARLAN	Route KY-1926
CAP #	Date of Promise	Promise made to:	Location of Promise		
1	03-NOV-14	WES LYTTLE	DISTRICT 11		
CAP Description					
NO CAPS REQUIRED FOR THIS PROJECT.					
2	08-DEC-14	WES LYTTLE	DISTRICT 11		
CAP Description					
PLEASE DISREGUARD THE NO CAPS. TWO NEW CAPS LISTED BELOW:					
*ROADWAY CONTRACTOR WILL CONSULT WITH USFWS FOR EXCESS WASTE MATERIAL DISPOSAL LOCATIONS. THIS IS FOR ANY SITES EXTRANOUS TO THE PROJECT LIMITS. CONTACT VIRGIL LEE ANDREWS JR. FIELD SUPERVISOR, USFWS, (502) 695-0468					
*HARLAN COUNTY CONSTRUCTION SHALL SALVAGE EXISTING GATE FROM JACKSON CEMETERY ROAD DURING CONSTRUCTION. HARLAN COUNTY CONSTRUCTION SHALL STORE THE GATE UNTIL THE PROJECT IS COMPLETED. UPON COMPLETION OF THE PROJECT STATE SHALL REINSTALL THE GATE FOR PROPERTY OWNER (PARCEL 102 RUTH JACKSON). HARLAN COUNTY CONSTRUCTION WILL BE RESPONSIBLE FOR DIGGIN POST HOLES AND INSTALLING TWO POST, CHAIN & LOCK FOR PROERTY OWNER WHEN PROJECT IS COMPLETE.					