



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

December 12, 2012

CALL NO. 314
CONTRACT ID NO. 121383
ADDENDUM # 1

Subject: Floyd County, JL04 038 0680 NEW LOC
Letting December 14, 2012

(1) Revised - Note - Pages 19-22(a) of 88

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**FLOYD COUNTY
FD04 036 63765 01 U
MINNIE – HAROLD CONNECTOR
ITEM NUMBER – 12-301.10**

GENERAL PROJECT NOTE ON UTILITY PROTECTION

N/A

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

N/A

The Contractor is fully responsible for protection of all utilities listed above

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

KY Power Company has facilities to relocate throughout the project. Expected completion date for bridge and Simpson Branch construction is May 1, 2013. Expected completion date for remainder of project is September 1, 2013. AT & T KY has facilities to relocate throughout the project. Expected completion date is Septemeber 1, 2013, Inter-Mountain Cable has facilities to relocate throughout the project. . Expected completion date is Septemeber 1, 2013. Coalfields Telephone has facilities to relocate throughout the project. Expected completion date August 1, 2013. EQT Gathering has facilities to relocate throughout the project. Expected completion date for bridge construction is May 1, 2013. Expected completion date for remainder of project is August 1, 2013. Chesapeake Appalachia Gas Company has facilities to relocate throughout the project. Expected completion date for bridge construction is May 1, 2013. Expected completion date for remainder of project is August 1, 2013. Southern Water and Sewer has facilities to relocate throughout the project. Expected completion date May 1, 2013. Frontier Gas Company has facilities to relocate along proposed KY 122. Frontier Gas Company has requested a meeting with the contractor to coordinate the relocation of their gas line. (see attached letter). The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of KY Power Company, AT & T KY, Inter-Mountain Cable, Coalfields Telephone, Southern Water and Sewer District, EQT Gathering, Chesapeake Appalachia Gas Company and Frontier Gas Company. Working days will not be charged for those days on which work on KY Power Company, AT & T KY, Inter-Mountain Cable, Coalfields Telephone, Southern Water and Sewer District, EQT Gathering, Chesapeake Appalachia Gas Company and Frontier Gas Company facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department's work in general harmony and in a

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

FLOYD COUNTY
FD04 036 63765 01 U
MINNIE – HAROLD CONNECTOR
ITEM NUMBER – 12-301.10

satisfactory manner, and his decision shall be final and binding upon the Contractor. .

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT

Southern Water and Sewer District will have two encasement pipes to be relocated as part of the road contract. Pipes will be 10 inch steel encasements. First encasement will be installed at approximate station 123+50. Second location is approximate station 87+50. Exact location shall be determined during construction. Contractor shall notify resident engineer one week prior to installing the encasements to allow a meeting to be arranged with Southern Water and Sewer District. Encasements should be installed according to elevation listed on plan sheets with backfill being completed per KYTC specifications. Final water line relocation will be completed by Southern Water and Sewer District contractor in conjunction with road contractor being finished in these two locations.

SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

**FLOYD COUNTY
FD04 036 63765 01 U
MINNIE – HAROLD CONNECTOR
ITEM NUMBER – 12-301.10**

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

FLOYD COUNTY
FD04 036 63765 01 U
MINNIE – HAROLD CONNECTOR
ITEM NUMBER – 12-301.10

AREA UTILITIES CONTACT LIST

<u>Utility Company/Agency</u>	<u>Contact Name</u>	<u>Contact Information</u>
KY POWER COMPANY	BILL JOHNSON	606-437-3823
AT & T KY	JACK SALYER	606-874-2715
INTER-MOUNTAIN CABLE	ROY HARLOW	606-478-6222
EQT GATHERING	CHRIS BAILEY	606-437-2271
EQT GATHERING	EMERGENCY NUMBER	1-800-926-1759
CHESAPEAKE APPALACHIA GAS	MIKE FLANNERY	606-298-3400
FRONTIER GAS COMPANY	LARRY RICH	606-886-2431
COALFIELDS TELEPHONE	JODY THOMPSON	606-478-9401
SOUTHERN WATER AND SEWER	HUBERT HALBERT	606-377-9296



November 19, 2012

Dave Skeens
District Utility Supervisor
District 12-Pikeville
109 Loraine Street
Pikeville, KY 41501

Re: Project Description – Floyd County
FD04 036 63765 02 U
Minnie – Harold Connector
Item No. 12 – 301.10

Dear Mr. Skeens,

Kentucky Frontier Gas will work in conjunction with the road contractor on the subject project. If needed, Kentucky Frontier Gas will install temporary lines so the contractors work would not be stopped. The proposed drawing submitted by Kentucky Frontier Gas shows installing a casing pipe where the BP gas station currently is acceptable and will be installed by specs listed in the KYTC permits manual.

For the gas line which runs to the North toward Martin, the plan sheet does not show this line being relocated. Kentucky Frontier Gas will work in conjunction with the KYTC and the proposal to install a "V" bottom SPCL roadway ditch in the area. Kentucky Frontier Gas will relocate this line at no cost to the KYTC due to the line being on public right of way. The emergency contact information would include all service technicians employed by Kentucky Frontier Gas: Jeff Buchanan, Josh Fields, Michael Harris, Jackie Jordan, Cody McCay, Tracey Stumbo, Jason Wesley, and John White. These employees will be identifiable by the Kentucky Frontier Gas company logo on their company truck, shirt, or hat. If you have any questions concerning this matter please direct them to Kentucky Frontier Gas office at phone number 606-886-2431.

Sincerely,

A handwritten signature in blue ink, appearing to read "L.J. Rich".

L.J. Rich, Managing Member
Kentucky Frontier Gas, LLC.

Kentucky Frontier Gas, LLC