



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

September 24, 2013

CALL NO. 322
CONTRACT ID NO. 132924
Addendum # 1

Subject: Nicholas County, FE02 091 0386 B00033N
Letting September 27, 2013

- (1) Revised - Cover Page - Page 1 of 56
- (2) Revised - Completion Date - Page 4 of 56
- (3) Revised - Special Notes - Page 18 of 56

Proposal revisions are available at
<http://transportation.ky.gov/Construction-Procurement>

Plan Revisions are available at: <http://www.lynnimaging.com/kytransportation/>

If you have any questions, please contact us at (502) 564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:jj

Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 322

CONTRACT ID. 132924

NICHOLAS COUNTY

FED/STATE PROJECT NUMBER FE02 091 0386 B00033N

DESCRIPTION KY 386 (MP 1.710) BRIDGE OVER MCBRIDE CREEK.

WORK TYPE BRIDGE DECK RESTORATION & WATERPROOFING

PRIMARY COMPLETION DATE 4/15/2014

LETTING DATE: September 27,2013

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 EASTERN DAYLIGHT TIME September 27,2013. Bids will be publicly announced at 10:00 EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 09

CONTRACT ID - 132924

FE02 091 0386 B00033N

COUNTY - NICHOLAS

PCN - MB09103861301

FE02 091 0386 B00033N

KY 386 (MP 1.710). KY 386 (MP 1.710) BRIDGE OVER MCBRIDE CREEK BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 38:16:51.95 LONGITUDE 84:05:05.85

COMPLETION DATE(S):

COMPLETED BY 04/15/2014

APPLIES TO ENTIRE CONTRACT

30 CALENDAR DAYS

APPLIES TO STRUCTURE
091B00033N

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by April 15, 2014. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
091B00033N	30	April 15, 2014

Contrary to Section 108.07.02, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, when either the allotted number of calendar days or the April 15, 2014 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.