
 

 

January 22, 2013 

 

 

CALL NO. 325 

CONTRACT ID NO. 131301 

ADDENDUM # 1 

 

 

Subject:  Scott County, FD04 SPP 105 0075 125-135 

  Letting January 25, 2013 

 

(1) Revised – General Summary – Pages 30 & 32 of 195 

(2) Revised – Paving Summary – Pages 33-34 of 195 

(3) Revised – Note – Pages 60-62 of 195 

(4) Revised - Bid Items – Pages 194-195 of 195 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 
  

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 
Ryan Griffith 

Director 

Division of Construction Procurement 

 

RG:ks 

Enclosures  
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Access to all ramps at all interchanges on the project shall be maintained at all times unless a 
particular ramp is closed for the one week reconstruction period or as otherwise directed by the 
Engineer.  All diversions to access ramps in areas of lane closures shall be approved by the 
Engineer prior to implementing each particular lane closure. 
 
During the days when a lane closure is allowed, maintain traffic as specified in the phasing notes 
and typical sections.   Please refer to the “Special Note for Fixed Completion Date and 
Liquidated Damages” for damage rates per hour associated with failure to maintain the required 
number of lanes during a specific time period.      
 
The contractor must notify the Engineer at least fourteen (14) days prior to the beginning of each 
construction phase in either direction. 
 
SHOULDER PREPARATION AND RESTORATION 
 
The clear lane width will be 12 feet; however, make provisions for the passage of wide loads up 
to 16’. Use a lane closure all times when work is performed in the lane or adjacent shoulder.  
Shoulders used as temporary roadways will be inspected by the Engineer and if deemed necessary 
by the Engineer, repaired with asphalt mixture for level & wedging as directed prior to opening to 
traffic. Perform any maintenance of the shoulder as deemed necessary by the Engineer in order to 
maintain traffic.  Remove failed materials and perform additional patching as directed by the 
Engineer during the time the shoulder is used as a travel lane. Patch and remove any foreign 
debris on the shoulders as directed by the Engineer.  Remove existing striping by water blasting. 
Paint temporary edge lines through the lane closure.   
 
The shoulders are to be inspected and low spots refilled to the satisfaction of the Engineer prior 
to placing traffic on the shoulders. Daytime shoulder closures will be permitted to repair the 
stabilized shoulders.  Install delineators for the existing barrier wall before shifting traffic onto 
the shoulders. All work required for shoulder preparation and restoration is incidental to 
Maintenance of Traffic.  
                                                     TRAFFIC PHASING   
 
NOTE: Prior to any Phase I operations, close the inside lane and shoulder and mill the inside 
rumble strips and yellow stripe (4 feet in width) and replace with a 1” asphalt scratch course. 
Payment will be made for the milling and scratch course replacement. 
 
PHASE I  
 
Bridge Repairs: 

Install a temporary lane closure on the inside lane (in each direction) and install 
temporary striping for Phase I traffic pattern as shown on the Traffic Control Plans and 
Typical Sections. Remove this temporary lane closure and install a lane closure as shown 
on the Traffic Control Plans and Typical Sections, reducing the number of traveled lanes 
to two (utilizing the inside lane and inside shoulder).  Use a 55:1 taper for lane shift at 
both ends of lane closure.  Install temporary barrier as shown on the Traffic Control Plans 
and Typical Sections.  The type of work to be performed in Phase I will depend on each 
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bridge.  For the two bridges requiring approach slab replacement, remove the existing 
bridge approach slabs within the limits shown on the Traffic Control Plans and Typical 
Sections.  For the bridge requiring replacement of the existing expansion joints, remove 
and replace the existing expansion joints within the limits shown on the Traffic Control 
Plans. Install temporary paint for Phase II traffic pattern as shown on the Traffic Control 
Plans and Typical Sections.  
 

Mainline Lanes and Shoulders: 
 
MP 125.528 – MP 132.102 & MP 134.148 – MP 134.386:  
 

Close the inside lane and inside shoulder to traffic using lane closures and reduce the 
number of traveled lanes to two.  Install temporary striping for Phase I traffic pattern as 
shown on the Traffic Control Plans and Typical Sections. Reverse the lane closure and 
close the 2 outside lanes and shoulder and direct traffic to the inside lane and shoulder as 
shown on the Traffic Control Plans and Typical Sections. While maintaining traffic on 
the inside lane and shoulder construct the Base Failure Repairs on the two outside lanes 
as shown in the proposal or as directed by the Engineer.  After required settlement 
period, mill the 2 outside lanes and shoulders and replace with 2” of surface pavement. 
Perform all outside road work during Phase I.  All ramp work shall also be completed 
under this phase.  Install outside rumble strips and the permanent striping and markings 
for the two outside lanes.  

 
MP 132.102 - MP 134.148 (Bifurcated Section):  
 

Close the inside lane and inside shoulder to traffic using lane closures and reduce the 
number of traveled lanes to two.  Install temporary striping for Phase I traffic pattern as 
shown on the Traffic Control Plans and Typical Sections. Reverse the lane closure and 
close the outside lane, outside shoulder and half of the center lane (Phasing within the 
bifurcated section will be divided at the center of the center driving lane).  Direct traffic 
to the inside portion of the roadway (utilizing the inside lane, inside shoulder and inside 
half of the center lane) as shown on the Traffic Control Plans and Typical Sections. 
While maintaining traffic on the inside portion of the roadway, construct the Base Failure 
Repairs on the outside lane and outside half of the center lane as shown in the proposal or 
as directed by the Engineer.  After required settlement period, mill the outside portion of 
the pavement and replace with 3/4” of surface pavement. Perform all outside road work 
during Phase I.  Install temporary striping for Phase II traffic pattern as shown on the 
Traffic Control Plans and Typical Sections. 

 
PHASE II  
 
Bridge Repairs: 
 

Shift traffic onto the outside lane and outside shoulder, as shown on the Traffic Control 
Plans and Typical Sections.  Relocate the temporary barrier as shown on the Traffic 
Control Plans and Typical Sections.  Truck Mounted Attenuators shall be required while 
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relocating the temporary barrier walls.  While maintaining traffic on the outside lane and 
shoulder, complete bridge approach slab replacement or existing expansion joint 
replacement, depending on the individual bridge being repaired.  The approach slab 
replacements will require removal of approximately 25’ of existing concrete median 
barrier on each end of each bridge. 
 

Mainline Lanes and Shoulders:  
 
MP 125.528 – MP 132.102 & MP 134.148 – MP 134.386:  
 

Install a lane closure closing the inside lane and shoulder and reduce the number of 
traffic lanes to two. While maintaining two lanes of traffic on the 2 outside lanes, mill the 
inside lane and inside shoulder and replace with 2” of surface pavement.  Perform any 
median work under this phase.  The Concrete Median Barrier repairs may be completed 
using shoulder closures.  Install inside rumble strips and remainder of permanent striping 
and markings.   

 
MP 132.102 - MP 134.148 (Bifurcated Section):  
 

Shift traffic to the outside portion of the roadway (utilizing the outside lane, outside 
shoulder and outside half of the center lane) as shown on the Traffic Control Plans and 
Typical Sections. While maintaining traffic on the outside portion of the roadway, 
construct the Base Failure Repairs on the inside lane and inside half of the center lane as 
shown in the proposal or as directed by the Engineer.  After required settlement period, 
mill the inside portion of the pavement and replace with 3/4” of surface pavement. 
Perform any median work during Phase II.  Install temporary striping for Phase III traffic 
pattern as shown on the Traffic Control Plans and Typical Sections.  

 
PHASE III  
 
Mainline Lanes and Shoulders:  
 
MP 132.102 - MP 134.148 (Bifurcated Section):  
 

Using flag persons and lane closures, complete the 1.25” final asphalt surface course.  
Install rumble strips, permanent striping and pavement markers.  Traffic may be reduced 
to one lane from 7:00 pm to 6:00 am if required to complete final surfacing. 

 
NOTE on pavement repair (base failure) operations: Once the pavement has been 
removed, the contractor must work continuously until the pavement has been replaced.  
Pavement repairs must be completed 2 weeks prior to any general milling & filling 
pavement operations on those specific repair locations.  Traffic may be reduced to one lane 
from 7:00 pm to 6:00 am if required to complete base repairs. 
 
NOTE on pavement striping.  After all other work is completed, place remainder of 
permanent striping.  Mobile operations may be utilized.   
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Section:  0001 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00001 DGA BASE 7,523.00 TON $
0020 00078 CRUSHED AGGREGATE SIZE NO 2 1,000.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 1,363.00 TON $
0040 00103 ASPHALT SEAL COAT 285.00 TON $

0041 00191
ASPHALT SCRATCH COURSE PG64-22
(ADDED:  1-22-13) 2,287.00 TON $

0050 00217
CL4 ASPH BASE 1.00D PG64-22(REVISED:
1-22-13) 1,789.00 TON $

0060 00342 CL4 ASPH SURF 0.38A PG76-22 70,152.00 TON $
0070 01484 CURB BOX INLET TYPE B-T 2.00 EACH $
0080 01691 FLUME INLET TYPE 2 11.00 EACH $
0090 01811 STANDARD CURB AND GUTTER MOD 13,987.50 LF $
0100 01825 ISLAND CURB AND GUTTER 162.00 LF $

0110 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 286.00 EACH $

0120 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 28.00 EACH $

0130 01984 DELINEATOR FOR BARRIER - WHITE 706.00 EACH $
0140 02003 RELOCATE TEMP CONC BARRIER 3,560.00 LF $
0150 02025 JPC PAVEMENT-11 IN/24 8,526.00 SQYD $
0160 02091 REMOVE PAVEMENT 12,448.00 SQYD $
0170 02110 PARTIAL DEPTH PATCHING 7.00 CUFT $
0180 02165 REMOVE PAVED DITCH 96.00 SQYD $
0190 02220 FLOWABLE FILL 555.00 CUYD $

0200 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 11.00 EACH $

0210 02367 GUARDRAIL END TREATMENT TYPE 1 1.00 EACH $
0220 02369 GUARDRAIL END TREATMENT TYPE 2A 34.00 EACH $
0230 02373 GUARDRAIL END TREATMENT TYPE 3 10.00 EACH $
0240 02381 REMOVE GUARDRAIL 19,637.50 LF $
0250 02391 GUARDRAIL END TREATMENT TYPE 4A 24.00 EACH $
0260 02483 CHANNEL LINING CLASS II 198.00 TON $
0270 02484 CHANNEL LINING CLASS III 2,000.00 TON $
0280 02562 SIGNS 895.00 SQFT $
0290 02575 DITCHING AND SHOULDERING 46,123.00 LF $
0300 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0310 02671 PORTABLE CHANGEABLE MESSAGE SIGN 8.00 EACH $
0320 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $

0330 02677
ASPHALT PAVE MILLING & TEXTURING
(REVISED:  1-22-13) 72,121.00 TON $

0340 02696 SHOULDER RUMBLE STRIPS-SAWED 183,954.00 LF $
0350 02775 ARROW PANEL 4.00 EACH $
0360 02898 RELOCATE CRASH CUSHION 6.00 EACH $
0370 03171 CONCRETE BARRIER WALL TYPE 9T 3,560.00 LF $
0380 03240 BASE FAILURE REPAIR 2,591.00 SQYD $
0390 03295 EXPAN JOINT REPLACE 2 IN 197.00 LF $
0400 03298 EXPAN JOINT REPLACE 4 IN 197.00 LF $
0410 03299 ARMORED EDGE FOR CONCRETE 979.00 LF $
0420 04793 CONDUIT-1 1/4 IN 160.00 LF $

SCOTT COUNTY
FD04 SPP 105 0075 125-135

Revised:  1-22-13
Contract ID:  131301

Page 194 of 195



PROPOSAL BID ITEMS

Report Date 1/22/13
Page 2 of 2

131301

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0430 04795 CONDUIT-2 IN 40.00 LF $
0440 04820 TRENCHING AND BACKFILLING 180.00 LF $
0450 04829 PIEZOELECTRIC SENSOR 12.00 EACH $
0460 04830 LOOP WIRE 5,800.00 LF $
0470 04895 LOOP SAW SLOT AND FILL 1,120.00 LF $
0480 05950 EROSION CONTROL BLANKET 15,000.00 SQYD $
0490 06417 FLEXIBLE DELINEATOR POST-W 164.00 EACH $
0500 06418 FLEXIBLE DELINEATOR POST-Y 59.00 EACH $
0510 06511 PAVE STRIPING-TEMP PAINT-6 IN 257,070.00 LF $
0520 06567 PAVE MARKING-THERMO STOP BAR-12IN 70.00 LF $
0530 08903 CRASH CUSHION TY VI CLASS BT TL3 6.00 EACH $
0540 10020NS FUEL ADJUSTMENT 99,558.00 DOLL $1.00 $ $99,558.00
0550 10030NS ASPHALT ADJUSTMENT 169,006.00 DOLL $1.00 $ $169,006.00
0560 20071EC JOINT ADHESIVE 91,977.00 LF $
0570 20359NN GALVANIZED STEEL CABINET 4.00 EACH $
0580 20360ES818 WOOD POST 8.00 EACH $
0590 20391NS835 ELECTRICAL JUNCTION BOX TYPE A 4.00 EACH $
0600 20591EC REMOVE BARRIER 362.00 LF $
0610 21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 2,330.00 LF $
0620 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 28,562.50 LF $
0630 22146EN CONCRETE PATCHING REPAIR 112.00 SQFT $
0640 22664EN WATER BLASTING EXISTING STRIPE 335,907.00 LF $

0650 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $

0660 23877EC CONC MEDIAN BARRIER WALL TY 14C 462.00 LF $
0670 23979EC CRASH CUSHION TY VI CLASS C TL3 1.00 EACH $
0680 24189ER DURABLE WATERBORNE MARKING-6 IN W 146,562.00 LF $
0690 24190ER DURABLE WATERBORNE MARKING-6 IN Y 99,248.00 LF $
0700 24191ER DURABLE WATERBORNE MARKING-12 IN W 6,069.00 LF $
0710 24489EC INLAID PAVEMENT MARKER 4,704.00 EACH $

Section:  0002 - MOBILIZATION / DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0720 02568 MOBILIZATION 1.00 LS $
0730 02569 DEMOBILIZATION 1.00 LS $
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