



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

March 27, 2014

CALL NO. 334
CONTRACT ID NO. 142142
ADDENDUM # 2

Subject: Kenton County, FE01 059 0025 007-010
Letting March 28, 2014

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 74
- (3) Revised - Special Note - Page 17 of 74

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 334

CONTRACT ID. 142142

KENTON COUNTY

FED/STATE PROJECT NUMBER FE01 059 0025 007-010

DESCRIPTION DIXIE HIGHWAY (US 25)

WORK TYPE CULVERT REPLACEMENT

PRIMARY COMPLETION DATE 6/30/2014

LETTING DATE: March 28,2014

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 28,2014. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 06

CONTRACT ID - 142142

FE01 059 0025 007-010

COUNTY - KENTON

PCN - MP05900251401

FE01 059 0025 007-010

DIXIE HIGHWAY (US 25) (MP 7.100) FROM 260 FEET SOUTH OF DUDLEY ROAD EXTENDING NORTH TO 250 FEET NORTH OF BEECHWOOD DRIVE (MP 9.540), A DISTANCE OF 02.44 MILES.CULVERT REPLACEMENT
GEOGRAPHIC COORDINATES LATITUDE 39:02:01.00 LONGITUDE 84:33:59.00

COMPLETION DATE(S):

COMPLETED BY 06/30/2014

APPLIES TO ENTIRE CONTRACT

Special Note For Fixed Completion Date and Liquidated Damages

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Completion Date. This project has a Fixed Completion Date of June 30, 2014.

In addition to the Liquidated Damages specified above, Liquidated Damages in the following amounts will be charged when a lane closure remains in place during a prohibited period outlined in the Traffic Control Plan, excluding delays caused by inclement weather:

US 25 per lane	\$500 for the first hour
	\$750 for the second hour
	\$1,000 any additional hour

These hourly disincentives will still be in effect after the Fixed Completion Date of June 30, 2014 and will be charged in addition to the \$5,000 per calendar day if warranted. If work is delayed by inclement weather, the minimum work required to allow removal of the lane closure, as directed by the Engineer, shall be resumed immediately as soon as weather permits or the Department will begin to assess Liquidated Damages as specified herein.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.