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CONTRACT ID - 121306                  ADMINISTRATIVE DISTRICT - 08

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - ROCKCASTLE                           PCN - DE10212491206
JL04 102 1249 000-016
MOUNT VERNON-SAND SPRINGS ROAD (KY 1249) INSTALL GUARDRAIL & CRIBBING AT VARIOUS
LOCATIONS ON KY 1249 FROM (MP 0.000) TO S. INTERSECT. OF US 25-US 150 (MP 16.000).
GUARDRAIL.  SYP NO. 08-08632.00.
GEOGRAPHIC COORDINATES LATITUDE 37^16'15" LONGITUDE  84^21'34"

COMPLETION DATE(S):
COMPLETION DATE - August 03, 2012
APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
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production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
10/18/2011 
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Steven L. Beshear 
Governor 

Commonwealth of Kentucky
Finance and Administration Cabinet 

OFFICE OF THE SECRETARY 
Room 383,  Capitol Annex 

702 Capital Avenue 
Frankfort, KY 40601-3462 

(502) 564-4240 
Fax (502) 564-6785 

 
Lori H. Flanery 

Secretary 

 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D 

 
 

SECRETARY’S ORDER 11-004 
 

FINANCE AND ADMINISTRATION CABINET 
 

Vendor Document Disclosure 
 

 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary to conduct a review of the records of a private vendor that holds a 
contract to provide goods and/or services to the Commonwealth; and 
 
 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an 
Executive Branch agency that involves the review of documents; and  
 
 WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and 
Administration Cabinet to establish the internal organization and assignment of functions which are not 
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050 
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and 
control all supplies and services that are procured by the Commonwealth and to intervene in controversies 
among vendors and state agencies; and  
 

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS 
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do 
hereby order and direct the following: 
 

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet 
(“FAC”) shall formally review any dispute arising where the agency has requested 
documents from a private vendor that holds a state contract and the vendor has refused 
access to said documents under a claim that said documents are not directly pertinent or 
relevant to the agency’s inquiry upon which the document request was predicated.  
 

II. Upon the request of an Executive Branch agency, the FAC shall formally review any 
situation where the agency has requested documents that the agency deems necessary to 
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2 

conduct audits, investigations or any other formal inquiry where a dispute has arisen as to 
what documents are necessary to conclude the inquiry.  

 
III. Upon receipt of a request by a state agency pursuant to Sections I & II, the FAC shall 

consider the request from the Executive Branch agency and the position of the vendor or 
party opposing the disclosure of the documents, applying any and all relevant law to the 
facts and circumstances of the matter in controversy. After FAC’s review is complete, 
FAC shall issue a Determination which sets out FAC’s position as to what documents 
and/or records, if any, should be disclosed to the requesting agency. The Determination 
shall be issued within 30 days of receipt of the request from the agency. This time period 
may be extended for good cause.  

 
IV. If the Determination concludes that documents are being wrongfully withheld by the 

private vendor or other party opposing the disclosure from the state agency, the private 
vendor shall immediately comply with the FAC’s Determination. Should the private 
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in 
concert with the requesting agency, shall effectuate any and all options that it possesses to 
obtain the documents in question, including, but not limited to, jointly initiating an action 
in the appropriate court for relief. 

 
V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be 

deemed null and void.  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
 

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
Page 10 of 74



 
 

SPECIAL NOTE FOR CRIBBING 
 
 

The bid  item for “CRIBBING” shall  include all  labor, equipment, and material necessary to furnish 
and install cribbing and construct shoulder as shown on the drawing.  Acceptable cribbing materials 
include new or  like new used steel beam guardrail, steel or aluminum structural plates, geogrid, 
chain link fence fabric, or other approved materials for cribbing.  Used steel beam guardrail shall be 
subject  to  the  inspection  and  approval of  the Engineer prior  to  its  installation. Contractor  shall 
obtain the Engineer’s approval of the type material prior to  installation.   Use uniform material at 
each site; however, the Engineer will allow the Contractor to vary materials at different sites within 
the project. 
 
This contract item will be measured and paid for by area (square foot).  Crushed Aggregate #57 
used for backfill will be paid by the ton. 
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SPECIAL PROVISION FOR WASTE AND BORROW SITES 
 
 
Obtain U.S.  Army  Corps  of  Engineer’s  approval  before  utilizing  a waste  or  borrow  site  that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or  intermittent streams, ponds or wetlands.   The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel,  to  be  jurisdictional  waters.    Direct  questions  concerning  any  potential  impacts  to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies. 
 
 
1-296 Waste & Borrow Sites 
01/02/2012 
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COORDINATION OF WORK WITH OTHER CONTRACTS 
 
 
Be advised, there may be an active project(s) adjacent to or within this project.   The Engineer 
will coordinate the work of the Contractors.  See Section 105.06. 
 
 
1‐3193 Coordination Contracts 
01/02/2012 
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SPECIAL NOTES FOR GUARDRAIL 
 
I.  DESCRIPTION 
 
Except as specified herein, perform all work  in accordance with the Department's Standard and 
Supplemental Specifications and Standard and Sepia Drawings, current editions.  Article references 
are to the Standard Specifications. 
 
Furnish all equipment, labor, materials, and incidentals for the following work items: 
 

(1)  Site  preparation;  (2)  Guardrail,  Guardrail  with  Extra  Length  Posts,  End 
Treatments,  and Terminal Sections, as applicable; (3) Delineators for guardrail; (4) 
Maintain and control traffic; and (5) all other work specified as part of this contract. 

 
II.  MATERIALS 
 
Except as specified herein, provide for all materials to be sampled and tested in accordance with 
the Department's Sampling Manual and make the materials available for sampling a sufficient time 
in advance of the use of the materials to allow for the necessary time for testing. 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B.  Guardrail.    Furnish  guardrail  system  components  according  to  section  814  and  the 
Standard  Drawings;  except  use  steel  posts  only,  no  alternates.    Furnish  approximately 
4,455 Extra Length Posts (9 foot length, steel‐no alternates). 

 
C. Delineators  for Guardrail.   Furnish white Delineators  for Guardrail according to the 
Delineators for Guardrail Sepia Drawing.  

 
III.  CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site Preparation.   Be responsible  for all site preparation,  including but not  limited  to, 
clearing and grubbing, excavation, embankment, and  removal of all obstructions or any 
other  items;  regrading,  reshaping,  adding  and  compacting  of  suitable materials  on  the 
existing shoulders to provide proper template or foundation for the guardrail; temporary 
pollution and erosion control; disposal, of excess and waste materials and debris; and final 
dressing, cleanup, and seeding and protection.  Perform all site preparation as approved or 
directed by the engineer. 
 
C.  Guardrail.    Except  as  specified  herein,  construct  guardrail  system  according  to 
Section 719  of  the  2008  edition  of  the  Standard  Specifications  for  Road  and  Bridge 
Construction and the Standard Drawings.  Locations listed on the summary and/or shown 
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Guard Rail 
Page 2 of  4 
 
 

on the drawings are approximate only.  Prior to ordering guardrail materials, the Engineer 
and  the Contractor  shall meet on  the  job  site  to  check  the  guardrail  end  treatments 
locations  designated  against  actual  field  conditions  to  determine  if  the  locations  and 
end treatment types are appropriate. Adjustments will be made as appropriate and final 
location  and  end  treatment  types  will  be  approved  by  the  Engineer.  If  considered 
necessary, the Engineer will consult with the Division of Design. 
 
Contrary  to  719.03  of  the  2008  edition  of  the  Standard  Specifications  for  Road  and 
Bridge Construction and the Standard Drawings, construct guardrail 29 inches to the top 
of the rail, with a tolerance of plus or minus one  inch above the theoretical pavement 
elevation (shoulder slope extended). Kentucky will continue using NCHRP 350 Approved 
27  inch  height  guardrail  end  treatments  until  the  new  29  inch  height  is  tested  and 
approved. TRANSITION: Utilize the last two sections of 12’‐6” length guardrail (25’) prior 
to the pay limits of the end treatment to transition from the guardrail mounting height 
to the end treatment  (i.e. do not change the mounting height within the pay  limits of 
the end treatment.) 
 
Unless  directed  otherwise  by  the  Engineer,  provide  a minimum  two (2)  foot  shoulder 
width.  Construct radii at entrances and road intersections as directed by the Engineer. 

 
When installing guardrail, do not leave the blunt end exposed where it would be hazardous 
to the public.  When it is not practical to complete the construction of the guardrail and the 
permanent  end  treatments  and  terminal  sections  first,  provide  a  temporary  end  by 
connecting at  least 25 feet of rail to the  last post, and by slightly flaring, and burying the 
end of the rail completely  into the existing shoulder.   If  left overnight, place a drum with 
bridge panel in advance of the guardrail end and maintain during use. 
 
D.  Delineators  for  Guardrail.    Construct  Delineators  for  Guardrail  according  to  the 
Delineators for Guardrail Sepia Drawing. Contrary to the spacing schedule given on the 
Sepia Drawing, space all delineators 50 ft. max. 

 
E. Property Damage.   Be responsible  for all damage  to public and/or private property 
resulting from the work.  Restore damaged roadway features and private property at no 
additional cost to the Department. 

 
F.  Coordination with  Utility  Companies.    Locate  all  underground,  above  ground  and 
overhead  utilities  prior  to  beginning  construction.    The  Contractor  is  responsible  for 
contacting and maintaining  liaison with all utility companies  that have utilities  located 
within the project limits.  Do not disturb existing overhead or underground utilities.  It is 
not  anticipated  that  any  utility  facilities  will  need  to  be  relocated  and/or  adjusted; 
however,  in the event that  it  is discovered that the work does require that utilities be 
relocated  and/or  adjusted,  the  utility  companies  will  work  concurrently  with  the 
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Contractor while relocating their facilities.  The Contractor is responsible for repairing all 
utility damage that occurs as a result of guardrail operations at no additional cost to the 
Department. 

 
G. Right of Way Limits.   The Department has not established exact  limits of the Right‐of‐
Way. Limit work activities to obvious Right‐of‐Way. The Contractor is responsible to obtain 
permission for all encroachments onto private lands. 

 
H.  Disposal  of Waste.    Dispose  of  all  removed  debris  and  other  waste  per  Section 
204.03.08 off the Right‐of‐Way at sites obtained by the Contractor at no additional cost 
to the Department.   

 
I. Final Dressing, Clean Up, and Seeding and Protection.  Apply Class A Final Dressing to 
all disturbed areas, both on and off the Right‐of‐Way.  Sow all areas with Seed Mixture 
no. 1. The Department will not make direct payment  for  final dressing, Clean up, and 
Seeding and Protection. 

 
IV.  METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B.  Site  Preparation.    Site  Preparation will  not  be measured  for  payment  but  shall  be 
incidental to the bid item “Guardrail, Single Face”. 

 
C. Guardrail.  See Section 719.04. 

 
D. Delineators for Guardrail.  See Delineators for Guardrail Sepia Drawing. 
 
E. Seeding  and Protection,  Temporary  Erosion Control,  Temporary Pollution Control 
and  Waste  Disposal.  The  Department  will  not  measure  for  payment  the  operations 
shown here. These include seeding and protection, Temp. Erosion Control, Temp. Pollution 
Control, and Waste Disposal. These activities shall be incidental to the bid item “Guardrail, 
Single Face”. 

 
V.  BASIS OF PAYMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Site  Preparation.    Payment  for  Site  Preparation  shall  not  be  paid  directly.    Site 
Preparation will be incidental to the bid item “Guardrail, Single Face”. 

 
C. Guardrail.  See Section 719.05. 
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D. Delineators for Guardrail.  See Delineators for Guardrail Sepia Drawing. 
 

E. Seeding  and Protection,  Temporary  Erosion Control,  Temporary Pollution Control 
and Waste  Disposal.  The  Department will  not  pay  as  per  applicable  sections  for  the 
following:  seeding  and  protection,  Temp.  Erosion Control,  Temp.  Pollution Control,  and 
Waste Disposal. These activities shall be incidental to the bid item “Guardrail, Single Face”. 
 

 
1‐3416 New Guardrail Extra Length Posts 
1/02/2012 
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BMP EMP
Side: NB 
or SB

GR Length 
(ft) Type 1 

Term. Sect. 
1  Type 3  GR Delineators

0.18 0.45 NB 1,426 2 29
0.49 0.59 NB 544 1 1 11
1.34 1.39 NB 243 1 1 5
1.69 1.98 NB 1,552 31
2.10 2.16 NB 306 2 1 1 6
2.66 2.72 NB 280 2 6
2.74 2.80 NB 301 2 6
2.95 3.07 NB 634 2 13
3.30 3.34 NB 211 2 4
3.61 3.69 NB 407 1 1 8
4.03 4.18 NB 776 1 1 16
4.80 4.96 NB 845 2 17
5.16 5.21 NB 275 2 6
5.31 5.39 NB 422 2 8
5.50 5.60 NB 544 1 1 11
6.71 7.15 NB 2,292 2 46
7.24 7.25 NB 79 2 2
7.40 7.76 NB 1,896 1 1 38
7.85 7.91 NB 317 2 6
8.00 8.06 NB 317 1 1 6
8.10 8.21 NB 602 2 12
9.62 9.64 NB 106 2 2
11.02 11.03 NB 48 2 1
13.32 13.49 NB 919 2 18
14.39 14.46 NB 370 2 7
14.53 14.71 NB 950 1 1 19
15.20 15.30 NB 528 1 1 11

0.71 0.74 SB 148 2 3
1.41 1.47 SB 322 1 1 6
1.97 2.02 SB 216 2 4
2.71 2.77 SB 317 1 1 6
3.71 3.75 SB 211 1 1 4
4.09 4.20 SB 581 2 12
4.96 5.00 SB 201 1 1 4
5.11 5.17 SB 317 2 6
5.21 5.37 SB 845 1 1 17
5.68 6.04 SB 1,901 1 1 38
6.05 6.21 SB 840 2 17
6.31 6.36 SB 290 2 6
6.49 6.54 SB 259 2 5
6.58 6.65 SB 359 2 7
7.31 7.34 SB 169 2 3
7.60 7.62 SB 116 1 1 2
7.89 7.93 SB 259 2 5
8.21 8.26 SB 264 2 5

Guardrail End treatment

Guardrail Work Location
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BMP EMP
Side: NB 
or SB

GR Length 
(ft) Type 1 

Term. Sect. 
1  Type 3  GR Delineators

Guardrail End treatment

Guardrail Work Location

8.29 8.44 SB 776 2 16
8.66 8.78 SB 634 2 13
8.87 8.90 SB 158 2 3
8.92 9.05 SB 686 2 14
9.09 9.11 SB 132 1 1 3
9.12 9.18 SB 317 2 6
9.28 9.42 SB 750 2 15
9.67 10.09 SB 2,223 1 1 44
10.10 10.26 SB 855 2 17
10.26 10.31 SB 238 2 5
10.31 10.80 SB 2,592 1 2 52
10.92 11.13 SB 1,125 1 3 23
11.40 11.48 SB 444 1 1 9
11.51 11.78 SB 1,431 1 1 29
11.71 11.86 SB 797 2 16
11.92 12.03 SB 576 2 12
12.03 12.35 SB 1,663 2 33
12.36 12.78 SB 2,244 1 1 45
13.37 13.59 SB 1,162 4 23
14.15 14.21 SB 317 2 6
15.10 15.17 SB 370 2 7
15.33 15.40 SB 370 1 1 7
15.47 15.80 SB 1,742 2 35

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
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TRAFFIC CONTROL PLAN 
 
TRAFFIC CONTROL GENERAL 
Except as provided herein, traffic shall be maintained in accordance with the current edition of 
the Standard Specifications and Standard Drawings. Except for the roadway and traffic control 
bid items listed, all items of work necessary to maintain and control traffic will be paid at the 
lump sum bid price to "Maintain and Control Traffic". Contrary to Section 106.01, traffic control 
devices used on this project may be new, or used in like new condition, at the beginning of the 
work and maintained in like new condition until completion of the work. 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
Contractor work shall only occur during daylight hours. At the discretion of the Engineer, days 
and hours may be specified when lane closures will not be allowed.  
 
The Contractor may maintain alternating one way traffic during construction. The clear lane 
width shall be a minimum of 8 feet. If traffic should be stopped due to construction operations, 
and an emergency vehicle or school bus on an official run arrives on the scene, the Contractor 
shall make provisions for the passage of the vehicle as quickly as possible. 
 
LANE CLOSURES 
Lane closures shall not be left in place during non‐working hours. 
 
SIGNS 
Contrary to section 112.04.02, only long term signs (signs intended to be continuously in place 
for more than 3 days) will be measured for payment. Short term signs (signs intended to be left 
in place for 3 days or less) will not be measured for payment, but will be incidental to Maintain 
and Control Traffic. 
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL 

SPECIAL NOTES FOR UTILITY CLEARANCE 
IMPACT ON CONSTRUCTION 

 
Rockcastle County 

Install new guardrail at various locations along KY 1249 from MP 0.00 to the southward 
intersection of US 25 / US 150 MP 16.00 

Item No. 08-8632.00 
 

Listed below is an updated list of Utility Company’s and contact people. 
  
 
Jackson Energy   Mr. Mike Seals, Engineer 

Jackson Energy 
P.O.BOX 117, 177 Barbourville Road 
London, KY. 40743   
(606) 864-4911 
 

Kentucky Utilities Company  Mr. Darrell Bowles, Operations Engineer  
Kentucky Utilities Company  
200 Water Street 
Richmond, Ky. 40475 
(859) 626-3372 

 
Windstream Kentucky East, Inc. Mr. Tim Williams 

Windstream Kentucky East, Inc 
719 N. Main St. 
London, KY. 40741 
(606) 862-9034 
 

Rockcastle County Board of Ed. Trent Clark - DTC 
Rockcastle County Board of Education 
245 Richmond St. 
Mt. Vernon, KY. 40456 
(606)256-2125 
 

Time Warner Cable   Mr. Darrell Nave,Construction Supervisor 
Time Warner Cable 
Construction Office 
5026 S. HWY. 27 
Somerset, KY. 42501 
(606) 678-9215 
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Eastern Rockcastle Water  Mr. Randy Corry 
Eastern Rockcastle Water 
P.O. Box 540 
Mt. Vernon, KY. 40456 
(606) 453-0019 

 
Western Rockcastle Water  Ms. Paula DeBorde, Manager 

Western Rockcastle Water Association 
Main Office 
P.O. Box 627, 371 New Broadhead Rd. 
Mount Vernon, KY. 40456 
(606) 256-8283 

 
Mt. Vernon City Water  Mr. Dennis McClure, Superintendent 

Mt. Vernon City Water 
P.O. Box 1465, 125 Richmond Street 
Mt. Vernon, KY. 40456 
(606) 256-3437 

 
 
The Contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system 
for information on the location of existing underground utilities.  The call is to be placed a 
minimum of two (2) and no more than ten (10) business days prior to excavation.  The 
Contractor should be aware that owners of underground facilities are not required to be 
members of the KY 811 one-call Before-U-Dig (BUD) service.  The Contractor must 
coordinate excavation with the utility owners, including those whom do not subscribe to 
KY 811.  It may be necessary for the Contractor to contact the county court clerk to 
determine what utility companies have facilities in the area. 
 

“CALL BEFORE YOU DIG” 
 
 

NOTE 
 
All utilities are believed to be clear for installation of new guardrail.  Contractor is to call and 
verify all utilities to be clear. 
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KENTUCKY TRANSPORTATION CABINET 

COMMUNICATING ALL PROMISES (CAP) 

_______________________________________________________ 

 

ROCKCASTLE COUNTY 

8-8632.00 
                                                                              
                                                                               
 

(NO CAPS INVOLVED IN PROJECT) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

February 10, 2012 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 
 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions 
peculiar to an individual project.  
 

SUBSECTION: 
REVISION: 

102.03 Contents of the Bid Proposal Form. 
Replace the first sentence of the first paragraph with the following: 
The Bid Proposal form will be available on the Department internet website 
(http://transportation.ky.gov/contract/). 
 
Delete the second paragraph. 
 
Delete the last paragraph. 
 

SUBSECTION: 
REVISION: 

102.04 Issuance of Bid Proposal Form. 
Replace Heading with the following: 
 
102.04 Bidder Registration. 
 
Replace the first sentence of the first paragraph with the following: 
 
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s 
list for a project for any of the following reasons: 
 
Replace the last sentence of the subsection with the following: 
 
The Department will resume placing the bidder on the eligible bidder’s list for projects after the 
bidder improves his operations to the satisfaction of the State Highway Engineer. 

  
SUBSECTION: 

REVISION: 
102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work. 
Replace the first paragraph with the following: 
 
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and 
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service 
Website before submitting the Bid Proposal.  The Department considers the submission of a Bid 
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the 
conditions to be encountered in performing the work and as to the requirements of the Contract. 
 

  
SUBSECTION: 

REVISION: 
102.07.01 General. 
Replace the first sentence with the following: 
 
Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website 
(www.bidx.com). 
 
Replace the first sentence of the third paragraph with the following: 
 
Bid proposals submitted shall use an eligible Digital ID issued by Bid Express. 

  

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
Page 31 of 74



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on 
the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Bid Express Bidding 
Service Website to prepare a Bid Proposal for submission to the Department.  Submit Bid Proposal 
electronically through Bid Express Bidding Service. 
 
Delete the second and third paragraph. 
 

SUBSECTION: 102.08 Irregular Bid Proposals. 
REVISION: Delete the following from the first paragraph:  4) fails to submit a disk created from the Highway 

Bid Program. 
 
Replace the second paragraph with the following: 
The Department will consider Bid Proposals irregular and may reject them for the following 
reasons: 
 
1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any 

kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its 
meaning; or 

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter 
into a Contract pursuant to an award; or 

3) any failure to comply with the provisions of Subsection 102.07; or 
4) Bid Proposals in which the Department determines that the prices are unbalanced; or 

when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s 
Current Capacity Rating. 

 
SUBSECTION: 

REVISION: 
102.09 Bid Proposal Guaranty. 
Insert the following after the first sentence: 
 
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form 
accompany the submittal.  A guaranty in the form of a paper bid bond, cashier’s check, or certified 
check in an amount no less than the amount indicated on the submitted electronic bid is required 
when the electronic bid bond was not utilized with the Bid Express Bidding Service.  Paper bid 
bonds must be delivered to the Division of Construction Procurement prior to the time of the 
letting. 
 

SUBSECTION: 
REVISION: 

102.10 Delivery of Bid Proposals. 
Replace paragraph with the following: 
 
Submit all Bid Proposals prior to the time specified in the Notice to Contractors.  All bids shall be 
submitted electronically using Bid Express Bidding Services.  Electronically submitted bids must 
be done in accordance with the requirements of the Bid Express Bidding Service. 
 

SUBSECTION: 
REVISION: 

102.11 Withdrawal or Revision of Bid Proposals. 
Replace the paragraph with the following: 
 
Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service 
prior to the time of the Letting. 
 

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
Page 32 of 74



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

102.13 Public Opening of Bid Proposals. 
Replace Heading with the following: 
102.13 Public Announcement of Bid Proposals. 
 
Replace the paragraph with the following: 
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to 
Contractors. 
 

SUBSECTION: 103.02 Award of Contract. 
REVISION: Replace the first sentence of the third paragraph with the following: 

 
The Department will normally award the Contract within 10 working days after the date of 
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all 
bidders for a period not to exceed 60 calendar days for final disposition of award. 
 

SUBSECTION: 
REVISION: 

105.02 Plans and Working Drawings. 
Insert the following after the fourth  paragraph: 
 
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic 
format to the Division of Traffic Operations for approval.  Drawings and literature shall be 
submitted for lighting and signal components.  Notify the Engineer when submitting information to 
the Division of Traffic Operations.  Do not begin work until shop drawings are approved. 
 
Submit shop drawings for traffic counting equipment and materials in electronic format to the 
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to 
the Division of Planning.  Do not begin work until shop drawings are reviewed and approved. 
 

SUBSECTION: 
REVISION: 

105.03 Record Plans. 
Replace the section with the following: 
 
Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was 
based and, and signed by a duly authorized representative of the Department.  The Department will 
make these plans available for inspection in the Central Office at least 24 hours prior to the time of 
opening bids and up to the time of letting of a project or projects.  The quantities appearing on the 
Record Plans are the same as those on which Bid Proposals are received.  The Department will use 
these Record Plans as the controlling plans in the prosecution of the Contract.  The Department will 
not make any changes on Record Plans subsequent to their issue unless done so by an approved 
contract modification. The Department will make 2 sets of Record Plans for each project, and will 
maintain one on file in the Central Office and one of file in the District Office.  The Department 
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of 
the Record Plans at the Pre-Construction conference. 
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SUBSECTION: 105.12 Final Inspection and Acceptance of Work. 
REVISION: Insert the following  paragraphs after the first paragraph: 

 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all 
electrical items are complete and ready for a final inspection.   A final inspection will be completed 
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work 
completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility 
of the Contractor from the time the electrical items are energized until the Division of Traffic 
Operations has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical 
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will 
notify the Division of Traffic Operations that the corrective work has been completed and the 
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is 
required, complete within the same 90 calendar day allowance.  The Department will not include 
time between completion of the corrective work and the follow up electrical inspection(s).  The 90 
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections 
required. 
     The Department will assume responsibility for the electrical service on a project once the 
Division of Traffic Operations gives final acceptance of the electrical items on the project.  The 
Department will also assume routine maintenance of those items.  Any damage done to accepted 
electrical work items by other Contractors shall be the responsibility of the Prime Contractor.  The 
Department will not be responsible for repairing damage done by other contractors during the 
construction of the remaining project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will 
result in penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated 
damages established for the contract. 
 
Replace the following in the second sentence of the second paragraph: 
 
Replace Section 213 with Section 212. 
 
Delete the fifth paragraph from the section.  
 

SUBSECTION: 105.13 Claim Resolution Process. 
REVISION: Replace the last sentence of the 3. Bullet with the following: 

 
If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written 
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay. 
 
Delete the last paragraph from the section. 
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SUBSECTION: 
REVISION: 

106.04 Buy America Requirement. 
Replace the section with the following: 
 
106.04 Buy America Requirement.  Follow the “Buy America” provisions as required by Title 23 
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing 
processes of steel or iron materials including but not limited to structural steel, guardrail materials, 
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall 
occur in the United States of America, including the application of: 

 Coating, 
 Galvanizing, 
 Painting, and 
 Other coating that protects or enhances the value of steel or iron products. 

 
The following are exempt, unless processed or refined to include substantial amounts of steel 

or iron material, and may be used regardless of source in the domestic manufacturing process for 
steel or iron material: 

 Pig iron, 
 Processed, pelletized, and reduced iron ore material, or 
 Processed alloys. 

 
The Contractor shall submit a certification stating that all manufacturing processes involved 

with the production of steel or iron materials occurred in the United States. 
 

        Produce, mill, fabricate, and manufacture in the United States of America all aluminum 
components of bridges, tunnels, and large sign support systems, for which either shop fabrication, 
shop inspection, or certified mill test reports are required as the basis of acceptance by the 
Department.  
  

Use foreign materials only under the following conditions: 
 

1) When the materials are not permanently incorporated into the project; or 
2)  When the delivered cost of such materials used does not exceed 0.1 percent of the total 

Contract amount or $2,500.00, whichever is greater. 
 

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

SUBSECTION: 106.10 Field Welder Certification Requirements. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 
 

SUBSECTION: 
REVISION: 

108.02 Progress Schedule. 
Insert the following prior to the first paragraph: 
 
Specification 108.02 applies to all Cabinet projects except the following project types: tion

 Right of Way Mowing and/or Litter Removal 
 Waterborne Paint Striping 
 Projects that contain Special Provision 82 
 Projects that contain the Special Note for CPM Scheduling 

 
Insert the following paragraph after paragraph two: 
 
Working without the submittal of a Written Narrative is violation of this specification and 
additionally voids the Contractor’s right to delay claims. 
 
Insert the following paragraph after paragraph six: 
 
The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s 
requirement to submit a Written Narrative schedule.   
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Insert the following at the beginning of the first paragraph of A) Written Narrative.: 
 
Submit the Written Narrative Schedule using form TC 63-50 available at the Division of 
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).   
 
Replace Part A) Written Narrative  1.  And  2.  with the following: 
 

1. Provide a description that includes how the Contractor will sequence and stage the work, 
how the Contractor plans to maintain and control traffic being specific and detailed, and 
what equipment and crew sizes are planned to execute the work. 

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays, 
or special events. The Contractor shall describe how these milestones and other dates 
effect the prosecution of the work.  Also, include start date and completion date 
milestones for the contract, each project if the contract entails multiple projects, each 
phase of work, site of work, or segment of work as divided in the project plans, proposal, 
or as subdivided by the Contractor. 

 
SUBSECTION: 

REVISION: 
109.07.01 Liquid Asphalt. 
Add the following to the  Adjustable Contract Items: 

 Stone Matrix Asphalt for Base 
 Stone Matrix Asphalt for Surface 

 
SUBSECTION: 

REVISION: 
110.01 Mobilization. 
Replace paragraph three with the following: 
 
Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid 
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. The Department will automatically adjust any Bid 
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award 
the Contract.  The Department will award a Contract for the actual amount bid when the amount bid 
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted 
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any 
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after 
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization, 
Demobilization, and contingent amounts established for adjustments and incentives, so that the 
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for 
Mobilization to 5 percent of the sum of the corrected total bid amounts. 
 

SUBSECTION: 
REVISION: 

110.02 Demobilization. 
Replace the third paragraph with the following: 
 
Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the 
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization, 
and contingent amounts established for adjustments and incentives.  The Department will 
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to 
compare Bid Proposals and award the Contract.  The Department will award a Contract for the 
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department 
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less 
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all 
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. 
 

SUBSECTION: 
REVISION: 

110.04 Payment. 
Insert the following paragraph following the demobilization payment schedule (4th paragraph): 
 
The Department will withhold an amount equal to $1,000 for demobilization, regardless of the 
schedule listed above.  The $1,000 withheld for demobilization will be paid when the final estimate 
is paid. 
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SUBSECTION: 
REVISION: 

112.03.01 General Traffic Control. 
Replace paragraph three with the following: 
 
All flaggers shall be trained in current MUTCD flagging procedures.  Proof of training must be 
available for review at the Department’s request.  Flagging credentials must be current within the 
last 5 years. 
 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the first paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   
 

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable 
courses by that date will not be considered qualified.  Prior to October 1, 2008, conform to 
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly 
perform the task.   
 

SUBSECTION: 
REVISION: 

112.03.15 Non-Compliance of Maintain and Control of Traffic. 
Add the following section: 
 
112.03.15    Non-Compliance of Maintain and Control of Traffic.   It is the Contractor’s 
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets, 
specifications, and the Manual on Uniform Traffic Control Devices.    
 
Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements.  These penalties will be assessed 
when the Contractor fails to correct a situation or condition of non-compliance with the contract 
traffic control requirements after being notified by the Engineer.   The calculation of accrued 
penalties for non-compliance will be based upon the date/time of notification by the Engineer. 
 
The amount of the penalty assessed for non-compliance will be determined based upon the work 
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation 
methods indicated below: 
 
 A) Long-term stationary work that occupies a location more than 3 days. 
 

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.  
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance.  The Contractor will be assessed a $1,000 daily penalty or the amount equal 
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater.  The 
penalty for non-compliance will escalate as follows for continued non-compliance after 
the initial notification. 
 
3 Days after Notification  
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
 
7 Days after Notification 
$2,000 daily penalty or double the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
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B) Intermediate-term stationary work that occupies a location more than one daylight 
period up to 3 days, or nighttime work lasting more than 1 hour. 

 
Correct the non-compliant issue within 4 hours from initial notification by the Engineer.  
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.   

 
C) Short-term stationary is work that occupies a location for more than 1 hour within a 
single 24-hour period. 

 
Correct the non-compliant issue within 1 hour from initial notification by the Engineer.  If 
the issue is not corrected within 1 hour from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.  

 
If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the 
Department determines it to be in the public’s interest, work will be suspended in accordance with 
Section 108.08 until the deficiencies are corrected.  The Department reserves the right to correct 
deficiencies by any means available and charge the Contractor for labor, equipment, and material 
costs incurred in emergency situations. 
 

SUBSECTION: 
REVISION: 

206.03.02 Embankment 
Replace the last paragraph with the following: 
 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to 
Subsection 204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7 
calendar days of receipt of the report.  The Contractor shall make a concentrated effort to complete 
any corrective action required prior to the next predicted rainfall event. 
 
Insert the following paragraph after the second paragraph: 
 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will 
perform verification inspections a minimum of once per month and within 7 days of a ½ inch or 
greater rainfall event.   The Engineer will document these inspections using Form TC 63-61 A.  The 
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.  
Verification inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance with the KPDES permit.  Initiate corrective action within 24 hours of 
any noted deficiency and complete the work within 7calendar days of receipt of the report.  The 
Contractor shall make a concentrated effort to complete any corrective action required prior to the 
next predicted rainfall event. 
 

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
Page 38 of 74



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

SUBSECTION: 
PART: 

REVISION: 

213.03.05 Temporary Control Measures. 
E) Temporary Seeding and Protection. 
Replace the first paragraph with the following: 
 
Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March 
through August.  In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria 
italica), when performing temporary seeding during the months of June through August.  During 
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100 
pounds per acre.  Obtain the Engineer’s approval prior to the application of the seed mixture. 

  
SUBSECTION: 213.03.05 Temporary Control Measures. 

PART: F) Temporary Mulch. 
REVISION: Replace the last sentence with the following: 

 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the 
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective 
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance 
is required or permanent controls are in installed. 
 

SUBSECTION: 303.05 Payment. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot 
Pay Adjustment Schedule for Specialty Mixtures in Section 402. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in 
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of 
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix 
Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls 
(manual operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production 
rates of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 

 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in 
the following table: 

 
MIXING AND LAYING TEMPERATURES ( F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240  

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300 

 

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures 
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced 
with water injection systems. 

SUBSECTION 
REVISION: 

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
Add the following subsection: 
 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided 
the system is installed according to the manufacturer’s requirements and satisfies the requirements 
of Section 401.  Evaluation will include production and placement of WMA to demonstrate 
adequate mixture quality including volumetric properties and density by Option A as specified in 
Subsection 402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided 
production and placement operations satisfy the applicable quality levels, the Department will 
approve WMA production on Department projects using the water injection system as installed on 
the specific asphalt mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay 
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.  
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the 
applicable properties within each sublot and average the sublot pay values to determine the pay 
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each 
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment 
using all possible incentives and disincentives but will not allow the overall pay value for a lot to 
exceed 1.00. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace Title and Text with the following: 
 
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge. 
 

1) Placed monolithically with the Mainline – Width of 4 feet or less.  The Department will 
pay as mainline mixture. 

2) Placed monolithically with the Mainline – Width of greater than 4 feet.  The Department 
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for 
shoulder or Asphalt Pavement Wedge quantities. 

3) Placed Separately.  The Department will use 1.00 for the Lane and Joint Density Pay 
Value. 

 
SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
REVISION: Replace the title with the following: 

D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
Delete the following: 
 D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The 
Department will pay as mainline mixture but use a 1.00 pay value for all properties. 
 

SUBSECTION: 
PART: 

REVISION: 

402.05.02 Asphalt Mixtures for Temporary Pavement. 
E)  Asphalt Mixtures for Temporary Pavement. 
Replace E) Asphalt Mixtures for Temporary Pavement with the following: 
 
D) Asphalt Mixtures for Temporary Pavement. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

     
 VMA 
Pay Value Deviation  

    From Minimum 
 1.00 ≥ min. VMA 

0.95 0.1-0.5 below min. 
 0.90 0.6-1 0 below min. 
 (1) > 1.0 below min. 

 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 

  
VMA 

Pay Value Deviation  
 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) > 1.0 below min. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 

 
 VMA 
 Pay Value Deviation  
  From Minimum 

 1.00 ≥min. VMA 
 0.95 0 1-0.5 bel w 

min. 
 0.9 0.6-1.0 below min. 
 (2) > 1.0 below min. 

 

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: 

 
 
 
 
 
 
 
 
 

Replace the last two sentences of the paragraph and table with the following: 
 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table 

below for the number of 20-year ESAL’s.  The Department will define the relationship 
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL 
ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax 
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 
 
 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot 
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 
 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work 
in respect to texture, appearance, and skid resistance. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied 
in lieu of corrective work. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and 
replace the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction 
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0 
0.90 91.0-91.9 or 97.1-97.5 

(1) < 91.0 or > 97.5 
 
 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
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SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ---- 
 

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a 
whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 
 
 
 

SUBSECTION: 
REVISION: 

505.04.04 Detectable Warnings. 
Replace the paragraph with the following: 
 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 
 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               Pay Unit 
23158ES505            Detectable Warnings           Square Foot 
 

SUBSECTION: 509.01 DESCRIPTION. 
REVISION: Replace the second paragraph with the following: 

 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  
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SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Replace the first sentence with the following: 

 
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s 
List of Approved Materials. 
 
Add the following to the first paragraph: 
 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
B) Certified Personnel. 
Replace the second sentence with the following: 
 
Ensure that the concrete technicians are certified as ACI Level I (Level I) and KRMCA Level II (Level 
II). 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
C) Quality Control. 
Replace the second sentence with the following: 
 
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
D) Producer Testing. 
Replace with the following: 
 
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified 
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily 
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test). 
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.  
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
E) Trip Tickets. 
Replace the second sentence with the following: 
 
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the 
data on the ticket is correct and that the mixture conforms to the mix design. 
 

SUBSECTION: 
PART: 

NUMBER: 
REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
Replace the second sentence with the following: 
 
Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a 
maximum of 40 percent. 
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SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
a) Fly Ash. 
Delete the last sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
b) Ground Granulated Blast Furnace Slag (GGBF Slag). 
Delete the second sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
E) Measuring.   
Add the following sentence: 
 
Conform to the individual ingredient material batching tolerances in Appendix A. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.09 Placing Concrete. 
A) General. 
Replace the last sentence of the fourth paragraph with the following: 
 
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for 
lengths greater than 20 feet. 
 
Replace the second sentence of the fifth paragraph with the following: 
 
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the 
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the 
Engineer. 
 

SUBSECTION: 
REVISION: 

605.02.05 Forms. 
Delete the last sentence. 
 

SUBSECTION: 
REVISION: 

605.03.04 Tack Welding. 
Replace with the following: 
 
The Department does not allow tack welding. 
 

SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 
 

SUBSECTION: 
PART: 

REVISION: 

609.03.04 Expansion and Fixed Joints. 
D)  Preformed Neoprene Joint Seals. 
Replace the last sentence of paragraph seven with the following: 
 
Field splices will not be allowed during partial width construction.  It is Contractor’s responsibility to 
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.  

SUBSECTION: 
REVISION: 

609.03.09 Finish with Burlap Drag. 
Delete the entire section. 
 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 
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SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 
 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 
 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
 

SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
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SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      Pay Unit 
23131ER701  Pipeline Video Inspection    Linear Foot 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 
REVISION: Replace this table with the following table and note: 

 
PIPE DEFLECTION  

Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1) 
10 or greater Remove and Replace 

 
(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 
REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 
REVISION: Replace with the following: 

 
Conform to Section 842 and Section 846. 
 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 
 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: 
 
 
 
 
 

Replace the second paragraph with the following table: 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 

 

SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
24189ER             Durable Waterborne Marking – 6 IN W              Linear Foot 
24190ER             Durable Waterborne Marking – 6 IN Y               Linear Foot 
24191ER             Durable Waterborne Marking – 12 IN W            Linear Foot 
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SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement. 
 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the last two sentences of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved. 
Notify the Engineer when submitting any information to the Division of Traffic Operations.  Do not 
make substitutions for approved materials without written permission as described above. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
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SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 
 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        Pay Item                
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 
20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 
 

SUBSECTION: 
REVISION: 

725.02.02 Type VI Class C & CT. 
Replace bullet 2)  with the following: 
 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123. 

 
SUBSECTION: 

REVISION: 
725.02.04 Type VII Class C. 
Replace bullet 2) with the following: 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois.  For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM-beam connectors after fabrication according to ASTM A 123. 
 

SUBSECTION: 
REVISION: 

801.01 REQUIREMENTS. 
Delete the fourth sentence of the first paragraph and add the following to the second paragraph. 
 
When supplying cement with a SO3 content above the value in table I of ASTM C 150, include 
supportive ASTM C 1038 14-day expansion test data for the supplied SO3 content on the certification. 
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SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 
 

SUBSECTION: 
REVISION: 

805.04 CONCRETE. 
Delete footnote (1) The permissible lightweight particle content of gravel coarse aggregate for reinforced 
concrete box culvert sections, concrete pipe, pipe arches, or for use only in concrete that will be 
permanently protected from freezing by 2 feet or more of cover is 10.0 percent. 
 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 
 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

 
SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 

PART: B) Culvert and Entrance Pipe. 
REVISION: Replace the title with the following: 

 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 
REVISION: 

823.02 LIQUID MEMBRANE FORMING COMPOUNDS. 
Add the following: 
 
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have 
completed testing or been submitted for testing through the National Transportation Product Evaluation 
Program (NTPEP) for Concrete Curing Compounds. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 
 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
 

SUBSECTION: 
TABLE: 

REVISION: 

842.02 APPROVAL. 
PAINT COMPOSITION 
Revise the following in the table: 
 
Replace the 2.0∆E* values in the table with 4.0∆E* for both Yellow and White Paint on both the 
Daytime and Nighttime Color Spectrophotometer. 
 

SECTION: DIVISION 800 MATERIAL DETAILS 
REVISION: 

 
 
 
 
 
 
 
 
 
 
 

Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

 
 
 
 
 
 

 

operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 

  
PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 
a* 19.79 
b* 89.89 

Maximum allowa le 
variation 4.0∆E* 

L* 93.51 
a* -1.01 
b* 0.70 

Maximum allowable variation 
4.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 
a* 24.80 
b* 95.45 

Maximum allowable variation 
4.0∆E* 

L* 93.45 
a* -0.79 
b* 0.43 

Maximum allowable variation 
4.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide 
ASTM D 4764 

NA 10% by weight of pigment 
min. 

VOC 
ASTM D 2369 and D 4017 

1.25 lb/gal max. 1.25 l /gal ma . 

Contrast Ratio 
(at 15 mils wft) 

0.97 0.99 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

APPENDIX A: 
PART: 

REVISION: 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX A: 
PART: 

REVISION: 

TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 
Replace with the following: 
 
Concrete accuracy of individual ingredient material for each batch. 
± 2.0% for aggregates 
± 1.0% for water 
± 1.0% for cement in batches of 4 cubic yards or greater 
± 1.0% for total cementitious materials in batches of 4 cubic yards or greater 
0.0%  to + 4.0%  for cement in batches less than 4 cubic yards 
0.0%  to + 4.0% for total cementitious materials in batches less than 4 cubic yards 
± 3.0% for admixtures 
 
 
 
TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 C) 2) 
Delete 
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STANDARD DRAWINGS THAT APPLY 
 
 
TYPICAL GUARDRAIL INSTALLATIONS………………………………………………………………….…RBI‐001‐09 

TYPICAL GUARDRAIL INSTALLATIONS…………………………………………………………………….RBI‐002‐06 

INSTALLATION OF GUARDRAIL END TREATMENT TYPE 1………………………………………..RBI‐004‐03 

STEEL BEAM GUARDRAIL (W‐BEAM)………………………………………………………………………RBR‐001‐11 

GUARDRAIL COMPONENTS……………………………………………………………………………………RBR‐005‐10 

GUARDRAIL TERMINAL SECTIONS………………………………………………………………………….RBR‐010‐05 

GUARDRAIL POSTS…………………………………………………………………………………………………RBR‐015‐04 

GUARDRAIL POSTS ………………………………………………………………………………………………..RBR‐016‐04 

GUARDRAIL END TREATMENT TYPE 1…………………………………………………………………….RBR‐020‐03 

GUARDRAIL END TREATMENT TYPE 3…………………………………………………………………….RBR‐030‐04 

MISCELLANEOUS STANDARD PARTS 1…………………………………………………………………..RGX‐001‐05 

NETTING………………………………………………………………………………………………………………..RRE‐002‐04 

LANE CLOSURE TWO‐LANE HIGHWAY CASE I…………………………………………………………TTC‐100‐01 

SHOULDER CLOSURE……………………………………………………………………………………………..TTC‐135‐01 

POST SPLICING DETAIL…………………………………………………………………………………………..TTD‐110‐01 
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.

ROCKCASTLE COUNTY
JL04 102 1249 000-016

Contract ID:  121306
Page 61 of 74



Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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Kentucky Determination No. CR-11-II-HWY dated August 04, 2011

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except 
those classified as bona fide apprentices registered with the Kentucky State Apprenticeship 
Supervisor unless otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-11-II HWY dated August 04, 
2011 and erratum dated November 8, 2011. Apprentices or trainees shall be permitted to work as 
such subject to Administrative Regulations adopted by the Commissioner of Workplace Standards.  
Copies of these regulations will be furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training agency 
approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such 
a State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau 
of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.
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Kentucky Determination No. CR-11-II-HWY dated August 04, 2011

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the employer 
must record the number of hours worked in each classification at the prescribed hourly base 
rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base rate 
is required for all overtime.  A laborer, workman or mechanic and an employer may enter into 
a written agreement or a collective bargaining agreement to work more than eight (8) hours a 
calendar day but not more than ten (10) hours a calendar day for the straight time hourly rate. 
Wage violations or questions should be directed to the designated Engineer or to the 

undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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PART IV  
 

INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PART V  
 

BID ITEMS 
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 121306                                                                       PAGE:   1
COUNTY: ROCKCASTLE                                                                LETTING: 03/23/12

PROPOSAL: JL04 102 1249 000-016                                                     CALL NO: 367

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------

SECTION 0001  GUARDRAIL

----------------------------------------------------------------------------------------------------------
0010 |00071        CRUSHED AGGREGATE SIZE NO 57            |    6,716.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0020 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |      928.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0030 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |   43,507.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0040 |02360        GUARDRAIL TERMINAL SECTION NO 1         |       74.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0050 |02367        GUARDRAIL END TREATMENT TYPE 1          |       58.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0060 |02373        GUARDRAIL END TREATMENT TYPE 3          |        9.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0070 |02399        EXTRA LENGTH GUARDRAIL POST             |    4,455.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0080 |02562        SIGNS                                   |      200.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0090 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0100 |03236        CRIBBING                                |   69,611.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0002  DEMOBILIZATION

----------------------------------------------------------------------------------------------------------
0110 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

|                                                     |
|                TOTAL BID                            |

----------------------------------------------------------------------------------------------------------
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