



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET

www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

March 17, 2021

CALL NO. 400
CONTRACT ID NO. 212961
ADDENDUM # 2

Subject: Various Counties, 121GR21M003 - FD04
Letting March 19, 2021

- (1) Revised - Cover Page - Page 1 of 106
- (2) Revised - Page 5 of 106
- (3) Revised - Special Note for Contract Completion Date and
Liquidated Damages - Page 26 of 106

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills". The signature is written in a cursive, flowing style.

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 400

CONTRACT ID. 212961

VARIOUS COUNTIES

FED/STATE PROJECT NUMBER 121GR21M003 - FD04

DESCRIPTION VARIOUS ROUTES DISTRICT 1

WORK TYPE BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE 11/30/2021

LETTING DATE: March 19,2021

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN DAYLIGHT TIME March 19,2021. Bids will be publicly announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

LOVELACEVILLE ROAD (KY 1322) BRIDGE 073B00080N OVER UNNAMED STREAM AT MP 03.80BRIDGE DECK
RESTORATION & WATERPROOFING SYP NO. 01-10169.00.
GEOGRAPHIC COORDINATES LATITUDE 37:00:40.00 LONGITUDE 88:44:41.00

COMPLETION DATE(S):

COMPLETED BY 11/30/2021	APPLIES TO 038B00012N
COMPLETED BY 11/30/2021	APPLIES TO 042B00084N
COMPLETED BY 11/30/2021	APPLIES TO 042B00132N
COMPLETED BY 11/30/2021	APPLIES TO 053B00080N
COMPLETED BY 11/30/2021	APPLIES TO 053B00102N
COMPLETED BY 11/30/2021	APPLIES TO 072B00029N
COMPLETED BY 11/30/2021	APPLIES TO 073B00081N
COMPLETED BY 11/30/2021	APPLIES TO 020B00040N
COMPLETED BY 11/30/2021	APPLIES TO ENTIRE CONTRACT

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

1. **COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by the date listed below. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
020B00040N	30	November 30, 2021
038B00012N	30	November 30, 2021
042B00132N	30	November 30, 2021
042B00084N	30	November 30, 2021
053B00102N	30	November 30, 2021
072B00029N	30	November 30, 2021
073B00080N	30	November 30, 2021
073B00081N	30	November 30, 2021

Contrary to Section 108.07.02, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

2. **LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's Standard Specifications for Road and Bridge Construction (current edition), Section 108.09, when either the allotted number of calendar days or the November 30, 2021 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.