
eProposal Jan-2009

CALL NO.  403

CONTRACT ID.  162264

FLOYD COUNTY

FED/STATE PROJECT NUMBER  036GR16P089-FD51

DESCRIPTION  KY 194, 466, 1091, 1426, 1498, 1750, 3379, 3380, 3381, 3386

WORK TYPE  FLOOD REPAIR FOR FEMA

PRIMARY COMPLETION DATE  7/31/2017

LETTING DATE:  September 30,2016
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  September 30,2016.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DEFERRED PAYMENT

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 162264

COUNTY - FLOYD

PCN - MP03601941601
FD51 036 0194 002-003 PW252

COW CREEK ROAD (KY 194) (MP 2.336) FROM 2.336 MILES EAST OF KY 1428 EXTENDING EAST TO 2.353 MILES
EAST OF KY 1428 (MP 2.353), A DISTANCE OF 0.02 MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:40:09.00 LONGITUDE 82:39:05.00

PCN - MP03604661601
FD51 036 0466 000-001 PW286

WEEKSBURY ROAD (KY 466) (MP 0.594) FROM 0.594 MILES NORTH OF ABE FORK ROAD EXTENDING NORTH
TO 0.080 MILES SOUTH OF WEEKSBURG CAMP CEMETERY ROAD (MP 0.604), A DISTANCE OF 0.01
MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:19:31.00 LONGITUDE 82:41:39.00

PCN - MP03610911601
FD51 036 1091 001-002 PW286

BUCKINGHAM ROAD (KY 1091 (MP 1.147) FROM 1.147 MILES EAST OF KNOTT COUNTY LINE EXTENDING EAST
TO HALLS ROAD (MP 1.162), A DISTANCE OF 0.02 MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:22:00.00 LONGITUDE 82:45:02.00

PCN - MP03614261601
FD51 036 1426 011-012 PW285

PRATER-TOLER CREEK ROAD (KY 1426) (MP 11.143) FROM 0.178 MILES EAST OF HUNTS CEMETERY ROAD
EXTENDING EAST TO 0.101 MILES EAST OF CAGER BRANCH ROAD (MP 11.572), A DISTANCE OF 0.43
MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:30:15.00 LONGITUDE 82:37:50.00

PCN - MP03614981601
FD51 036 1498 002-004 PW286

JACK'S CREEK ROAD (KY 1498) (MP 2.439) FROM 2.439 MILES NORTH OF KNOTT COUNTY LINE EXTENDING
NORTH TO 1.461 MILES SOUTH OF KY 122 (MP 3.138), A DISTANCE OF 0.70 MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:20:07.00 LONGITUDE 82:44:30.00

PCN - MP03617501601
FD51 036 1750 001-002 PW300

BONANZA-EAST POINT ROAD (KY 1750) (MP 1.944) FROM 1.944 MILES NORTH OF KY 1427 EXTENDING NORTH
TO 1.467 MILES SOUTH OF JOHNSON COUNTY LINE (MP 1.988), A DISTANCE OF 0.04 MILES.FLOOD REPAIR
FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:42:47.00 LONGITUDE 82:51:57.00

PCN - MP03633791601
FD51 036 3379 000-001 PW285

BRANHAM'S CREEK ROAD (KY 3379) (MP 0.385) FROM 0.385 MILES NORTH OF BRANHAM CREEK FORK ROAD
(0.385) EXTENDING NORTH TO 0.124 MILES SOUTH OF RED LANE (0.710) (MP 0.710), A DISTANCE OF 0.33
MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:25:04.00 LONGITUDE 82:36:46.00

PCN - MP03633801601
FD51 036 3380 001-002 PW285

TINKER FORK ROAD (KY 3380) (MP 1.246) FROM 1.246 MILES EAST OF KY 979 EXTENDING EAST TO 0.037
MILES EAST OF CORD HAMILTON ROAD (MP 1.260), A DISTANCE OF 0.01 MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:24:14.00 LONGITUDE 82:38:03.00
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PCN - MP03633811601
FD51 036 3381 000-003 PW216

ARKANSAS CREEK ROAD (KY 3381) (MP 0.063) FROM 0.063  MILES NORTH OF TOWER BRANCH ROAD
EXTENDING NORTH TO 0.340 MILES SOUTH OF KY 1428 (MP 2.604), A DISTANCE OF 02.54 MILES.FLOOD
REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:33:39.00 LONGITUDE 82:43:32.00

PCN - MP03633861601
FD51 036 3386 001-003 PW252

CORN FORK ROAD (KY 3386) (MP 1.170) FROM LEE BUG DRIVE EXTENDING EAST TO 0.530 MILES EAST OF
LEFT FORK OF CORN FORK ROAD (MP 2.211), A DISTANCE OF 01.04 MILES.FLOOD REPAIR FOR FEMA
GEOGRAPHIC COORDINATES LATITUDE 37:40:36.00 LONGITUDE 82:42:00.00

COMPLETION DATE(S):

COMPLETED BY 07/31/2017
SPECIFIED COMPLETION DATE -
ALL ITEMS IN CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet web site 
of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to 
prepare a bid packet for submission to the Department.  The bidder must submit electronically 
using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset 
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and 
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved 
Materials. 
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
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ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
06/01/16  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
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DEFERRED PAYMENT:  The Department will issue a work order at the request of the contractor with the distinct

understanding that payment for any Work Performed Estimates may be delayed until December 31, 2016.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.
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SPECIAL NOTES FOR SLIDE REPAIR
FD51 036 0194 002-003 FD51 036 0466 000-001
FD51 036 1091 001-002 FD51 036 1426 011-015
FD51 036 1498 002-004 FD51 036 1750 001-002
FD51 036 3379 000-001 FD51 036 3380 001-002
FD51 036 3381 000-003 FD51 036 3386 001-003

II. DESCRIPTION

Except as specified herein, perform all work in accordance with the Department's 2012 Standard 
and Supplemental Specifications and Standard and Sepia Drawings, current editions.  Article 
references are to the Standard Specifications.  Furnish all equipment, labor, materials, and 
incidentals for the following work:

(1) Maintain and Control Traffic;  (2) Site Preparation; (3) Erosion Control; 
(4) Drilled Railroad Rail Piling with Cribbing; (5) Excavation and Backfill; 
(6) Cyclopean Stone Rip Rap;  (7) Shoulder Restoration;  (8) Guardrail; and (9) All
other work specified as part of this contract.

II. MATERIALS

Provide for materials to be sampled and tested in accordance with the Department's Sampling 
Manual.  Unless otherwise specified herein, make materials available for sampling a sufficient time 
in advance of the use of the materials to allow for the necessary time for testing.

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Railroad Rails. Use new or used railroad rail with a nominal weight of 130 
pounds per yard or greater.  See Typical Identification of Railroad Rail Sizes 
Classification Stamp.  If the manufacturer’s classification stamp is unidentifiable, 
provide certification for nominal weight.  Furnish only visibly straight and 
structurally sound rails with no splices.  Obtain the Engineer’s approval of the rails 
prior to use.

C. Cribbing. The Department will furnish used steel “W” beam guardrail for 
cribbing.  The Department will make the cribbing available to the Contractor at the 
Department's Floyd County (Allen) maintenance facility. Determine requirements, 
schedule pickup with the Engineer, provide labor and equipment to load the 
materials on the Contractor’s vehicles, and deliver the cribbing materials to the 
project work sites.

D. Backfill. For backfill around the railroad rails in the drilled sockets, use concrete,
free flowing sand, pea gravel, or crushed limestone or crushed sandstone with 100% 
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Slide Repair
FD51 036 0194 002-003 FD51 036 0466 000-001
FD51 036 1091 001-002 FD51 036 1426 011-015
FD51 036 1498 002-004 FD51 036 1750 001-002
FD51 036 3379 000-001 FD51 036 3380 001-002
FD51 036 3381 000-003 FD51 036 3386 001-003
Page 2 of  15

passing a one-half (½) inch sieve. Do not use auger tailings. The Engineer will use 
visual inspection and/or material testing as applicable to determine acceptability.
For interior backfill behind cribbing, use Crushed Limestone Aggregate Size No. 2
or Size No. 23 meeting the requirements of Section 805. Do not use excavated spoil 
from the existing roadway. The Engineer will use visual inspection and/or material 
testing as applicable to determine acceptability.

E. Geotextile Fabric. For interior backfill wrap behind cribbing, furnish Type IV 
Geotextile Fabric.

F. Erosion Control. See Special Note for Erosion Control.

G. Guardrail. See Special Notes for Guardrail.

H. Dense Graded Aggregate Base. See Section 302.02.  Use Dense Graded 
Aggregate Base (DGA) only; do not use Crushed Stone Base in lieu of DGA. See 
Section 302.02

I. Cyclopean Stone Rip Rap. See Section 805.13.01.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Erosion Control. See Special Note for Erosion Control.

C. Site Preparation. Be responsible for all Site Preparation, including but not 
limited to, clearing and grubbing, trenching, roadway and special excavation (except 
for excavation behind cribbed railroad rails for the crushed limestone backfill),
structure excavation, embankment and embankment in place, sweeping and/or 
otherwise removing debris from pavement and shoulders, removal of obstructions or 
any other items; disposal of materials; and final dressing and restoration. Clear and 
grub the minimum areas required to perform the other items of work; the 
Department has not determined the acreage of clearing and grubbing and the bidder 
must draw his own conclusions. Provide positive drainage of pavement, slopes, and 
ditches at all times during and upon completion of construction.  Perform all site 
preparation only as approved or directed by the Engineer. Dispose of excess 
excavation, waste, and debris off the right-of-way at sites obtained by the Contractor 
at no additional cost to the Department.  See Special Note for waste and Borrow.
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Slide Repair
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D. Railroad Rails (Drilled). Consider the extents and depths on the summary break 
sheets to be approximate only; the Engineer will determine exact locations at the 
time of construction. If necessary, excavate a trench behind the proposed location of 
drilled railroad rails as directed by the Engineer to provide a platform for drilling 
operations.  Install railroad rail in drilled sockets in rock or stable material under the 
landslides (see Figure 1) or the eroded areas (see Figure 2) at the specified locations. 
Contrary to Figure 3 and Table I, unless directed otherwise by the Engineer drill rail 
sockets parallel to the centerline of the roadway in a single row spaced 3 feet on 
centers. The Department will not allow a change in the scope of work or increase in 
quantities without prior written approval from the District 12 Project and Delivery
and Preservation Branch Manager 

Drill sockets of not more than 12 inches in diameter to allow free insertion of the 
railroad rails.  Drill sockets to allow installation of the railroad rails such that the 
pavement and shoulder widths approximate the widths shown on the typical section.  
If the typical section varies from the adjacent roadway, the Engineer will determine 
the pavement and shoulder widths to be constructed.  Use each drilled socket as a 
sounding for the rail to be installed in it. Unless directed otherwise by the Engineer, 
install no less than one-half the free end length as embedment into solid rock (See 
Fig. 1 and Fig. 2). If solid rock cannot be obtained, the Engineer will determine the 
length of embedment required in other stable foundation.

If the Engineer directs double or triple rows, stagger the rows as shown on Figure 3 
to obtain the required spacing; however do not space rows more than 2 feet apart.   
Determine rail spacing in each row according to Table I.  Obtain the Engineer’s 
approval of the row and line spacing prior to drilling at each site.

After each hole is drilled, immediately install the railroad rail with the flanges 
positioned perpendicular to the direction of the landslide or break (see Figure 3).  Set 
height of rail to that needed to reestablish pavement and shoulder typical section. 
Immediately after the railroad rail is installed, backfill the drilled hole. Shovel the 
material into the hole in small amounts so as to avoid bridging between the rail and 
the sides of the hole. Do not use auger tailings for backfilling the socket. Cut off 
any excess rail length flush with the proposed ground line.  If possible, use cutoffs 
elsewhere in the project.  Retain possession of unusable cutoffs.

E. Cribbing. Expose the railroad rail before backfilling. Install Cribbing to restrain 
the proposed backfill as shown on Figures 1 and 2. Attach the cribbing by welding 
to the railroad steel with a minimum of three welded connections per section of 
guardrail, placed so that the guardrail ends align with and overlap at the installed 
railroad rail, and are not spliced between installed railroad rails.  Extend cribbing 2
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feet below existing ground line. If solid rock is encountered, extend cribbing to 
solid rock line. The Engineer may direct specific methods and procedures as 
required by site conditions. Deliver excess cribbing furnished by the Department to 
the Department’s Floyd County (Allen) maintenance facility.

F. Backfill. Backfill the excavated trench behind the installed cribbing with the 
crushed stone backfill wrapped in Type IV Geotextile Fabric to approximate the 
existing roadway and shoulder widths as shown on the typical section or as 
directed by the Engineer. Do not use excavated spoil from the existing roadway as 
fill material.

G. Cyclopean Stone Rip Rap. See section 703.03.01(C).  The Engineer may 
require additional hand placement

H. Restoration. Consider the extents and depths on the summary break sheets to 
be approximate only; the Engineer will determine exact locations at the time of 
construction. Use suitable excavated earth and/or borrow material aerated to proper 
moisture content prior to use for embankment and restoration in areas outside the 
limits of the drilled railroad rail wall. Obtain approval from the Engineer prior to 
reuse of the excavated soil.

Excavate for ditches, slopes, and pavement drainage and construct embankments,
slopes, and channel lining according to Sections 206 and 703 or as directed by the 
Engineer.  Warp and tie the slopes into the adjacent existing roadway to match 
existing slopes and ditches. In addition to the requirements of Section 703, the 
Engineer may require additional hand placement of some or all of the Channel 
Lining. Provide positive drainage of pavement, shoulders, slopes, and ditches at all 
times during and upon completion of construction.

If sufficient quantities of excavation are not available to construct embankments, 
obtain borrow for embankment in place from approved sources off the right of way 
obtained by the Contractor at no additional cost to the Department.  Waste excess 
excavation and excavation unsuitable for reuse at sites off the right of way obtained 
by the Contractor at no additional cost to the Department.  See Special Note for 
Waste and Borrow.

Use DGA to top off Excavation and Backfill and to reconstruct shoulder areas to the 
approximate existing elevation and width of the adjacent undisturbed roadway 
typical section. Provide positive drainage and do not allow water to pond on the 
shoulder area or at the shoulder edge.  Reconstruct shoulders before installing 
guardrail, if required.
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I. Guardrail. See Special Notes for Guardrail.

J. Asphalt Paving & Patching. If deemed necessary by the Engineer, the 
Department will provide for asphalt patching and/or paving by others.

K. Final Dressing, Clean Up, and Seeding. After all work is completed, perform 
Class A Final Dressing on all disturbed areas, both on and off the Right of-Way.
Dispose of all waste and debris off the right of way at sites obtained by the 
Contractor at no additional cost to the Department.  See Special Note for Waste and 
Borrow and Special Note for Erosion Control for additional requirements.

L. Property Damage. Be responsible for all damage to public and/or private 
property resulting from the work. Restore all damaged property and other disturbed 
areas in like kind materials and design or as directed by the Engineer.

M. Disposal of Waste. Dispose of all removed concrete, pipe, pavement, debris, 
excess and unsuitable excavation, and all other waste and debris at sites off the right 
of way obtained by the Contractor at no additional cost to the Department. See
Special Note for Waste and Borrow.

N. On-Site Inspection. Make a thorough inspection of the site prior to submitting 
bid and become thoroughly familiar with existing conditions so that the work can be 
expeditiously performed after a contract is awarded. The Department will consider 
submission of a bid as evidence of this inspection having been made. The 
Department will not honor any claims resulting from site conditions.

O. Right-of-Way Limits. The Department has not established exact limits of 
Right-of-Way. Limit work activities to obvious Right-of-Way and work areas 
secured by the Department through Consent and Release of the adjacent property 
owners.  Be responsible for all encroachments onto private lands.

P. Utility Clearance. The Department has not located utilities. Locate all 
underground, above ground and overhead utilities prior to beginning construction.  
Be responsible for contacting and maintaining liaison with all utility companies 
that have utilities located within the project limits. Work around and do not 
disturb existing utilities. Be responsible for repairing all utility damage that occurs 
as a result of the work

The Department does not anticipate that utilities will require relocation; however, if 
utility relocation is required, the utility companies will work concurrently with the 
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Contractor while relocating their facilities. Notify the Engineer and the utility 
owner(s) immediately when it is discovered or anticipated that any utility conflict 
could delay the Contractor’s operations.  If utility relocation is required, the 
Department will not charge working days for those days on which work on the 
controlling item is delayed, as provided in the Specifications.  If the total delay 
exceeds ten working days, an extension of the specified completion date will be 
negotiated with the Contractor for delay to the Contractor's work; however no 
extension will be granted for any delay caused by the Contractor’s failure to 
notify the Engineer and/or the utility company as specified above when a conflict 
is discovered or anticipated.  Comply with applicable sections of Chapter 107.

Q. Caution. Consider the information in this proposal and shown on the drawings 
and the type of work listed herein to be approximate only and do not take the 
information as an accurate evaluation of the materials and conditions to be 
encountered during construction. Be aware that any reference to rock, earth, 
excavation, embankment, or any other material on the drawings, whether in numbers 
or words, letters, or lines, is solely for the Department's information and is not to be 
taken as an indication of classified excavation or the quantity of either rock, earth, or 
any other material involved.  The bidder must draw his own conclusions. The 
Department does not give any guarantee as to the accuracy of the data and will not 
consider any claims for money or time extensions if the conditions encountered are 
not in accordance with the information shown.

R. Control. Perform all work included in this contract under the absolute control of 
the Department of Highways. Obtain the Engineer’s approval of all designs required 
to be furnished by the Contractor prior to incorporation into the work. The 
Department reserves the right to have other work performed by other contractors and 
its own forces and to permit public utility companies and others to do work during 
the construction within the limits of, or adjacent to, the project. Conduct operations 
and cooperate with such other parties so that interference with each other’s work will 
be reduced to a minimum. By submitting bid, the Contractor agrees to make no 
claims against the Department for additional compensation due to delays or other 
conditions created by the operations of such other parties. Should a difference of 
opinion arise as to the rights of the Contractor and others working within the limits 
of, or adjacent to, the project, the Engineer will decide as to the respective rights of 
the various parties involved in order to assure the completion of the work in general 
harmony and in a satisfactory manner, and his decision shall be final and binding 
upon the Contractor.
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IV. METHOD OF MEASUREMENT

The Department will measure only the bid items listed for payment.  The Department will consider 
all other items required to complete the work incidental to the listed items.

A. Maintain and Control Traffic. See Traffic Control Plan; however, the 
Department will measure Maintain and Control Traffic as one Lump Sum for each 
site.

B. Site Preparation. Other than the bid items listed, the Department will measure 
Site Preparation as one Lump Sum for each site.

C. Railroad Rail-Drilled. The Department will measure drilled railroad rails in 
linear feet of finished in-place length.  The Department will not measure cutoffs not 
used elsewhere in the work, rails rejected by the Engineer, excess, and waste.  The 
Department will not measure the drilled sockets for separate payment, but shall be 
incidental to railroad Rails-Drilled; however, if the Engineer determines from the 
sounding obtained at a drilled socket that railroad rail piling cannot be used in that 
socket, 50% of the drilled depth will be measured for payment as Railroad Rail-
Drilled.

D. Excavation and Backfill. The Department will not measure backfill for the 
drilled sockets, but shall be incidental to Railroad Rail-Drilled. The Department will 
measure Excavation and Backfill behind cribbed railroad rails in Cubic Yards by 
field measurement according to Section 204 or other accepted methods of 
measurement determined by the Engineer.

E. Roadway Excavation and Embankment. The Department will not measure 
excavation and embankment outside the limits of the railroad rails and cribbing for 
separate payment but shall be incidental to Site Preparation.

F. Geotextile Fabric. The Department will measure Geotextile Fabric Type IV 
behind cribbed railroad rails in square yards of finished in place area.  The 
Department will not measure laps, cutoffs, excess, and waste.

G. Erosion Control. See Special Note for Erosion Control; however the 
Department will measure Erosion Control as one Lump Sum for each site.

H. Cyclopean Stone Rip Rap.  See Section 703.04.02.
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I. Cribbing. The Department will measure installed Cribbing furnished by the 
Department in square feet of finished in-place area. The Department will not 
measure laps, cutoffs, excess, and waste.

J. Dense Graded Aggregate Base. See Section 302.04.01.

K. Guardrail. See Special Notes for Guardrail.

L. Staking. See Special Notes for Staking.

V. BASIS OF PAYMENT

The Department will not make direct payment other than for the bid items listed.  The Department 
will consider payment for all other items required to complete the work incidental to the listed items

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Accept payment at the Contract lump sum price for Site 
Preparation as full compensation for all labor, equipment, materials, and 
incidentals for clearing and grubbing, trenching, roadway and special excavation
(except for excavation behind the drilled railroad rails for the crushed limestone 
backfill), structure excavation, embankment and embankment in place, removal of 
obstructions or any other items; disposal of materials; and final dressing and 
restoration.

C. Erosion Control. See Special Note for Erosion Control.

D. Cyclopean Stone Rip Rap. See Section 703.05.

E. Railroad Rail-Drilled. Accept payment at the Contract unit price per linear 
foot of finished in place length as full compensation for all labor, equipment, 
materials, and incidentals necessary to drill the hole and socket, furnish and install 
the railroad rail, and backfill the hole and socket.

F. Cribbing. Accept payment at the contract unit price per square foot of 
finished in place area as full compensation for all labor, equipment, materials, and 
incidentals necessary to pick up and load cribbing furnished by the Department, 
deliver cribbing to the project site, and install on the drilled railroad rails.
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G. Excavation and Backfill. Accept payment at the contract unit price per cubic 
yard of Excavation and Backfill as full compensation for all labor, equipment, 
materials and incidentals for excavating behind the drilled railroad rails, and 
furnishing and placing crushed limestone backfill wrapped in geotextile fabric 
behind the cribbed railroad rails.

H. Geotextile Fabric. Accept payment at the contract unit price per square yard 
of finished in place area as full compensation for all labor, equipment, materials 
and incidentals for furnishing and placing Geotextile Fabric to wrap the crushed 
limestone backfill behind the cribbed railroad rails.

I. Dense Graded Aggregate Base. See Section 302.05.

J. Guardrail. See Special Notes for Guardrail.

J. Staking. See Special Notes for Staking.
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ALTERNATE SCHEMES FOR INSTALLING RAILROAD RAILS
IN DRILLED SOCKETS
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Figure 3
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TABLE I
DESIGN CHART

130LBS/YD TO 133 LBS/YD RECYCLED (USED) RAILROAD RAILS
FACTOR OF SAFETY = 1

NOTES: 1. REFER TO FIGURES 1, 2, & 3 FOR DIMENSIONS SHOWN
2. FOR SOIL DEPTHS “H” GREATER THAN 21 FEET 

CONTACT THE ENGINEER.

Soil Depth to 
Bedded Rock “H” 

(Feet) 

Minimum 
Embedment into 

Bedded Rock 
“H/2” (Feet) 

Total Length of 
Installed Railroad 
Rail “Y” (Feet) 

Required Number 
of Rows 

Maximum 
Spacing Between 
Rails “X” (Max. 

48”) (Inches) 

Effective 
Spacing 

Between Rows 
of Rails “e’” 

(Inches) 
8 4 12 1 48 N/A 
9 4.5 13.5 1 48 N/A 

10 5 15 1 48 N/A 
11 5.5 16.5 1 48 N/A 
12 6 18 1 48 N/A 
13 6.5 19.5 1 48 N/A 
14 7 21 1 32 N/A 
15 7.5 22.5 2 48 24
16 8 24 2 44 22
17 8.5 25.5 2 36 18
18 9 27 2 28 14
19 9.5 28.5 2 24 12
20 10 30 3 33 11
21 10.5 31.5 3 28.5 9.5 

>21 N/A N/A N/A N/A N/A 
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SPECIAL NOTE FOR CONTRACTOR STAKING
DRILLED RAILROAD RAIL REPAIRS
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Contrary to Section 201, perform only the following items:

1. Be responsible for field layout of the drilled railroad rails on designated 
spacing; and

2. Control the drilling and setting of the railroad rails to ensure the rails are 
plumb, installed at the designated spacing, and with the appropriate 
alignment; and

3. Determine the height of rail that is needed to reestablish pavement and 
shoulder typical section and mark cut-offs; and 

4. Establish proper slope elevations and ratios, shoulder widths, existing 
ditch profile, and final ditch profile to insure positive drainage.

Contrary to Section 201, the Department will not measure Contractor Staking for 
separate payment, but shall be incidental to the applicable items of the work.

Except as provided herein, the Department will perform Staking.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or intermittent streams, ponds or wetlands.  The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel, to be jurisdictional waters.  Direct questions concerning any potential impacts to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 27 of 171



COORDINATION OF WORK WITH OTHERS
FD51 036 0194 002-003 FD51 036 0466 000-001
FD51 036 1091 001-002 FD51 036 1426 011-015
FD51 036 1498 002-004 FD51 036 1750 001-002
FD51 036 3379 000-001 FD51 036 3380 001-002
FD51 036 3381 000-003 FD51 036 3386 001-003

Be advised, the Department may issue permits for work on the Department’s right of way within 
the limits of this project.  See Sections 107.06 and 107.14.  The Engineer will coordinate the 
work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer will 
coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project.  The 
Engineer will coordinate the Department’s operations with the Contractor’s work.  Allow 
sufficient time for the Department’s available resources to complete its respective phases of the 
work.  Delays due to inclement weather, shortage of materials, or other unforeseen causes may 
affect the Department’s ability to complete its operations.  Consider these factors when 
submitting a bid and scheduling work.  The Department will not grant any time extension or 
monetary consideration, and will not consider any claims if the Department’s forces are delayed 
in its operations.
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SPECIAL NOTE FOR SHOULDER PREPARATION
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Grade, shape, and compact shoulders as shown on the typical section and as directed by the 
Engineer to provide proper template and foundation.  The Department will not measure grading, 
shaping, and compacting shoulders for separate payment, but shall be incidental to the Dense 
Graded Aggregate (DGA) placed on the shoulder.
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I. DESCRIPTION

Except as specified herein, perform all work in accordance with the Department's 2012 Standard 
and Supplemental Specifications and Standard and Sepia Drawings, current editions.  Article 
references are to the Standard Specifications.

Furnish all equipment, labor, materials, and incidentals for the following work:

(1) Site preparation; (2) Remove Guardrail, Guardrail End Treatments, and 
Guardrail Terminal Sections;  (3) Remove and Reset Guardrail and Guardrail 
Terminal Sections;  (4) Install guardrail furnished by the Department; (5) Construct 
End Treatments and Terminal Sections;  (6) Maintain and Control traffic; and (7) All 
other work specified as part of this contract.

II. MATERIALS

Except as specified herein, provide for all materials to be sampled and tested in accordance with the 
Department's Sampling Manual and make the materials available for sampling a sufficient time in 
advance of the use of the materials to allow for the necessary time for testing.

A Maintain and Control Traffic.  See Traffic Control Plan.

B. Erosion Control.  See Special Notes for Erosion Control.

C. Remove & Reset Guardrail and Guardrail Terminal Sections.  The Engineer will 
check the existing guardrail system to be removed and reset before removal begins.  If 
components other than hardware (nuts, bolts, and washers) are found missing or damaged 
to the extent that they cannot be reused, the Department will furnish the necessary parts 
and materials to the Contractor for installation when the guardrail is reset. The 
Department will make the materials available to the Contractor at the Department’s Floyd
County (Allen) maintenance facility. Reuse removed guardrail system components
approved by the Engineer.  Furnish hardware (nuts, bolts, and washers) in accordance 
with Section 814 and the Standard Drawings.  Be responsible for all damage to the 
existing guardrail system resulting from the work.  Replace any parts that are damaged or 
lost during the guardrail removal, storage, and resetting process at no additional cost to 
the Department.
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D. Guardrail Steel W Beam Single Face, Install.  The Department will furnish guardrail 
elements and radius rail, steel posts, extra length (9 foot) steel posts if required, and timber 
off set blocks in general conformance to Section 814 and the Standard Drawings, but may 
vary in some respects, such as gage, pre-punched hole patterns, etc.  The Department will 
make the materials available to the Contractor at the Department’s Floyd County (Allen) 
maintenance facility.  Determine curvature of radius rail and provide the Engineer a list of 
requirements fourteen (14) days prior to beginning work.  The Contractor shall furnish 
guardrail hardware (nuts, bolts, and washers) in accordance with Section 814 and the 
Standard Drawings.

E. Guardrail End Treatments.  Furnish Type 7 End Treatments according to Section 814 
and Standard Drawings RBR-050-07 and RBR-051.

F. Guardrail Terminal Sections.  Furnish Terminal Sections No. 1 according to Section 
814 and RBR-010-06.

F. Delineators for Guardrail.  See Standard Drawing RBR-055.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  Be responsible for all site preparation, including but not limited to, 
clearing and grubbing, excavation, embankment, and removal of all obstructions or any 
other items; regrading, reshaping, adding and compacting of suitable materials on the 
existing shoulders to provide proper template or foundation for the guardrail; temporary 
pollution and erosion control; disposal, of excess and waste materials and debris; and final 
dressing, cleanup, and seeding and protection.  Perform all site preparation as approved or 
directed by the Engineer.

C. Remove Guardrail.  Remove Guardrail according to Sections 719.03.03 and 719.03.07.  
Contrary to Section 719.03.07 deliver removed guardrail components to the Departments 
Floyd County (Allen) maintenance facility. 

D. Remove Guardrail End Treatments.  Remove Guardrail End Treatments as shown 
on the summary or as directed by the Engineer.  Contrary to Section 719.03.07, deliver 
components the Engineer deems salvageable to the Department’s Floyd County (Allen) 
Maintenance facility.  Dispose of components the Engineer deems non-salvageable, 
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concrete, waste, and debris at sites off the right-of-way obtained by the Contractor at no 
additional cost to the Department.  See Special Note for Waste and Borrow. 

E. Remove and Reset Guardrail and Guardrail Terminal Sections.  The Engineer will 
determine the exact termini and locations for removing guardrail and terminal sections at the 
time of construction. With a full lane closure in place, remove existing guardrail and terminal 
sections according to Section 719.03.03. Store and protect removed guardrail and terminal 
sections for resetting.  Fill all voids left from pulling posts with dry natural sand.  After 
guardrail or a terminal section is removed, do not leave blunt ends exposed where they would 
be hazardous to the public; provide a temporary end by connecting at least 25 feet of rail to the 
last post, and by slightly flaring, and burying the end of the rail completely into the existing 
shoulder.  If left overnight, place a drum with bridge panel in advance of the guardrail end, 
maintain during use, and maintain a shoulder closure until new guardrail is constructed in the 
removal area.  Upon completion of other items of work, reset the guardrail and terminal 
sections to the lines and grades shown on current Standard Drawings or as directed by the 
Engineer by any method approved by the Engineer which allows construction of the 
guardrail to the true grade without apparent sags. Unless directed otherwise by the Engineer, 
provide minimum shoulder widths as shown on the typical section.

Contrary to Section 719.03.07, deliver removed guardrail components not reincorporated 
into the work that the Engineer deems salvageable to the Department’s Floyd County 
(Allen) Maintenance Facility. Dispose of guardrail components the Engineer deems non-
salvageable, concrete, waste, and debris at sites off the right-of-way obtained by the 
Contractor at no Additional cost to the Department.  See Special Note for Waste and Borrow. 

F. Guardrail Steel W-Beam Single Face, Install.  Except as specified herein, construct 
guardrail system according to Section 719 and the Standard and Sepia Drawings.  
Construct new guardrail as shown on the summaries and/or as directed by the Engineer.  
Consider locations listed on the summaries and/or shown on the drawings to be approximate 
only.  The Engineer will determine the exact termini and type of guardrail for individual 
guardrail installations at the time of construction.  Unless directed otherwise by the 
Engineer, provide minimum shoulder widths as shown on the typical section.  Construct 
radii at entrances and road intersections as directed by the Engineer.

Erect guardrail to the lines and grades shown on current Standard Drawings or as directed 
by the Engineer by any method approved by the Engineer which allows construction of the 
guardrail to the true grade without apparent sags.

When installing guardrail, do not leave the blunt end exposed where it would be hazardous 
to the public.  When it is not practical to complete the construction of the guardrail and the 
permanent end treatments and terminal sections first, provide a temporary end by connecting 
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at least 25 feet of rail to the last post, and by slightly flaring, and burying the end of the rail 
completely into the existing shoulder.  If left overnight, place a drum with bridge panel in 
advance of the guardrail end and maintain during use.

Deliver excess materials furnished by the Department to the Department’s Floyd County 
(Allen) Maintenance Facility.

G. Delineators for Guardrail.  See Standard Drawing RBR-055.

H. Property Damage.  Be responsible for all damage to public and/or private property 
resulting from the work.  Restore damaged roadway features and private property at no 
additional cost to the Department.

I. Coordination with Utility Companies. Locate all underground, above ground and 
overhead utilities prior to beginning construction.  Be responsible for contacting and 
maintaining liaison with all utility companies that have utilities located within the project 
limits.  Do not disturb existing overhead or underground utilities.  It is not anticipated 
that any utility facilities will need to be relocated and/or adjusted; however, in the event 
that it is discovered that the work does require that utilities be relocated and/or adjusted, 
the utility companies will work concurrently with the Contractor while relocating their 
facilities.  Be responsible for repairing all utility damage that occurs as a result of 
guardrail operations at no additional cost to the Department.

J. Right of Way Limits.  The Department has not established exact limits of the Right-of-
Way.  Limit work activities to obvious Right-of-Way, permanent or temporary easements, 
and work areas secured by the Department through consent and release of the adjacent 
property owners.  Be responsible for all encroachments onto private lands.

K. Disposal of Waste.  Dispose of all removed concrete, other waste, and debris off the 
Right-of-Way at sites obtained by the Contractor at no additional cost to the Department.  
See Special Note for Waste and Borrow.

L. Final Dressing, Clean Up, and Seeding and Protection.  Apply Class A Final 
Dressing to all disturbed areas, both on and off the Right-of-Way.  Sow all disturbed 
earthen areas according to the Special Notes for Erosion Control.

M. Erosion Control.  See Special Notes for Erosion Control.
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IV. METHOD OF MEASUREMENT

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site preparation.  See Special Notes for Slide Repair.

C. Erosion Control.  See Special Notes for Erosion Control.

D. Remove End Treatments and Terminal Sections  The Department will measure 
removed End Treatments and Terminal Sections not associated with removed and reset or 
removed guardrail in individual units, Each.  

E. Remove Guardrail.  The Department will measure removed guardrail according to 
Section 719.04.08; however the Department will include the length of removed end 
treatments and terminal sections attached to removed guardrail that are not reset in the 
measured lengths of the removed guardrail.  Contrary to Section 719.04.01, the Department 
will measure removed shop curved guardrail as the actual length removed and will not 
measure the length as 1.3 times the actual length to determine the pay quantity.

F. Remove and Reset Guardrail.  The Department will measure removed and reset 
guardrail according to Section 719.04.01; however the Department will include the length of 
removed end treatments and terminal sections attached to removed guardrail that are not 
reset in the measured lengths of the removed guardrail.  Contrary to Section 719.04.01, the 
Department will measure reset shop curved guardrail as the actual length reset and will not 
measure the length as 1.3 times the actual length to determine the pay quantity.

G. Guardrail Terminal Sections.  See Section 719.04.02.

H. Remove and Reset Guardrail Terminal sections.  The Department will not measure 
removed and reset terminal Sections for separate payment, but shall be incidental to the 
associated removed and reset guardrail.

I. Guardrail End treatments.  See Section 719.04.04.

J. Guardrail Steel W Beam Single Face, Install.  The Department will measure the actual 
length of guardrail furnished by the Department and installed by the Contractor in linear 
feet.  Contrary to section 719.04.01, the Department will measure the actual length of shop 
curved guardrail in linear feet and will not multiply the actual length by a factor of 1.3 to 
determine the pay quantity.  Contrary to Section 719.04.03, the Department will not 
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measure installing extra length posts furnished by the Department for separate payment, 
but shall be incidental to Guardrail, Steel W Beam Single Face, Install.

K. Delineators for Guardrail.  See Standard Drawing RBR-055.

V. BASIS OF PAYMENT

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation. See Special Notes for Slide Repair.

C. Remove Guardrail.  See Section 719.05.

D. Remove End Treatments.  Accept payment at the Contract unit price Each as full 
compensation for all labor, equipment, materials and incidentals for removing end 
treatments, delivery of salvageable materials to the Department’s Floyd County (Allen) 
maintenance facility, and disposing of concrete, waste, and debris.

E. Remove and Reset Guardrail and Guardrail End Treatments.  Accept payment at 
the Contract unit price per Linear Foot as full compensation for all labor, equipment, 
materials and incidentals for removing, storing, protecting, and resetting guardrail and 
guardrail terminal sections, and disposing of waste and debris.

F. Guardrail Terminal Sections.  See Section 719.05.

G. Guardrail End treatments.  See Section 719.05.

H. Guardrail Steel W Beam Single Face, Install.  See Section 719.05.

I. Delineators for Guardrail.  See Standard Drawing RBR-055.
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and 
thickness’ to be nominal or typical dimensions.  The Engineer may direct or approve varying the 
actual dimensions to be constructed to fit existing conditions. Do not widen existing pavement or 
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN FOR SLIDE CORRECTION
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TRAFFIC CONTROL GENERAL

Except as specified herein, maintain and control traffic in accordance with the 2012 Standard and 
Supplemental Specifications, Special Provisions and Special Notes, and the Standard and Sepia 
Drawings, current editions.  Except for the roadway and traffic control bid items listed, furnish all 
other items necessary to maintain and control traffic incidental to the Contract lump sum price 
Maintain and Control Traffic.

Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices, at 
the beginning of the work and maintain the devices in like new condition until completion of the 
work.

PROJECT PHASING & CONSTRUCTION PROCEDURES

At the discretion of the Engineer, the Department may specify days and hours when lane closures 
will not be allowed.  Prior to beginning work, provide a proposed lane closure and work schedule 
for the approval of the Engineer.  The Department will provide public notification.  Notify the 
Engineer immediately and obtain prior approval of any proposed deviations from the approved 
schedule.

Maintain alternating one way traffic during construction.  Unless directed otherwise by the 
Engineer, provide the following clear lane widths:

KY 194 – 8 feet KY 466 – 7 feet KY 1091 – 8 feet KY 1496 – 7 feet
KY 1498 – 8 feet KY 1750 – 7 feet KY 3379 – 6 feet KY 3380 – 7 feet
KY 3381 8 – feet KY 3386 – 7 feet

If traffic should be stopped due to construction operations, and a school bus on an official run 
arrives on the scene, immediately make provisions for the passage of the bus.

If the Engineer determines that work site conditions require all traffic be stopped while drilling
operations are in progress, stop traffic for the length of time required to drill and set one rail.  
Allow all waiting traffic to pass before starting the next hole.  If an emergency vehicle or school 
bus is present in the queue, stop drilling and allow traffic to pass immediately.
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LANE & SHOULDER CLOSURES

Do not leave lane closures in place during non-working hours.  Shoulder closures may be 
maintained during nonworking hours; however do not park vehicles or store materials on a closed 
shoulder during non-working hours.

CHANGEABLE MESSAGE SIGNS

If deemed necessary by the Engineer, the Department will furnish, operate, and maintain 
Changeable Message Signs.

SIGNS

The Engineer may require additional signing and/or traffic control devices in addition to the items 
shown on the Standard Drawings. Sign posts and splices shall be compliant with NCHRP 350 or 
MASH. Manufacturer’s documentation validating this compliance shall be provided to the 
Engineer prior to installation. Signs, including any splices, shall be installed according to 
manufacturer’s specifications and installation recommendations. Contrary to section 112.04.02, the 
Department will measure only long term signs (signs intended to be continuously in place for more 
than 3 days) for payment.  The Department will not measure; short term signs (signs intended to be 
left in place for 3 days or less) for payment, but shall be incidental to Maintain and Control Traffic. 
Contrary to Section 112.04.02, the Department will measure individual signs only once for 
payment, regardless of how many times they are erected or relocated.  The Department will not 
measure replacements for damaged signs directed by the Engineer to be replaced due to poor 
condition or reflectivity.

BARRICADES

The Department will not measure Barricades used in lieu of barrels and cones for channelization or 
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01.
The Department will measure Barricades used for protection of pavement removal areas and road 
closures according to Section 112.04.04.  The Department will not measure replacements for
damaged barricades directed by the Engineer to be replaced due to poor condition or reflectivity.
Retain possession of the barricades upon completion of the work.
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PAVEMENT EDGE DROP-OFFS

Do not allow a difference in elevation of a pavement edge between opposing directions of traffic or 
lanes that traffic is expected to cross in a lane change situation greater than 1½”.  Place warning 
signs (MUTCD W8-9, W8-11, or W8-17) in advance of and at 1500 feet intervals throughout the 
drop-off area.  Dual post the signs on both sides of the traveled way.  Wedge transverse transitions 
between newly surfaced pavement and the existing pavement areas that traffic may cross with 
asphalt mixtures.  Remove wedges prior to placement of the final surface course.

Treat pavement edges that traffic is not expected to cross, except accidentally, as follows:

Less than 2” - No protection required.

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  The 
Engineer will allow cones to be used in lieu of plastic drums, panels, and barricades 
during daylight working hours only.  Wedge drop-offs within 10 feet of traffic with 
stone or asphalt mixtures as directed or approved by the Engineer with a 1:1 or 
flatter slope in daylight working hours, or 3:1 or flatter slope during nighttime hours 
or when work is not active in the drop-off area.

Greater than 4” – Protect drop-offs greater than 4 inches within 10 feet of traffic by 
placing drums, vertical panels, or barricades every 25 feet.  The Engineer will not 
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-offs 
greater than 4”.  Place Type III Barricades directly in front of the drop-off facing 
oncoming traffic in both directions of travel.  Provide warning signs as shown on the
Standard Drawings or as directed by the Engineer.

Pedestrians and Bicycles – Protect pedestrians and bicycles as directed by the 
Engineer.
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SPECIAL NOTE FOR EROSION CONTROL
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I. DESCRIPTION

Perform all erosion and water pollution control work in accordance with the Department's 2012 
Standard and Interim Supplemental Specifications, Special Provisions and Special Notes, and 
Standard and Sepia Drawings, current editions, and as directed by the Engineer.  Section references 
are to the Standard Specifications. This work shall consist of:

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to 
suit the specific construction phasing for each site within the project;  (2) Preparing 
the project site for construction, including locating, furnishing, installing, and 
maintaining temporary and/or permanent erosion and water pollution control 
measures as required by the BMP prior to beginning any earth disturbing activity on 
the project site;  (3) Clearing and grubbing and removal of all obstructions as 
required for construction;  (4) Removing all erosion control devices when no longer 
needed;  (5) Restoring all disturbed areas as nearly as possible to their original 
condition; (6) Preparing seedbeds and permanently seeding all disturbed areas; 
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program 
(KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion 
and/or water pollution as specified by this contract, required by the BMP, or as 
directed by the Engineer.

II. MATERIALS

Furnish materials in accordance with these notes, the Standard Specifications and Interim 
Supplemental Specifications, and applicable Special Provisions and Special Notes, and Standard 
and Sepia Drawings, current editions.  Provide for all materials to be sampled and tested in 
accordance with the Department's Sampling Manual.  Unless directed otherwise by the Engineer, 
make the materials available for sampling a sufficient time in advance of the use of the materials to 
allow for the necessary time for testing.

III. CONSTRUCTION

Be advised, these Erosion Control Plan Notes do not constitute a BMP plan for the project.  Jointly 
with the Engineer, prepare a site specific BMP plan for each drainage area within the project in 
accordance with Section 213.  Provide a unique BMP at each project site using good engineering 
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practices taking into account existing site conditions, the type of work to be performed, and the 
construction phasing, methods and techniques to be utilized to complete the work.  Be responsible 
for all erosion prevention, sediment control, and water pollution prevention measures required by 
the BMP for each site.  Represent and warrant compliance with the Clean Water Act (33 USC 
Section 1251 et seq.), the 404 Permit, the 401 Water Quality Certification, and applicable state and 
local government agency laws, regulations, rules, specifications, and permits.  Contrary to Section 
105.05, in case of discrepancy between theses notes, the Standard Specifications, Interim 
Supplemental Specifications, Special and Special Notes, Standard and Sepia Drawings, and such 
state and local government agency requirements, adhere to the most restrictive requirement.

Conduct operations in such a manner as to minimize the amount of disturbed ground during each 
phase of the construction and limit the haul roads to the minimum required to perform the work.  
Preserve existing vegetation not required to be removed by the work or the contract.  Seed and/or 
mulch disturbed areas at the earliest opportunity.  Use silt fence, silt traps, temporary ditches, brush 
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a 
timely manner as required by the BMP and as directed or approved by the Engineer.  Prevent 
sediment laden water from leaving the project, entering an existing drainage structure, or 
entering a stream.

Provide for erosion control measures to be in place and functioning prior to any earth disturbance 
within a drainage area.  Compute the volume and size of silt control devices necessary to control 
sediment during each phase of construction.  Remove sediment from silt traps before they become a 
maximum of ½ full.  Maintain silt fence by removing accumulated trappings and/or replacing the 
geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed by the 
Engineer.  Properly dispose of all materials trapped by erosion control devices at approved sites off 
the right of way obtained by the Contractor at no additional cost to the Department (See Special 
Note for Waste and Borrow).

As work progresses, add or remove erosion control measures as required by the BMP applicable to 
the Contractor’s project phasing and construction methods and techniques.  Update the volume 
calculations and modify the BMP as necessary throughout the duration of the project.  Ensure that 
an updated BMP is kept on site and available for public inspection throughout the life of the project.

After all construction is complete, restore all disturbed areas in accordance with Section 212.  
Completely remove all temporary erosion control devices not required as part of the permanent 
erosion control from the construction site.  Prior to removal, obtain the Engineer’s concurrence of 
items to be removed.  Grade the remaining exposed earth (both on and off the Right of-Way) as 
nearly as possible to its original condition, or as directed by the Engineer.  Prepare the seed bed 
areas and sow all exposed earthen areas with the applicable seed mixture(s) according to 
Section 212.03.03.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 41 of 171



Erosion Control
FD51 036 0194 002-003 FD51 036 0466 000-001
FD51 036 1091 001-002 FD51 036 1426 011-015
FD51 036 1498 002-004 FD51 036 1750 001-002
FD51 036 3379 000-001 FD51 036 3380 001-002
FD51 036 3381 000-003 FD51 036 3386 001-003
Page 3 of 4

IV. MEASUREMENT

Erosion Control Blanket.  If required by the BMP, the Department will measure Erosion 
Control Blanket according to Section 212.04.07.

Sodding.  If required by the BMP, the Department will measure Sodding according to 
Section 212.04.08.

Channel Lining.  If required by the BMP, the Department will measure Channel Lining 
according to Sections 703.04.04-703.04.07.

Erosion Control.  Contrary to Sections 212.04, 213.04, and 703.04 other than Erosion 
Control Blankets, Sodding, and Channel Lining, the Department will measure Erosion 
Control as one Lump Sum for each site.  The Department will not measure developing, 
updating, and maintaining a BMP plan for each site; providing a KEPSC qualified inspector; 
locating, furnishing, installing, inspecting, maintaining, and removing erosion and water 
pollution control items; Roadway Excavation, Borrow Excavation, Embankment In Place, 
Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil; Topdressing Fertilizer, 
Temporary and Permanent Seeding and Protection, Special Seeding Crown Vetch, and 
Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin, Silt Trap Type 
“A” and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap Type “B”; Silt 
Trap Type “C” and Clean Silt Trap Type “C”; Temporary Silt Fence and Clean Temporary 
Silt Fence; Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone Deflectors and 
Riffle Structures; Boulders; Temporary Ditches and clean Temporary Ditches; Geotextile 
Fabric, and all other erosion and water pollution control items required by the BMP or the 
Engineer, but shall be incidental to Erosion Control.

V. Basis of Payment

Erosion Control Blanket.  If not listed as a bid item, but required by the BMP, the 
Department will pay for Erosion Control Blankets as Extra Work according to Sections 
104.03 and 109.04.

Sodding.  If not listed as a bid item, but required by the BMP, the Department will pay for 
Sodding as Extra Work according to Sections 104.03 and 109.04.
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Channel Lining.  If not listed as a bid item, but required by the BMP, the Department will 
pay for Channel Lining as Extra Work according to Sections 104.03 and 109.04.

Erosion Control. Contrary to Sections 212.05 and 213.05, other than Erosion Control 
Blanket, Sodding, and Channel Lining, payment at the Contract lump sum price for Erosion 
Control, shall be full compensation for all materials, equipment, labor and incidentals 
necessary to complete the erosion and water pollution control work as specified in these 
notes, Sections 212 and 213, the Supplemental Specifications, applicable Special Provisions 
and Special Notes, and Standard and Sepia Drawings, including but not limited to
developing, updating, and maintaining a BMP plan for each site; providing a KEPSC 
qualified inspector; locating, furnishing, installing, inspecting, maintaining, and removing 
erosion and water pollution control items; Roadway Excavation, Borrow Excavation, 
Embankment In Place, Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil; 
Topdressing Fertilizer, Temporary and Permanent Seeding and Protection, Special Seeding 
Crown Vetch, and Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin, 
Silt Trap Type “A” and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap 
Type “B”; Silt Trap Type “C” and Clean Silt Trap Type “C”; Temporary Silt Fence and 
Clean Temporary Silt Fence; Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone 
Deflectors and Riffle Structures; Boulders; Temporary Ditches and clean Temporary 
Ditches; Geotextile Fabric and all other erosion and water pollution control items required 
by the BMP or the Engineer.
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Perform all work in accordance with the attached General Water Quality Certification and Corps 
of Engineers Nationwide Permit #14.  Provide all work crews and subcontractors copies of the 
attachments and require the attachments to be present at all active worksites when operations are 
in progress.  Present the attachments to regulators and inspectors upon request.

In addition to the requirements of the General Certification and Nationwide Permit, comply with 
the following requirements:

If the work requires deviation from the attachments, notify the Engineer and do 
not proceed without written permission from the Kentucky Division of Water 
(KDW). 

Although not specifically mentioned in the attachments, do not grout rip rap 
unless the Engineer provides written permission from the KDW. 

Do not operate machinery in any waterway.  If instream work is unavoidable, 
obtain concurrence from the Engineer before beginning work.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           2.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02383 REMOVE & RESET GUARDRAIL         100.00 LF
0025 02562 TEMPORARY SIGNS         150.00 SQFT
0030 02599 FABRIC-GEOTEXTILE TYPE IV          95.00 SQYD
0035 02650 MAINTAIN & CONTROL TRAFFIC - KY 194 SITE 1           1.00 LS
0040 03234 RAILROAD RAILS-DRILLED         567.00 LF
0045 03235 EXCAVATION AND BACKFILL          45.00 CUYD
0050 03236 CRIBBING         370.00 SQFT
0055 20257NC SITE PREPARATION - KY 194 SITE 1           1.00 LS
0060 21415ND EROSION CONTROL - KY 194 SITE 1           1.00 LS
0065 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03601941601

COW CREEK ROAD (KY 194) FROM 2.336 MILES EAST OF KY 1428 EXTENDING EAST TO 2.353 MILES EAST
OF KY 1428 FLOOD REPAIR FOR FEMA, A DISTANCE OF .02 MILES.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           3.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           2.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          50.00 LF
0025 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0030 02396 REMOVE GUARDRAIL END TREATMENT - TYPE 7           1.00 EACH
0035 02562 TEMPORARY SIGNS         150.00 SQFT
0040 02650 MAINTAIN & CONTROL TRAFFIC - KY 466 SITE 1           1.00 LS
0045 08019 CYCLOPEAN STONE RIP RAP         100.00 TON
0050 20257NC SITE PREPARATION - KY 466 SITE 1           1.00 LS
0055 21415ND EROSION CONTROL - KY 466 SITE 1           1.00 LS
0060 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03604661601

WEEKSBURY ROAD (KY 466) FROM 0.594 MILES NORTH OF ABE FORK ROAD EXTENDING NORTH TO 0.080
MILES SOUTH OF WEEKSBURG CAMP CEMETERY ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF .01
MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           2.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          25.00 LF
0025 02381 REMOVE GUARDRAIL          25.00 LF
0030 02383 REMOVE & RESET GUARDRAIL          62.50 LF
0035 02562 TEMPORARY SIGNS         150.00 SQFT
0040 02599 FABRIC-GEOTEXTILE TYPE IV          60.00 SQYD
0045 02650 MAINTAIN & CONTROL TRAFFIC - KY 1091 SITE 1           1.00 LS
0050 03234 RAILROAD RAILS-DRILLED         284.00 LF
0055 03235 EXCAVATION AND BACKFILL          30.00 CUYD
0060 03236 CRIBBING         180.00 SQFT
0065 20257NC SITE PREPARATION - KY 1091 SITE 1           1.00 LS
0070 21415ND EROSION CONTROL - KY 1091 SITE 1           1.00 LS
0075 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03610911601

BUCKINGHAM ROAD (KY 1091 FROM 1.147 MILES EAST OF KNOTT COUNTY LINE EXTENDING EAST TO
HALLS ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF .02 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           2.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           5.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         225.00 LF
0025 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0030 02396 REMOVE GUARDRAIL END TREATMENT - TYPE 7           1.00 EACH
0035 02562 TEMPORARY SIGNS          75.00 SQFT
0040 02599 FABRIC-GEOTEXTILE TYPE IV          45.00 SQYD
0045 02650 MAINTAIN & CONTROL TRAFFIC - KY 1426 SITE 1           1.00 LS
0050 03234 RAILROAD RAILS-DRILLED         405.00 LF
0055 03235 EXCAVATION AND BACKFILL          20.00 CUYD
0060 03236 CRIBBING         455.00 SQFT
0065 20257NC SITE PREPARATION - KY 1426 SITE 1           1.00 LS
0070 21415ND EROSION CONTROL - KY 1426 SITE 1           1.00 LS
0075 00001 DGA BASE           9.00 TON
0080 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           5.00 EACH
0085 02014 BARRICADE-TYPE III           2.00 EACH
0090 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         162.50 LF
0095 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0100 02383 REMOVE & RESET GUARDRAIL          25.00 LF
0105 02396 REMOVE GUARDRAIL END TREATMENT - TYPE 7           1.00 EACH
0110 02562 TEMPORARY SIGNS          75.00 SQFT
0115 02599 FABRIC-GEOTEXTILE TYPE IV         260.00 SQYD
0120 02650 MAINTAIN & CONTROL TRAFFIC - KY 1426 SITE 2           1.00 LS
0125 03234 RAILROAD RAILS-DRILLED       1,113.00 LF
0130 03235 EXCAVATION AND BACKFILL         105.00 CUYD
0135 03236 CRIBBING         925.00 SQFT
0140 20257NC SITE PREPARATION - KY 1426 SITE 2           1.00 LS
0145 21415ND EROSION CONTROL - KY 1426 SITE 2           1.00 LS
0150 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03614261601

PRATER-TOLER CREEK ROAD (KY 1426) FROM 0.178 MILES EAST OF HUNTS CEMETERY ROAD EXTENDING
EAST TO 0.101 MILES EAST OF CAGER BRANCH ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF .43
MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           4.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         162.50 LF
0025 02360 GUARDRAIL TERMINAL SECTION NO 1           2.00 EACH
0030 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH

0035 02371
GUARDRAIL END TREATMENT TYPE 7 - ALTERNATE
ANCHOR STANDARD DRAWING RBR-051           1.00 EACH

0040 02562 TEMPORARY SIGNS          75.00 SQFT
0045 02599 FABRIC-GEOTEXTILE TYPE IV          95.00 SQYD
0050 02650 MAINTAIN & CONTROL TRAFFIC - KY 1498 SITE 1           1.00 LS
0055 03234 RAILROAD RAILS-DRILLED         486.00 LF
0060 03235 EXCAVATION AND BACKFILL          45.00 CUYD
0065 03236 CRIBBING         385.00 SQFT
0070 08019 CYCLOPEAN STONE RIP RAP          18.00 TON
0075 20257NC SITE PREPARATION - KY 1498 SITE 1           1.00 LS
0080 21415ND EROSION CONTROL - KY 1498 SITE 1           1.00 LS
0085 00001 DGA BASE           2.00 TON
0090 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0095 02014 BARRICADE-TYPE III           2.00 EACH
0100 02383 REMOVE & RESET GUARDRAIL         100.00 LF
0105 02599 FABRIC-GEOTEXTILE TYPE IV         110.00 SQYD
0110 02650 MAINTAIN & CONTROL TRAFFIC - KY 1498 SITE 2           1.00 LS
0115 03234 RAILROAD RAILS-DRILLED         203.00 LF
0120 03235 EXCAVATION AND BACKFILL          50.00 CUYD
0125 03236 CRIBBING         185.00 SQFT
0130 20257NC SITE PREPARATION - KY 1498 SITE 2           1.00 LS
0135 21415ND EROSION CONTROL - KY 1498 SITE 2           1.00 LS
0140 00001 DGA BASE           2.00 TON
0145 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0150 02014 BARRICADE-TYPE III           2.00 EACH
0155 02383 REMOVE & RESET GUARDRAIL          87.50 LF
0160 02562 TEMPORARY SIGNS          75.00 SQFT
0165 02599 FABRIC-GEOTEXTILE TYPE IV          80.00 SQYD
0170 02650 MAINTAIN & CONTROL TRAFFIC - KY 1498 SITE 3           1.00 LS
0175 03235 EXCAVATION AND BACKFILL          35.00 CUYD
0180 03236 CRIBBING          75.00 SQFT
0185 20257NC SITE PREPARATION - KY 1498 SITE 3           1.00 LS
0190 21415ND EROSION CONTROL - KY 1498 SITE 3           1.00 LS
0195 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03614981601

JACK'S CREEK ROAD (KY 1498) FROM 2.439 MILES NORTH OF KNOTT COUNTY LINE EXTENDING NORTH TO
1.461 MILES SOUTH OF KY 122 FLOOD REPAIR FOR FEMA, A DISTANCE OF .7 MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE          12.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           5.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         175.00 LF
0025 02371 GUARDRAIL END TREATMENT TYPE 7 - TYPE 7           1.00 EACH
0030 02381 REMOVE GUARDRAIL          37.50 LF
0035 02383 REMOVE & RESET GUARDRAIL          25.00 LF
0040 02562 TEMPORARY SIGNS         150.00 SQFT
0045 02599 FABRIC-GEOTEXTILE TYPE IV         365.00 SQYD
0050 02650 MAINTAIN & CONTROL TRAFFIC - KY 1750 SITE 1           1.00 LS
0055 03234 RAILROAD RAILS-DRILLED       2,240.00 LF
0060 03235 EXCAVATION AND BACKFILL         195.00 CUYD
0065 03236 CRIBBING       1,305.00 SQFT
0070 20257NC SITE PREPARATION - KY 1750 SITE 1           1.00 LS
0075 21415ND EROSION CONTROL - KY 1750 SITE 1           1.00 LS
0080 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03617501601

BONANZA-EAST POINT ROAD (KY 1750) FROM 1.944 MILES NORTH OF KY 1427 EXTENDING NORTH TO 1.467
MILES SOUTH OF JOHNSON COUNTY LINE FLOOD REPAIR FOR FEMA, A DISTANCE OF .04 MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           2.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          37.50 LF
0025 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0030 02381 REMOVE GUARDRAIL          37.50 LF
0035 02383 REMOVE & RESET GUARDRAIL          25.00 LF
0040 02562 TEMPORARY SIGNS          75.00 SQFT
0045 02599 FABRIC-GEOTEXTILE TYPE IV          55.00 SQYD
0050 02650 MAINTAIN & CONTROL TRAFFIC - KY 3379 SITE 1           1.00 LS
0055 03234 RAILROAD RAILS-DRILLED         210.00 LF
0060 03235 EXCAVATION AND BACKFILL          30.00 CUYD
0065 03236 CRIBBING         185.00 SQFT
0070 20257NC SITE PREPARATION - KY 3379 SITE 1           1.00 LS
0075 21415ND EROSION CONTROL - KY 3379 SITE 1           1.00 LS
0080 00001 DGA BASE           2.00 TON
0085 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0090 02014 BARRICADE-TYPE III           2.00 EACH
0095 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          37.50 LF
0100 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0105 02383 REMOVE & RESET GUARDRAIL          50.00 LF
0110 02562 TEMPORARY SIGNS          75.00 SQFT
0115 02599 FABRIC-GEOTEXTILE TYPE IV          45.00 SQYD
0120 02650 MAINTAIN & CONTROL TRAFFIC - KY 3379 SITE 2           1.00 LS
0125 03234 RAILROAD RAILS-DRILLED         486.00 LF
0130 03235 EXCAVATION AND BACKFILL          20.00 CUYD
0135 03236 CRIBBING         160.00 SQFT
0140 20257NC SITE PREPARATION - KY 3379 SITE 2           1.00 LS
0145 21415ND EROSION CONTROL - KY 3379 SITE 2           1.00 LS
0150 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03633791601

BRANHAM'S CREEK ROAD (KY 3379) FROM 0.385 MILES NORTH OF BRANHAM CREEK FORK ROAD (0.385)
EXTENDING NORTH TO 0.124 MILES SOUTH OF RED LANE (0.710) FLOOD REPAIR FOR FEMA, A DISTANCE
OF .33 MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           2.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02383 REMOVE & RESET GUARDRAIL          75.00 LF
0025 02562 TEMPORARY SIGNS         150.00 SQFT
0030 02599 FABRIC-GEOTEXTILE TYPE IV          55.00 SQYD
0035 02650 MAINTAIN & CONTROL TRAFFIC - KY 3380 SITE 1           1.00 LS
0040 03234 RAILROAD RAILS-DRILLED         252.00 LF
0045 03235 EXCAVATION AND BACKFILL          25.00 CUYD
0050 03236 CRIBBING         195.00 SQFT
0055 20257NC SITE PREPARATION - KY 3380 SITE 1           1.00 LS
0060 21415ND EROSION CONTROL - KY 3380 SITE 1           1.00 LS
0065 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03633801601

TINKER FORK ROAD (KY 3380) FROM 1.246 MILES EAST OF KY 979 EXTENDING EAST TO 0.037 MILES EAST
OF CORD HAMILTON ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF .01 MILES.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           1.00 TON
0010 02014 BARRICADE-TYPE III           2.00 EACH
0015 02562 TEMPORARY SIGNS         150.00 SQFT
0020 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 1           1.00 LS
0025 08019 CYCLOPEAN STONE RIP RAP          10.00 TON
0030 20257NC SITE PREPARATION - KY 3381 SITE 1           1.00 LS
0035 21415ND EROSION CONTROL - KY 3381 SITE 1           1.00 LS
0040 00001 DGA BASE           7.00 TON
0045 02014 BARRICADE-TYPE III           2.00 EACH
0050 02562 TEMPORARY SIGNS          75.00 SQFT
0055 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 2           1.00 LS
0060 08019 CYCLOPEAN STONE RIP RAP         165.00 TON
0065 20257NC SITE PREPARATION - KY 3381 SITE 2           1.00 LS
0070 21415ND EROSION CONTROL - KY 3381 SITE 2           1.00 LS
0075 00001 DGA BASE           1.00 TON
0080 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           2.00 EACH
0085 02014 BARRICADE-TYPE III           2.00 EACH
0090 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          62.50 LF
0095 02371 GUARDRAIL END TREATMENT TYPE 7           2.00 EACH
0100 02599 FABRIC-GEOTEXTILE TYPE IV          30.00 SQYD

036GR16P089-FD51CONTRACT ID: 162264 MP03633811601

ARKANSAS CREEK ROAD (KY 3381) FROM 0.063  MILES NORTH OF TOWER BRANCH ROAD EXTENDING
NORTH TO 0.340 MILES SOUTH OF KY 1428 FLOOD REPAIR FOR FEMA, A DISTANCE OF 2.54 MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 78 of 171



MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0105 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 3           1.00 LS
0110 03234 RAILROAD RAILS-DRILLED         280.00 LF
0115 03235 EXCAVATION AND BACKFILL          15.00 CUYD
0120 03236 CRIBBING         115.00 SQFT
0125 20257NC SITE PREPARATION - KY 3381 SITE 3           1.00 LS
0130 21415ND EROSION CONTROL - KY 3381 SITE 3           1.00 LS
0135 00001 DGA BASE           2.00 TON
0140 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0145 02014 BARRICADE-TYPE III           2.00 EACH
0150 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         125.00 LF
0155 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0160 02396 REMOVE GUARDRAIL END TREATMENT - TYPE 7           1.00 EACH
0165 02599 FABRIC-GEOTEXTILE TYPE IV          70.00 SQYD
0170 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 4           1.00 LS
0175 03234 RAILROAD RAILS-DRILLED         480.00 LF
0180 03235 EXCAVATION AND BACKFILL          30.00 CUYD
0185 03236 CRIBBING         255.00 SQFT
0190 20257NC SITE PREPARATION - KY 3381 SITE 4           1.00 LS
0195 21415ND EROSION CONTROL - KY 3381 SITE 4           1.00 LS
0200 00001 DGA BASE           2.00 TON
0205 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           1.00 EACH
0210 02014 BARRICADE-TYPE III           2.00 EACH
0215 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          37.50 LF
0220 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0225 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 5           1.00 LS
0230 08019 CYCLOPEAN STONE RIP RAP          45.00 TON
0235 20257NC SITE PREPARATION - KY 3381 SITE 5           1.00 LS
0240 21415ND EROSION CONTROL - KY 3381 SITE 5           1.00 LS
0245 00001 DGA BASE           3.00 TON
0250 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0255 02014 BARRICADE-TYPE III           2.00 EACH
0260 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         100.00 LF
0265 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0270 02599 FABRIC-GEOTEXTILE TYPE IV          90.00 SQYD
0275 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 6           1.00 LS
0280 03234 RAILROAD RAILS-DRILLED         680.00 LF
0285 03235 EXCAVATION AND BACKFILL          40.00 CUYD
0290 03236 CRIBBING         335.00 SQFT
0295 20257NC SITE PREPARATION - KY 3381 SITE 6           1.00 LS
0300 21415ND EROSION CONTROL - KY 3381 SITE 6           1.00 LS
0305 00001 DGA BASE           1.00 TON
0310 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           2.00 EACH
0315 02014 BARRICADE-TYPE III           2.00 EACH
0320 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          37.50 LF
0325 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0330 02396 REMOVE GUARDRAIL END TREATMENT - TYPE 7           1.00 EACH
0335 02562 TEMPORARY SIGNS          75.00 SQFT
0340 02599 FABRIC-GEOTEXTILE TYPE IV          25.00 SQYD
0345 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 7           1.00 LS
0350 03234 RAILROAD RAILS-DRILLED         200.00 LF

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0355 03235 EXCAVATION AND BACKFILL          10.00 CUYD
0360 03236 CRIBBING         100.00 SQFT
0365 20257NC SITE PREPARATION - KY 3381 SITE 7           1.00 LS
0370 21415ND EROSION CONTROL - KY 3381 SITE 7           1.00 LS
0375 00001 DGA BASE           3.00 TON
0380 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0385 02014 BARRICADE-TYPE III           2.00 EACH
0390 02383 REMOVE & RESET GUARDRAIL         112.50 LF
0395 02562 TEMPORARY SIGNS          75.00 SQFT
0400 02599 FABRIC-GEOTEXTILE TYPE IV         100.00 SQYD
0405 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 8           1.00 LS
0410 03234 RAILROAD RAILS-DRILLED         840.00 LF
0415 03235 EXCAVATION AND BACKFILL          40.00 CUYD
0420 03236 CRIBBING         350.00 SQFT
0425 20257NC SITE PREPARATION - KY 3381 SITE 8           1.00 LS
0430 21415ND EROSION CONTROL - KY 3381 SITE 8           1.00 LS
0435 00001 DGA BASE           4.00 TON
0440 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0445 02014 BARRICADE-TYPE III           2.00 EACH
0450 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         100.00 LF
0455 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0460 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 9           1.00 LS
0465 08019 CYCLOPEAN STONE RIP RAP          30.00 TON
0470 20257NC SITE PREPARATION - KY 3381 SITE 9           1.00 LS
0475 21415ND EROSION CONTROL - KY 3381 SITE 9           1.00 LS
0480 00001 DGA BASE           1.00 TON
0485 02014 BARRICADE-TYPE III           2.00 EACH
0490 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          50.00 LF
0495 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0500 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 10           1.00 LS
0505 08019 CYCLOPEAN STONE RIP RAP          10.00 TON
0510 20257NC SITE PREPARATION - KY 3381 SITE 10           1.00 LS
0515 21415ND EROSION CONTROL - KY 3381 SITE 10           1.00 LS
0520 00001 DGA BASE           4.00 TON
0525 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           5.00 EACH
0530 02014 BARRICADE-TYPE III           2.00 EACH
0535 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         212.50 LF
0540 02360 GUARDRAIL TERMINAL SECTION NO 1           2.00 EACH
0545 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 11           1.00 LS
0550 08019 CYCLOPEAN STONE RIP RAP          35.00 TON
0555 20257NC SITE PREPARATION - KY 3381 SITE 11           1.00 LS
0560 21415ND EROSION CONTROL - KY 3381 SITE 11           1.00 LS
0565 00001 DGA BASE           3.00 TON
0570 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0575 02014 BARRICADE-TYPE III           2.00 EACH
0580 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE         137.50 LF
0585 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0590 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0595 02599 FABRIC-GEOTEXTILE TYPE IV         160.00 SQYD
0600 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 12           1.00 LS

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0605 03234 RAILROAD RAILS-DRILLED         760.00 LF
0610 03235 EXCAVATION AND BACKFILL          70.00 CUYD
0615 03236 CRIBBING         635.00 SQFT
0620 20257NC SITE PREPARATION - KY 3381 SITE 12           1.00 LS
0625 21415ND EROSION CONTROL - KY 3381 SITE 12           1.00 LS
0630 00001 DGA BASE           1.00 TON
0635 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           2.00 EACH
0640 02014 BARRICADE-TYPE III           2.00 EACH
0645 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE          37.50 LF
0650 02360 GUARDRAIL TERMINAL SECTION NO 1           1.00 EACH
0655 02371 GUARDRAIL END TREATMENT TYPE 7           1.00 EACH
0660 02562 TEMPORARY SIGNS          75.00 SQFT
0665 02599 FABRIC-GEOTEXTILE TYPE IV          80.00 SQYD
0670 02650 MAINTAIN & CONTROL TRAFFIC - KY 3381 SITE 13           1.00 LS
0675 03234 RAILROAD RAILS-DRILLED         360.00 LF
0680 03235 EXCAVATION AND BACKFILL          35.00 CUYD
0685 03236 CRIBBING         315.00 SQFT
0690 20257NC SITE PREPARATION - KY 3381 SITE 13           1.00 LS
0695 21415ND EROSION CONTROL - KY 3381 SITE 13           1.00 LS
0700 02569 DEMOBILIZATION           1.00 LS

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE           3.00 TON
0010 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           3.00 EACH
0015 02014 BARRICADE-TYPE III           2.00 EACH
0020 02383 REMOVE & RESET GUARDRAIL         100.00 LF
0025 02562 TEMPORARY SIGNS         150.00 SQFT
0030 02599 FABRIC-GEOTEXTILE TYPE IV          60.00 SQYD
0035 02650 MAINTAIN & CONTROL TRAFFIC - KY 3386 SITE 1           1.00 LS
0040 03234 RAILROAD RAILS-DRILLED         336.00 LF
0045 03235 EXCAVATION AND BACKFILL          25.00 CUYD
0050 03236 CRIBBING         210.00 SQFT
0055 20257NC SITE PREPARATION - KY 3386 SITE 1           1.00 LS
0060 21415ND EROSION CONTROL - KY 3386 SITE 1           1.00 LS
0065 00001 DGA BASE          10.00 TON
0070 01987 DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE           4.00 EACH
0075 02014 BARRICADE-TYPE III           2.00 EACH
0080 02383 REMOVE & RESET GUARDRAIL         137.50 LF
0085 02562 TEMPORARY SIGNS         150.00 SQFT
0090 02599 FABRIC-GEOTEXTILE TYPE IV         305.00 SQYD
0095 02650 MAINTAIN & CONTROL TRAFFIC - KY 3386 SITE 2           1.00 LS
0100 03234 RAILROAD RAILS-DRILLED       1,985.00 LF
0105 03235 EXCAVATION AND BACKFILL         145.00 CUYD
0110 03236 CRIBBING       1,105.00 SQFT
0115 20257NC SITE PREPARATION - KY 3386 SITE 2           1.00 LS
0120 21415ND EROSION CONTROL - KY 3386 SITE 2           1.00 LS
0125 02569 DEMOBILIZATION           1.00 LS

036GR16P089-FD51CONTRACT ID: 162264 MP03633861601

CORN FORK ROAD (KY 3386) FROM LEE BUG DRIVE EXTENDING EAST TO 0.530 MILES EAST OF LEFT FORK
OF CORN FORK ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF 1.04 MILES.

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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ROUTE ROAD NAME PROJECT NUMBER PW# SITES MILEPOINTS

KY 194 COW CREEK ROAD FD51 036 0194 002-003 PW252 1 2.336-2.353
KY 466 WEEKSBURY ROAD FD51 036 0466 000-001 PW286 1 0.594-0.604

KY 1091 BUCKINGHAM ROAD FD51 036 1091 001-002 PW286 1 1.147-1.162
KY 1426 PRATER-TOLER CREEK ROAD FD51 036 1426 011-012 PW285 2 11.143-11.572
KY 1498 JACK'S CREEK ROAD FD51 036 1498 002-004 PW286 3 2.439-3.138
KY 1750 BONANZA-EAST POINT ROAD FD51 036 1750 001-002 PW300 1 1.944-1.988
KY 3379 BRANHAM'S CREEK ROAD FD51 036 3379 000-001 PW285 2 0.385-0.710
KY 3380 TINKER FORK ROAD FD51 036 3380 001-002 PW 285 1 1.246-1.260
KY 3381 ARKANSAS CREEK ROAD FD51 036 3381 000-003 PW216 13 0.063-2.604
KY 3386 CORN FORK ROAD FD51 036 3386 001-003 PW 252 2 1.170-2.211

LOCATION SUMMARY
036GR16P083-FD51

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 101.03 DEFINITIONS
Revision: Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to 
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform 
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                 

Every corporation doing business with the Department shall submit evidence of compliance 
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 
271B.16-220, and file with the Department the name and address of the process agent upon 
whom process may be served.                                                                                                          

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no 

longer available through the forms library and are forms generated within the AASHTO 
SiteManager software.

Subsection: 108.01 Subcontracting of Contract.
Revision: Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of 
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s 
written consent.  If the Contractor chooses to subcontract any portion of the Contract, a written 
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the 
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual 
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must 
perform with his own organization work amounting to no less than 30 percent of the total 
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be 
performed by the Contractor and will require the Contractor to maintain a supervisory role over 
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.  

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in 
the computation of total dollar amount subcontracted. Subcontract percentages are based upon 
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied must
be made within 7 calendar days from receipt of payment from the Engineer.  Upon request by 
the Engineer, provide proof that payment has been made to the subcontractor within the 7 
calendar days.  Progress payments may be withheld for failure to comply with this request

1
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of 
the Contract does not, under any circumstances, relieve the Contractor or the surety of their 
respective liabilities and obligations under the Contract.  The Engineer will make transactions 
only with the Contractor.  The Engineer will recognize subcontractors only in the similar 
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects.  No additional paperwork is needed 
when equipment is rented from a commercial rental company unless the leased equipment 
comes with an operator.  In these circumstances, payroll records for the operator of the leased 
equipment must be maintained and submitted by the contractor in accordance with Department 
policy.

Lease agreements between contractors that involve equipment only will require the submittal of 
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of 
these requirements, the Engineer reserves the right to withhold payment for the work which 
was performed in violation of these requirements. This provision does not include the lease or 
use of equipment from a corporation or company wholly owned by the Contractor. The 
Contractor shall not use equipment in the performance of the Contract to which title is not held 
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer 
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental 
Form until the situation has ended.  After the emergency situation ends, immediately remove 
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental 
Form to the Engineer.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                            

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                 
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                         
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                 

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Revision:

2
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Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                          

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                            

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has 
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A 
curing day consists of a continuous 24-hour period in which the ambient air temperature does 
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but 
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized 
subgrade.  The Department may allow a shortened curing period when the Contractor requests. 
The Contractor shall give the Department at least 3 day notice of the request for a shortened 
curing period. The Department will require a minimum of 3 curing days after final compaction. 
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for 
each lane when a shortened curing time is requested. The Department will test cores using an 
unconfined compression test.  Roadbed cores must achieve a minimum strength requirement of 
80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                   

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
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Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                     
35% Hard Fescue (Festuca (Festuca longifolia)                                                                               
10% Ryegrass, Perennial (Lolium perenne)                                                                                     
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                       

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                               

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. 
Use fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to 
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
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Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                         

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                       

Code           Pay Item                                   Pay Unit                                                                       
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                           

Code        Pay Item                               Pay Unit                                                                              
05963       Initial Fertilizer                      Ton                                                                                   
05964       20-10-10 Fertilizer                Ton                                                                                    
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision:

Replace the third paragraph with the following:                                                                              
After exposing areas of erodible material, make every effort to stabilize and protect the areas as 
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.  
Temporary stabilization practices on those portions of the project where construction activities 
have temporarily ceased shall be initiated within 14 days of the date of activity cessation.  The 
Engineer will suspend grading operations for instances where the Contractor fails to sustain 
erosion control measures to effectively control erosion and to prevent water pollution in 
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on 
current estimates until corrective work has been initiated and is continuously progressing to 
remediate noted deficiencies.  Additionally, should noted deficiencies not be adequately 
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written 
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated 
damages rate until all aspects of the work have been completed.                                                    

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.
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Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the 
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, 
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.01 Description.
Revision: Replace the sentence three and four of the first paragraph with the following:                               

Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT) 
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality 
Control concerns arising during work performed under section 403.

Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                 

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:

7

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 125 of 171



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 403.03.03 Preparation of Mixture
Part: C) Mix Design Criteria
Number: 2)
Revision: Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will 

approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC 
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a 
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface 
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface 
mixtures. 

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                       

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.        
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                          

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                        

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 501.03.05 Weather Limitations and Protection.
Revision: Replace the reference to Subsection 501.03.19 in Paragraph 5,  with Subsection 501.03.20.
Subsection: 601.02.02 Cement
Revision: Replace the third sentence with the following:  The Department will allow the use of Type 

IP(≤20), Type IS(≤30), Type IL, Type II, and Type III when the Engineer approves.
Subsection: 601.02.02 Cement
Revision: Replace the fifth sentence with the following:  If unsatisfactory test results are obtained using 

Type IP(≤20), Type IS(≤30), Type IL, Type II, or Type III cement complete the work using 
Type I cement.
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Subsection: 601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: Replace the section with the following:                                                                                           

Furnish a trip ticket containing the minimum information shown in the table below. Certify that 
the data on the ticket is correct and that the mixture conforms to the approved mix design. 
Ensure that the plant manager or a Level II concrete technician signs the ticket. The 
Department's jobsite inspector will complete all other necessary information on the back of the 
trip ticket.

Subsection: 601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS 

CLASSES OF CONCRETE as follows:  Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1 
or blended hydraulic cement"

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: Revise part C) header to read as follows:  Mixtures Using Type IP(≤20), IS(≤30), and IL 

Cement and Mineral Admixtures.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 1)
Revision: Revise first sentence to read as follows:  Type IP(≤20), IS(≤30), IL Cement.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise second sentence to read as follows:  The use of fly ash, blast furnace slag cement, or 

micosilica in concrete is the Contractor's option.
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Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise the first sentence in the second paragraph to read as follows:  When the ability to use 

blast furnace slag cement or microsilica has not been demonstrated have the concrete producer 
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise first sentence to read as follows:  Blast Furnace Slag Cement
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise second sentence to read as follows:  When added as a separate ingredient, use Grade 

120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag 
cement to reduce the quantity of Type IS(≤30) cement.

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: In part b), replace all references to "GGBF slag" with "blast furnace slag cement".
Subsection: 601.03.04 Classes and Primary Uses
Part: H) Class M1
Revision: Revise part H) to read as follows:  High early strength for bridge joint repair and full or partial 

depth bridge deck patching.  (Type 1 cement or blended hydraulic cement)
Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                               

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                          

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                           
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                     

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) 
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the 
following exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For 
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge 
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a 
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to 
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no 
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more 
than 8 inches.  The spacing center to center of the longitudinal distribution steel for either line 
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 

each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 701.04.16  Deduction for Pipe Deflection.
Revision: Insert the following at the end of the paragraph:                                                                              

The section length is determined by the length of the pipe between joints where the failure 
occurred.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the paragraph with the following:                                                                                  

Locate poles to avoid trees, drainage, structures, etc.  Regardless of the station & offset noted, 
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.  
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper 
illumination.  If any pole needs to be relocated from stations indicated, the Division of Traffic 
Operations shall be contacted.  When submitting brochures for suggested luminaires include 
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type 
of luminaire.  Submit the photometric data in a digital IES format to the Division of Traffic 
Operations.  Include with the submittal a point of contact and phone number to answer 
technical questions about the luminaire.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first three sentences of the first paragraph with the following: Install each high 

mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires 
with light patterns as indicated. Orient luminaires as shown in Plans. 

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for 
design.                                                                                                                                                                             
Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the design table.  The total length of the shaft need not be longer than that of 
soil alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the Geotechnical Branch if such conditions 

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible 
materials are present at the time of the concrete placement.  If the drilled hole contains standing 
water, the concrete shall be placed using a tremie to displace water.  Continuous concrete flow 
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no 
movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 
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Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  

Subsection: 716.03.04 Conduit Installation.
Revision: Replace the first two sentences of the paragraph with the following:   Provide rigid steel 

conduit encasement for all conductors except as specified in the Contract.  Provide conduit that 
is listed on the Department’s List of Approved Materials.

Subsection: 716.03.04 Conduit Installation.
Part: A) Conduit Requirements in Junction Boxes.
Number: 1) Highmast Ducted Cable.
Revision: Replace the first two sentences with the following:   Install conduit horizontally through the 

junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the 
junction box. 

Subsection: 716.03.04 Conduit Installation.
Revision: Add the following to the Part to the Subsection:                  G) Bore and Jack.  Construction 

methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.
Subsection: 716.03.08 Splicing.
Revision: Replace the last sentence of the paragraph with the following:   Ensure the splices are of the 

correct size for the wire being used.
Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box and replace the last 

sentence of the paragraph with the following:   Any additional junction boxes shall be approved 
by the Engineer.

Subsection: 716.03.13 Temporary Lighting.
Revision: Change subsection heading to the following:  716.03.13 Temporary/Maintain Lighting.
Subsection: 716.03.13 Temporary /Maintain Lighting.
Revision: Replace the entire section with the following:                                                                                 

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03.  The Contractor shall submit his proposed 
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days 
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting 
elements are installed and a functional inspection has been performed on the new lighting 
elements.  The Contractor shall submit a proposed design for maintaining lighting to the 
Division of Traffic Operations for approval at least 30 days before installation.
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Subsection: 716.03.14 Remove Lighting.
Revision:

Replace the section with the following:    Remove all lighting equipment that is identified by 
the Engineer as no longer necessary including, but not limited to, the following:  pole bases, 
poles, junction boxes, cabinets, and wood poles.  Pole bases shall be removed a minimum of 
one foot below finished grade by chipping off or other method that is approved by the 
Engineer.  Dispose of all removed concrete off right-of-way.  Wood poles shall be removed a 
minimum of one foot below finished grade.  Backfill holes with material approved by the 
Engineer.  Conduit may be abandoned in the ground.  All materials shall be removed from the 
project as directed by the Engineer.  Transformers not owned by a utility shall be tested for 
PCB's and disposed of in accordance with state regulations. 

Subsection: 716.03.15 Painting.
Revision:

Replace the first sentence with the following:  Clean non-galvanized or damaged surfaces of 
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply 
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: 716.04.01. Poles.
Revision: Change the subsection heading to 716.04.01 Pole and replace the last sentence of the 

subsection with the following:  The Department will not measure anchor bolts, washers, nuts, 
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.02 High Mast Pole.
Revision:

Replace the second sentence with the following:  The Department will not measure the 
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring, 
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,, 
adjustment and calibration of the unit to provide the desired operation, and any associated 
hardware for payment and will consider them incidental to this item of work.

Subsection: 716.04.03 Bracket.
Revision: Replace the second sentence with the following:   The Department will not measure any 

associated hardware needed for attaching the bracket to the pole for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.04 Pole Base.
Revision: Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.
Subsection: 716.04.04 Pole Bases.
Revision: Insert the following:

A.     Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.
B.     Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection: 716.04.05 Pole Base in Median Wall.
Revision: Replace the last sentence with the following: The Department will not measure conduits,

fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection: 716.04.06 Transformer Base.
Revision: Replace the last sentence with the following: The Department will not measure transformer

door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection: 716.04.07 Pole with Secondary Equipment.
Revision: Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the second and third sentence with the following: The Department will not measure

mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The  Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure the concrete base, excavation, backfilling, restoration, any 
necessary anchors, electrical inspection fees, and required building fees involving utility 
secondary/primary service for payment and will consider them incidental to this item of work.  
The Department will also not measure furnishing and installing electrical service conductors, 
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting 
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods, 
ground lugs, and ground wires for payment and will consider them incidental to this item of 
work. The Department will not measure the filling of any unused holes with and will consider 
them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the paragraph with the following:       The Department will measure the quantity as 

each individual unit furnished and installed. The Department will not measure lamps, starters, 
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified 
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the heading with the following:  716.04.10 Fuse Connector Kits.
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Subsection: 716.04.10 Fuse Connector Kits.
Revision: Replace the paragraph with the following:     The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure fuses/lugs for 
payment and will consider them incidental to this item of work.  

Subsection: 716.04.11 Conduit.
Revision: Replace the second sentence with the following:   The Department will not measure installation 

in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps, 
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and 
will consider them incidental to this item of work.  

Subsection: 716.04.12 Markers.
Revision: Replace the section with the following:  The Department will measure the quantity as each 

individual unit furnished and installed. 
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Electrical Junction Box Type Various.
Revision: Replace the section with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of 
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment , and will consider them incidental to this item of work.

Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Delete Part A.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the section with the following:   The Department will measure the quantity in linear 

feet.  The Department will not measure excavation, backfilling, underground utility warning 
tape (if required), and the restoration of disturbed areas to original condition for payment and 
will consider them incidental to this item of work.

Subsection: 716.04.15 Wire or Cable.
Revision: Replace the section with the following: The Department will measure the quantity in linear feet 

furnished and installed.  The Department will not measure installation within conduit, splice 
boots, and any other hardware required for installing cable for payment and will consider them 
incidental to this item of work. 

Subsection: 716.04.16 Ducted Cable.
Revision: Replace the second sentence of the paragraph with the following:  The Department will not 

measure installation within trench or conduit and any other necessary hardware for payment 
and will consider them incidental to this item of work. 

Subsection: 716.04.17 Temporary Lighting
Revision: Rename the subsection as follows:  716.04.17  Temporary Lighting/Maintain Lighting.
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Subsection: 716.04.17 Temporary Lighting/Maintain Lighting.
Revision: Delete the paragraph and add the following parts:

A) Temporary Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling, 
control equipment, all relocations and removal, design (if required), and any other necessary 
hardware to make a complete installation for payment and will consider them incidental to this 
item of work.
B) Maintain Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure maintenance of lighting elements and design (if required) for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:    The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the lighting 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work. 

Subsection: 716.04.19  Remove Pole Base.
Revision: Delete Subsection.
Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Renumber Subsection to 716.04.19 Bore and Jack Conduit.
Subsection: 716.04.19 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 

Subsection: 716.05 PAYMENT.
Revision: Revise the following under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04700-04701      Pole(Various)Mtg Ht                          Each
04710-04714      Pole(Various)Mtg Ht High Mast         Each
04810-04811       Electrical Junction Box (Various)        Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
04770-04773       Luminaire (Various)                           Each
04780                  Fuse Connector Kit                            Each
20410ED             Maintain Lighting                                Lump Sum
04941                  Remove Pole Base                             Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the title with the following:  723.03.02  Pole and Base Installation.
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Subsection: 723.03.02 Pole and Base Installation.
Revision: Replace the first paragraph with the following:     Regardless of the station and offset noted, 

locate all poles/bases behind the guardrail a minimum of four feet from the front face of the 
guardrail to the front face of the pole base.  Orient the handhole door away from traffic travel 
path.  If pole base is installed within a sidewalk the top of the pole base shall be the same grade 
as the sidewalk.                                                                    

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Insert the following sentence at the beginning of the first paragraph:  Install pole bases 4 to 6 

inches above grade.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Replace the second paragraph with the following: For concrete base installation, see Subsection 

716.03.02 B), 2), Paragraphs 2-6.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Pole and Base Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the second sentence with the following:  If over 12 feet high the base shall have the 

minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.
Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Revision: Replace the first sentence with the following: See Subsection 716.03.03 (B).   
Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Delete Part A) Under Roadway.
Subsection: 723.03.05 Conduit Requirements in Junction Boxes.
Revision: Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits.   See Subsection 716.03.09.
Subsection: 723.03.06 Coupling Installation.
Revision: Delete the Subsection and replace with the following:

723.03.06 Painting.  See Subsection 716.03.15.
Subsection: 723.03.07 Bonding Requirements.
Revision: Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: 723.03.08 Painting.
Revision: Replace with 723.03.06 Painting. See Subsection 716.03.15.
Subsection: 723.03.09 Underground Warning Tape.
Revision: Renumber Subsection to 723.03.08 Underground Warning Tape.
Subsection: 723.03.10 Backfilling and Disturbed Areas.
Revision: Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.
Subsection: 723.03.11 Wiring Installation.
Revision: Renumber Subsection to 723.03.10 Wiring Installation.
Subsection: 723.03.10 Wiring Installation.
Revision:  Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.
Revision: Renumber Subsection to 723.03.11 Loop Installation.   
Subsection: 723.03.11 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet 

of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.13 Grounding Installation.
Revision: Renumber Subsection to 723.03.12 Grounding Installation.
Subsection: 723.03.12 Grounding Installation.
Revision: Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".
Subsection: 723.03.14 Splicing.
Revision: Renumber Subsection to 723.03.13 Splicing.
Subsection: 723.03.13 Splicing.
Revision: Delete the reference to (IMSA 19-2) from the 5th sentence of the paragraph.
Subsection: 723.03.15 Painting.
Revision: Delete Subsection.
Subsection: 723.03.14 Splicing.
Revision: Replace with new Subsection 723.03.14 Remove Signal Equipment.
Subsection: 723.03.14 Remove Signal Equipment.
Revision: Insert the following for the new subsection:  Remove all traffic signal equipment that is 

identified by the Engineer as no longer necessary including, but not limited to, the following:  
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers.  Pole 
bases shall be removed a minimum of one foot below finished grade by chipping off or other 
method that is approved by the Engineer.  Dispose of all removed concrete off right-of-way.  
Wood poles shall be removed a minimum of one foot below finished grade.  Backfill holes with 
material approved by the Engineer.  Conduit may be abandoned in the ground.  Contact the 
district traffic Engineer to determine if any removed signal equipment needs to be returned to 
the district and to determine the location/time for such deliveries. 

Subsection: 723.05.16 Drawings.
Revision: Renumber the Subsection to 723.03.15 Drawings.
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Subsection: 723.03.15 Drawings.
Revision: Replace Subsection with the following: Before final inspection of the traffic control device, 

provide a complete set of reproducible as-built drawings that show the arrangement and 
locations of all equipment including:  junction boxes, conduits, spare conduits, etc. Keep a 
daily record of all conduits placed in trenches, showing the distance from the pavement edge, 
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection: 723.03.17 Acceptance and Inspection Requirements.
Revision: Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.
Subsection: 723.03.16 Acceptance and Inspection Requirements.
Revision: Replace the first paragraph of the section with the following:   See Subsection 105.12.  In 

coordination with the District Traffic Engineer, energize traffic control device as soon as it is 
fully functional and ready for inspection.  After the work has been completed, conduct an 
operational test demonstrating that the system operates in accordance with the Plans in the 
presence of the Engineer.  The Department will also conduct its own tests with its own 
equipment before final acceptance.  Ensure that the traffic control device remains operational 
until the Division of Traffic Operations has provided written acceptance of the electrical work.  

Subsection: 723.04.01 Conduit.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.02 Electrical Junction Box Type Various.
Revision: Replace the subsection with the following:  The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration 
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment and will consider them incidental to this item of work. 

Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape, and the restoration of disturbed areas to original 
condition for payment and will consider them incidental to this item of work.

Subsection: 723.04.04 Open Cut Roadway.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental 
to this item of work.

Subsection: 723.04.05 Loop Wire.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.06 Cable.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other hardware for payment and will consider them 
incidental to this item of work.

21

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 139 of 171



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 723.04.07 Pole-Wooden.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.08 Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.09 Mast Arm Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire, 
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.11 Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.12 Anchor.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in 
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: 723.04.13 Messenger.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure strand vises, bolts, washers, and other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.14 Install Signal LED.
Revision: Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.
Subsection: 723.04.14 Install Beacon Controller - 2 Circuit.
Revision: Replace the subsection with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure the controller  
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods, 
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and 
required building fees involving utility secondary/primary service for payment and will 
consider them incidental to this item of work.
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Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole 
for conduit, and grout for payment and will consider them incidental to this item of work.  

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the subsection with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.17 Signal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure furnishing and installing LED modules, retroreflective tape, back plates, and any other 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure the concrete base, mounting the cabinet, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, 
electrical inspection fees, and building fees involving secondary/primary service for payment 
and will consider them incidental to this item of work.  The Department will also not measure 
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches, 
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused 
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them 
incidental to this item of work.

Subsection: 723.04.19 Beacon Controller - 2 Circuit.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the controller  housing, mounting equipment, S5-1 school zone sign, time clock, nema 
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical 
inspection fees, and required building fees involving utility secondary/primary service for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure the concrete base, mounting the 
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary 
pole mounting hardware, electric service, electrical inspection fees, and required building fees 
involving utility secondary/primary service for payment  and will consider them incidental to 
this item of work.  The Department will also not measure connecting the induction loop 
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will 
consider them incidental to this item of work. The Department will also not measure furnishing 
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses, 
ground rods, ground lugs, and ground wires for payment and will consider them incidental to 
this item of work.  

Subsection: 723.04.21 Install Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any necessary clamp assemblies for payment and will consider them incidental to this 
item of work.
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Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the signal 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.23 Install Span/Pole Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the hanger or any other hardware necessary to install the sign for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.24 Install Pedestrian Head LED.
Revision: Insert the following sentence at the end of the paragraph:  The Department will not measure the 

installation of LED modules and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.25 Install Signal LED.
Revision: Insert the following sentence at the end of the paragraph:   The Department will not measure 

the installation of LED modules, retroreflective tape, back plates, and any other necessary 
hardware for payment and will consider them incidental to this item of work.   

Subsection: 723.04.26 Install Coordinating Unit.
Revision: Replace the subsection with the following:         The Department will measure the quantity as 

each individual unit installed.  The Department will not measure radio, modem, cable(s), 
antenna(s), router, repeater, and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.27 Video Camera.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any 
other necessary hardware for payment and will consider them incidental to this item of work. 

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

R10-3e sign, detector housing, and installing mounting hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the R10-3e sign, detector housing, and installing mounting hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 
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Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure installation 

of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, restoration, furnishing and  installing concrete, reinforcing steel, anchor bolts, 
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.34 Span Mounted Sign.
Revision: Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.
Subsection: 723.04.34 Span/Pole-Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure the hanger, sign, and any other necessary hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.35 Remove and Reinstall Coordinating Unit.
Revision: Add the following sentence to the end of the subsection:  The Department will not measure 

removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router, 
repeater, and any other necessary hardware for payment and will consider them incidental to 
this item of work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor 
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.39 Install Antenna.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any other materials necessary to complete the installation for payment and will 
consider them incidental to this item of work.
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Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number 

24526ED under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
23052NN            Span/Pole-Mounted Sign                    Each
24526ED             Install Beacon Controller 2 Cir            Each

Subsection: 801.01 REQUIREMENTS
Revision: Replace first sentence in paragraph one with the following: Provide Portland cement or 

blended hydraulic cement  from approved mills listed in the Department's List of Approved 
Materials.

Subsection: 801.01 REQUIREMENTS
Number: 1)
Revision: Replace first sentence with the following:  Type I, II, III, and IV Portland cement  conforms to 

ASTM C 150.
Subsection: 801.01 REQUIREMENTS
Number: 3)
Revision: Replace the first sentence with the following:  Type IP (≤20), Portland-pozzolan cement, 

conforms to ASTM C595, and the following additional requirements to Type IP (≤20).

Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of tests performed on the fly ash used 
in the manufacture of the Type IP(≤20) cement shipped to the project.

Subsection 801.01 REQUIREMENTS
Number: 3)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IP(≤20) cement throughout the project, unless the Engineer approved a change in brand in 
writing.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Revision: Replace first sentence with the following:  Type IS(≤30), Portland blast furnace slag cement, 

conforms to ASTM C 595 and the following requirements:
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Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: a)
Revision: Replace part a) with the following:  Use Grade 100 or 120 blast furnace slag cement 

conforming to the requirements of ASTM C 989.
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of the tests performed on the blast 
furnace slag cement used in the manufacturing of the Type IS(≤30) shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IS(≤30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Revision: Insert part 5) as the following:  Type IL(5-15), Portland-limestone cement, conforms to ASTM 

C 595 and the following additional requirements:
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: a)
Revision: Insert part a) as the following:  The cement manufacturer shall furnish to the Engineer reports 

showing the results of test performed on the limestone used in the manufacture of the Type IL 
cement shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: b)
Revision: Insert part b) as the following:  Use only one brand of Type IL cement throughout the project, 

unless the Engineer approves a brand change in writing.
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: c)
Revision: Insert part c) as the following:  The Type IL blended cement shall be an intimate and uniform 

blend produced by intergrinding of the Portland cement and limestone.
Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.

27

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 145 of 171



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand 
only in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                      

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved 
using cold feeds at the plant.  The Engineer may allow other fine aggregates.                               

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                 

Additionally, the material must have a minimum solubility of 99.0 percent when tested 
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, 
with a JNR (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to 
AASHTO TP 70.

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                           
Test                           Specification             100% Pay     90% Pay    80% Pay     70% Pay      50%Pay(1)            

MSCR recovery, % (3)         60 Min.                       ≥58                            56                        55                  54                <53            
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                         

Perform testing at 64°C.
Subsection: 808.07 Polypropylene Waterproofing Membrane.
Revision: Replace the paragraph and table with the following:  Furnish a layered waterproofing 

membrane.  The layers will consist of an internal puncture resistant woven polypropylene fabric
sandwiched between two rubberized mastic layers.  The mastic will have a heavy polyethylene 
membrane attached on the top and the bottom mastic layer will be covered by a protective 
release film.

Subsection: 808.09 Acceptance.
Revision: Replace the reference to "KMIMS" in the second paragraph with SiteManager.
Subsection: 811.10.04 Properties of the Coated Bar.
Part: B) Flexibility of Coating.
Revision: Replace the second sentence of the paragraph with the following:   Ensure that the coated bars 

are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible 
evidence of cracking the coating.

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                      

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.
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Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                           

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                       
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: 833.01.02 Sheeting Signs.
Revision: Replace the second sentence with the following:  Provide a thickness of 125 mils if any single 

edge dimension of the sign exceeds 3 feet.
Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims, with the exception of the following:  The Cabinet will waive the requirement 
stated in the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast 
poles (only).  The minimum diameter at the base of the pole shall be 22 inches for high mast 
poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 

595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 

The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the bottom 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements 
of either ASTM A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness ≥ 2 inches.                                                                                                              
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                          

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 
834.25.  The handhole frame shall have two stainless studs installed opposite the hinge to 
secure the handhole cover to the frame which includes providing stainless steel wing nuts and 
washers.  The handhole cover shall be manufactured from 0.25 inch thick galvanized steel 
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole 
frame to insure weather-tight protection.  The hinge shall be manufactured from 7 gauge 
stainless steel to provide adjustability to insure a weather-tight fit for the cover.  The minimum 
clear distance between the transverse plate and the bottom opening of the handhole shall not be 
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                         
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                     

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491          
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                        

Property                                Minimum Value(1)                                              Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241        

Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751            
(3) Maximum average roll value.             
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2016 STANDARD DRAWINGS THAT APPLY
FD51 036 0194 002-003 FD51 036 0466 000-001
FD51 036 1091 001-002 FD51 036 1426 011-015
FD51 036 1498 002-004 FD51 036 1750 001-002
FD51 036 3379 000-001 FD51 036 3380 001-002
FD51 036 3381 000-003 FD51 036 3386 001-003

TYPICAL GUARDRAIL INSTALLATIONS........................................................................................................... RBI-001-11
TYPICAL GUARDRAIL INSTALLATION ............................................................................................................. RBI-002-07
STEEL BEAM GUARDRAIL (“W”-BEAM)...........................................................................................................RBR-001-12
GUARDRAIL COMPONENTS................................................................................................................................RBR-005-11
GUARDRAIL TERMINAL SECTIONS ..................................................................................................................RBR-010-06
STEEL GUARDRAIL POSTS..................................................................................................................................RBR-015-05
GUARDRAIL END TREATMENT TYPE 7 ...........................................................................................................RBR-050-07
GUARDRAIL END TREATMENT TYPE 7 ALTERNATE ANCHOR....................................................................... RBR-051
DELINEATORS FOR GUARDRAIL............................................................................................................................ RBR-055
TEMPORARY SILT FENCE .................................................................................................................................. RDX-210-03
TEMPORARY SILT FENCE WITH WOVEN WIRE FENCE FABRIC ............................................................... RDX-215-01
SILT TRAP TYPE B................................................................................................................................................ RDX-225-01
CURVE WIDENING AND SUPERELEVATION TRANSITIONS........................................................................RGS-001-07
MISCELLANEOUS STANDARDS ........................................................................................................................ RGX-001-06
ONE POINT PROCTER FAMILY OF CURVES ................................................................................................... RGX-200-01
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT............................................................................ RPM-110-07
LANE CLOSURE TWO-LANE HIGHWAY ........................................................................................................... TTC-100-04
SHOULDER CLOSURE........................................................................................................................................... TTC-135-02
PAVEMENT CONDITION WARNING SIGNS......................................................................................................TTD-125-02
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EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 

FLOYD COUNTY
036GR16P089-FD51

Contract ID:  162264
Page 157 of 171



CR-16-II-HWY
July 1, 2016

KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION

CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II

Determination No. CR-16-II-HWY  
 

Date of Determination:  July 1, 2016

This schedule of the prevailing rate of wages for Locality No. II including the counties of ADAIR, 
BARREN, BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, 
GARRARD, GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, 
LAWRENCE, LEE, LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, 
METCALFE, MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, 
RUSSELL, TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the 
provisions of KRS 337.505 to 337.550. This determination shall be referred to as Prevailing Wage 
Determination No. CR-15-II-HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the 
Kentucky Transportation Cabinet.  This includes any contracts for the relocation of any utilities or other 
incidental construction projects advertised or awarded by public authorities as a result of the highway 
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations.  Copies 
of these regulations will be furnished upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for 
all hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week.  However, 
KRS 337.540 permits an employee and employer to agree, in writing, that the employee will be compensated 
at a straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not 
more than ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight 
(8) hours in a calendar day actually being worked, or where provided for in a collective bargaining 
agreement.  The fringe benefit rate is to be paid for each hour worked at a straight time rate for all hours 
worked. Fringe benefit amounts are applicable for all hours worked except when otherwise noted. Welders 
will receive rate for craft in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those 
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless 
otherwise specified in this schedule of wage rates.

______________________________________
Ervin Dimeny, Commissioner
Department of Workplace Standards

Project No.
Highway
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                       RATE AND FRINGE BENEFITS  

BOILERMAKERS: BASE RATE $24.65
FRINGE BENEFIT  12.94

--------------------------------------------------------------------------------------------------------------------------------
--
BRICKLAYERS:
Bricklayers: BASE RATE      $22.90

FRINGE BENEFITS   
8.50

Stone Mason: BASE RATE $21.50
FRINGE BENEFITS  8.50

--------------------------------------------------------------------------------------------------------------------------------
-
CARPENTERS:
Carpenters: BASE RATE     $24.90

FRINGE BENEFITS   14.50

Piledrivers: BASE RATE $24.55
FRINGE BENEFITS   14.50

--------------------------------------------------------------------------------------------------------------------------------
--
CEMENT MASONS: BASE RATE      $21.25

FRINGE BENEFITS      8.50
--------------------------------------------------------------------------------------------------------------------------------
--
ELECTRICIANS:   *BASE RATE     $29.36

FRINGE BENEFITS     10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks, 
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar 
hazardous locations where workmen are subject to a direct fall, except where using JLG’s and bucket 
trucks up to 75 feet:  Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s 
base rate for over 75 feet.

LINEMAN:  *BASE RATE $30.09
FRINGE BENEFITS 10.94

EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS 10.31

GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51

--------------------------------------------------------------------------------------------------------------------------------
---
IRONWORKERS: BASE RATE $ 27.91

 FRINGE BENEFITS  22.00
--------------------------------------------------------------------------------------------------------------------------------
--
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS
LABORERS:

GROUP 1:  Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant 
laborers, asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of 
machines, concrete laborers, demolition laborers, dredging laborers, drill helper, environmental laborer -
nuclear,  radiation, toxic and hazardous waste – Level D, flagmen, grade checkers, all hand digging and 
hand back filling, highway marker placers, landscaping laborers, mesh handlers and placers, puddler, 
railroad laborers, rip-rap and grouters, right of way laborers, sign, guard rail and fence installers (all types), 
signalmen, sound barrier installer, storm and sanitary sewer laborers, swampers, truck spotters and dumpers, 
wrecking of concrete forms, general cleanup, tending of setting precast concrete products, applying sealer, 
epoxies, coating, curing compounds, cure and seal products and preparation on all services of concrete wall 
expansion materials:

BASE RATE $22.75
FRINGE BENEFITS 12.00

GROUP 2:  Batter board men (sanitary and storm sewer), brickmason tenders, mortar mixer operator, 
scaffold builders, burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand 
scow man, dry cement handlers, environmental laborers – nuclear, radiation, toxic and hazardous waste –
Level C, forklift operators for masonry, form setters, green concrete cutting, hand operated grouter and 
grinder machine operator, jack hammers, lead paint abatement, pavement breakers, paving joint machine, 
pipe layers – laser operators (non-metallic), plastic pipe fusion, power driven Georgia buggy and wheel 
barrow, power post hole diggers, precast manhole setters, walk-behind tampers, walk-behind trenchers, sand 
blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:  

BASE RATE $23.00
FRINGE BENEFITS 12.00

GROUP 3:  Air track driller (all types), asphalt luteman and rakersm gunnite nozzleman, gunnite operators 
and mixers, grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw 
operators, tunnel laborers (free air), and water blasters, remote control compactors, air lifting, dewatering, 
water pumps and asphalt sealer applicator: 

BASE RATE $23.05
 FRINGE BENEFITS 12.00

GROUP 4:  Caisson workers (free air), cement finishers, environmental laborer – nuclear, radiation, toxic 
and hazardous waste – Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers 
(free air), directional and horizontal boring, air track drillers (all types), powder man and blasters, troxler 
and concrete tester if laborer is utilized, concrete vibrator, tv inspection, cleaning tech, GPS tech if 
performed by a laborer:

BASE RATE $23.65
FRINGE BENEFITS 12.00

--------------------------------------------------------------------------------------------------------------------------------
---
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS

OPERATING ENGINEERS:

CLASS A-1:
NCCCO or OECP Certified or US Coast Guard approved Boat Pilot License; Crane, dragline, hoist (1 drum 
when used for stack or chimney construction or repair), hoisting engineer (2 or more drums), orangepeel, 
overhead crane, piledriver, truck crane, tower crane, hydraulic crane, cableway, carry deck, cherry picker, 
clamshell, derrick, derrick boat, hydraulic boom truck, licensed boat pilot, rough terrain crane, tower cranes 
(French, German & other types), truck crane:

BASE RATE $32.21
FRINGE BENEFITS  15.00

CLASS A:
A-Frame winch truck, auto patrol, backfiller, batcher plant, bituminous paver, bituminous transfer machine, 
all types of boom cats, bulldozer, cableway, carry-all scoop, carry deck crane, central compressor plant
operator, cherry picker, clamshell, concrete mixer (21 cu. Ft. or over), concrete paver, truck mounted 
concrete pump, core drills, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, 
dragline, dredge operator, dredge engineer, earth movers, elevating grader and all types of loaders, grade-
all gurries, heavy equipment robotics operator/mechanic, high lift, hoe type machine, hoist (2 drums or 
more), hoisting engine, (2 or more drums), horizontal directional drill, hydraulic boom truck, hydrocrane, 
hyster, KeCal loader, Letourneau, locomotive, mechanic, mechanically operated laser screed, mechanic 
welder, mucking machine, motor scraper, orange-peel bucket, overhead crane, piledriver, power blade, 
pumpcrete, push dozer, rock spreader attached to equipment, all rotary drills, roller (bituminous), rough 
terrain crane, scarifier, scoopmobile, shovel, side boom, subgrader, tailboom, telescoping type forklift, tow 
or push boat, tower cranes (French, German and other types), tractor shovel and truck crane, tunnel mining 
machines including moles, shields or similar types of tunnel mining equipment, self-propelled modular 
transporter, hydro excavator, micro pile machine, remote controlled demolition equipment, milling 
machine, track hoe, rubber tire back hoe, reclaimer/stabilizer:

BASE RATE       $31.05
FRINGE BENEFITS  15.00

Group B:
All air compressors (over 900 cu. ft. per min), bituminous mixer, boom type tamping machine, bull float, 
concrete mixer (under 21 cu ft), dredge engineer, electric vibrator compactor/self-propelled compactor, 
elevator (on drum or buck hoist), finish machine, firemen, flexplane, forklift (regardless of lift height), form 
grader, hoist (one drum), joint sealing machine, mechanic helper, outboard motor boat, power sweeper 
(riding type), roller (rock), ross carrier, skid mounted or trailer mounted concrete pumps, skid steer machine 
with all attachments, switchman or b5rakeman, throttle valve man, tract air and road widening trencher,  
tractor (50 hp and over), truck crane oiler, tugger, welding machine, well points, whirley oiler, water 
pull/water pull/water truck when used for compacting:

BASE RATE         $28.28
FRINGE BENEFITS  15.00

Group B2:
Greaser on grease facilities servicing heavy equipment, all off road material handling equipment, including 
articulating dump trucks:

BASE RATE        $28.71
FRINGE BENEFITS   15.00

CLASSIFICATIONS                                                                RATE AND FRINGE 
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BENEFITS
OPERATING ENGINEERS (CONTINUED):

Group C: 
Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine, 
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,

burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post 
driver, caisson drill and core drill helper (track or skid mounted), concrete saw, paving joint machine, roller 
(earth), steermen, tractors (under 50 hp):

BASE RATE    $27.97
FRINGE BENEFITS    15.00

Operators on cranes with booms 150 ft. and over including jib shall receive $1.00 above Class A-1 or Class A rate; 250 ft. and 
over including jib shall receive $1.00 above Class A-1 or Class A rate. All cranes with the length of the boom in combination 
with length of the piling leads equals or exceeds 150 ft. shall receive $1.00 above Class A-1 or Class A.

--------------------------------------------------------------------------------------------------------------------------------
---
PAINTERS:

Brush & Roller: BASE RATE        $24.74
FRINGE BENEFITS      9.54

Spray: BASE RATE $25.24
FRINGE BENEFITS  9.54

Sand Blasting & Hopper Tender: BASE RATE
$24.49 FRINGE BENEFITS  9.54 

Bridges (when highest point of clearance is 60 feet or more): BASE RATE $24.99
FRINGE BENEFITS  9.54

Sand Blasting, Hopper Tender (bridges when highest point of clearance is 60 feet or more):
BASE RATE $25.49
FRINGE BENEFITS  9.54

Bridge/Equipment Tender and or Containment Builder: BASE RATE $21.33
FRINGE BENEFITS  9.54

Bridge Quality Control: BASE RATE $16.45
FRINGE BENEFITS  9.54

Lead Abatement: BASE RATE $24.99
FRINGE BENEFITS  9.54

--------------------------------------------------------------------------------------------------------------------------------
--
PLUMBERS: BASE RATE    $22.52

FRINGE BENEFITS      7.80
--------------------------------------------------------------------------------------------------------------------------------
-
SHEET METAL: BASE RATE       $20.40
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FRINGE BENEFITS       7.80
--------------------------------------------------------------------------------------------------------------------------------
-

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS

TRUCK DRIVERS:

Truck helper and warehouseman: BASE RATE     $23.20
FRINGE BENEFITS   14.50

Driver, winch truck and A-Frame when used in BASE RATE $23.30
transporting materials: FRINGE BENEFITS  14.50

Driver, (semi-trailer or pole trailer), BASE RATE $23.40
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS   14.50

Driver on mixer trucks (all types): BASE RATE         $23.45
FRINGE BENEFITS   14.50

Truck mechanic: BASE RATE         $23.50
FRINGE BENEFITS   14.50

Driver (3 tons and under), tire changer BASE RATE $23.53
and truck mechanic helper: FRINGE BENEFITS  14.50

Driver on pavement breakers: BASE RATE     $23.55
FRINGE BENEFITS   14.50

Driver (over 3 tons), driver (truck mounted rotary drill): BASE RATE        $23.74
FRINGE BENEFITS   14.50

Driver, Euclid and other heavy earth moving equipment BASE RATE $24.31
and Low Boy: FRINGE BENEFITS  14.50

Greaser on greasing facilities: BASE RATE         $24.40
FRINGE BENEFITS  14.50

END OF DOCUMENT
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Kentucky Determination No. CR-16-II-HWY dated July 1, 2016

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those 
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless 
otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-16-II-HWY dated July 1, 2016.  
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations adopted 
by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished upon request 
from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written evidence 
of registration of such employees in a program of a State apprenticeship and training agency approved and 
recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such a State agency, the 
contractor shall submit evidence of approval and registration by the U. S. Bureau of Apprenticeship and 
Training.

The contract or shall submit to the Contracting Officer, written evidence of the established apprenticeship-
journeyman ratios and wage rates in the project area, which will be the basis for establishing such ratios 
and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations 
indicated.  When an employee works in more than one classification, the employer must record the 
numbers of hours worked in each classification at the prescribed hourly base rate.
OVERTIME:
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week, 
whichever gives the employee the greater wage.  At least time and one-half the base rate is required 
for all overtime.  A laborer, workman or mechanic and an employer may enter into a written 
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day 
but not more than ten (10) hours a calendar day for the straight time hourly rate.  Wage violations 
or questions should be directed to the designated Engineer or to the undersigned.

Director
Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 9/6/16
Page 1 of 4

162264

Section:  0001 - KY 194 SITE 1
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 90.00 TON $

0020 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 79.00 EACH $

0030 02014 BARRICADE-TYPE III 54.00 EACH $
0040 02353 INSTALL GUARDRAIL-STEEL W BM-S FACE 1,775.00 LF $
0050 02360 GUARDRAIL TERMINAL SECTION NO 1 9.00 EACH $
0060 02371 GUARDRAIL END TREATMENT TYPE 7 13.00 EACH $

0070 02371

GUARDRAIL END TREATMENT TYPE 7
ALTERNATE ANCHOR STANDARD DRAWING
RBR-051 1.00 EACH $

0080 02371
GUARDRAIL END TREATMENT TYPE 7
TYPE 7 1.00 EACH $

0090 02381 REMOVE GUARDRAIL 100.00 LF $
0100 02383 REMOVE & RESET GUARDRAIL 900.00 LF $

0110 02396
REMOVE GUARDRAIL END TREATMENT
TYPE 7 5.00 EACH $

0120 02562 TEMPORARY SIGNS 1,950.00 SQFT $
0130 02599 FABRIC-GEOTEXTILE TYPE IV 2,185.00 SQYD $

0140 02650
MAINTAIN & CONTROL TRAFFIC
KY 1091 SITE 1 1.00 LS $

0150 02650
MAINTAIN & CONTROL TRAFFIC
KY 1426 SITE 1 1.00 LS $

0160 02650
MAINTAIN & CONTROL TRAFFIC
KY 1426 SITE 2 1.00 LS $

0170 02650
MAINTAIN & CONTROL TRAFFIC
KY 1498 SITE 1 1.00 LS $

0180 02650
MAINTAIN & CONTROL TRAFFIC
KY 1498 SITE 2 1.00 LS $

0190 02650
MAINTAIN & CONTROL TRAFFIC
KY 1498 SITE 3 1.00 LS $

0200 02650
MAINTAIN & CONTROL TRAFFIC
KY 1750 SITE 1 1.00 LS $

0210 02650
MAINTAIN & CONTROL TRAFFIC
KY 194 SITE 1 1.00 LS $

0220 02650
MAINTAIN & CONTROL TRAFFIC
KY 3379 SITE 1 1.00 LS $

0230 02650
MAINTAIN & CONTROL TRAFFIC
KY 3379 SITE 2 1.00 LS $

0240 02650
MAINTAIN & CONTROL TRAFFIC
KY 3380 SITE 1 1.00 LS $

0250 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 1 1.00 LS $

0260 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 10 1.00 LS $

0270 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 11 1.00 LS $

0280 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 12 1.00 LS $

0290 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 13 1.00 LS $

0300 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 2 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 9/6/16
Page 2 of 4

162264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0310 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 3 1.00 LS $

0320 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 4 1.00 LS $

0330 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 5 1.00 LS $

0340 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 6 1.00 LS $

0350 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 7 1.00 LS $

0360 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 8 1.00 LS $

0370 02650
MAINTAIN & CONTROL TRAFFIC
KY 3381 SITE 9 1.00 LS $

0380 02650
MAINTAIN & CONTROL TRAFFIC
KY 3386 SITE 1 1.00 LS $

0390 02650
MAINTAIN & CONTROL TRAFFIC
KY 3386 SITE 2 1.00 LS $

0400 02650
MAINTAIN & CONTROL TRAFFIC
KY 466 SITE 1 1.00 LS $

0410 03234 RAILROAD RAILS-DRILLED 12,167.00 LF $
0420 03235 EXCAVATION AND BACKFILL 1,010.00 CUYD $
0430 03236 CRIBBING 7,840.00 SQFT $
0440 08019 CYCLOPEAN STONE RIP RAP 413.00 TON $

0450 20257NC
SITE PREPARATION
KY 1091 SITE 1 1.00 LS $

0460 20257NC
SITE PREPARATION
KY 1426 SITE 1 1.00 LS $

0470 20257NC
SITE PREPARATION
KY 1426 SITE 2 1.00 LS $

0480 20257NC
SITE PREPARATION
KY 1498 SITE 1 1.00 LS $

0490 20257NC
SITE PREPARATION
KY 1498 SITE 2 1.00 LS $

0500 20257NC
SITE PREPARATION
KY 1498 SITE 3 1.00 LS $

0510 20257NC
SITE PREPARATION
KY 1750 SITE 1 1.00 LS $

0520 20257NC
SITE PREPARATION
KY 194 SITE 1 1.00 LS $

0530 20257NC
SITE PREPARATION
KY 3379 SITE 1 1.00 LS $

0540 20257NC
SITE PREPARATION
KY 3379 SITE 2 1.00 LS $

0550 20257NC
SITE PREPARATION
KY 3380 SITE 1 1.00 LS $

0560 20257NC
SITE PREPARATION
KY 3381 SITE 1 1.00 LS $

0570 20257NC
SITE PREPARATION
KY 3381 SITE 10 1.00 LS $

0580 20257NC
SITE PREPARATION
KY 3381 SITE 11 1.00 LS $

0590 20257NC
SITE PREPARATION
KY 3381 SITE 12 1.00 LS $

0600 20257NC
SITE PREPARATION
KY 3381 SITE 13 1.00 LS $
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Report Date 9/6/16
Page 3 of 4

162264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0610 20257NC
SITE PREPARATION
KY 3381 SITE 2 1.00 LS $

0620 20257NC
SITE PREPARATION
KY 3381 SITE 3 1.00 LS $

0630 20257NC
SITE PREPARATION
KY 3381 SITE 4 1.00 LS $

0640 20257NC
SITE PREPARATION
KY 3381 SITE 5 1.00 LS $

0650 20257NC
SITE PREPARATION
KY 3381 SITE 6 1.00 LS $

0660 20257NC
SITE PREPARATION
KY 3381 SITE 7 1.00 LS $

0670 20257NC
SITE PREPARATION
KY 3381 SITE 8 1.00 LS $

0680 20257NC
SITE PREPARATION
KY 3381 SITE 9 1.00 LS $

0690 20257NC
SITE PREPARATION
KY 3386 SITE 1 1.00 LS $

0700 20257NC
SITE PREPARATION
KY 3386 SITE 2 1.00 LS $

0710 20257NC
SITE PREPARATION
KY 466 SITE 1 1.00 LS $

0720 21415ND
EROSION CONTROL
KY 1091 SITE 1 1.00 LS $

0730 21415ND
EROSION CONTROL
KY 1426 SITE 1 1.00 LS $

0740 21415ND
EROSION CONTROL
KY 1426 SITE 2 1.00 LS $

0750 21415ND
EROSION CONTROL
KY 1498 SITE 1 1.00 LS $

0760 21415ND
EROSION CONTROL
KY 1498 SITE 2 1.00 LS $

0770 21415ND
EROSION CONTROL
KY 1498 SITE 3 1.00 LS $

0780 21415ND
EROSION CONTROL
KY 1750 SITE 1 1.00 LS $

0790 21415ND
EROSION CONTROL
KY 194 SITE 1 1.00 LS $

0800 21415ND
EROSION CONTROL
KY 3379 SITE 1 1.00 LS $

0810 21415ND
EROSION CONTROL
KY 3379 SITE 2 1.00 LS $

0820 21415ND
EROSION CONTROL
KY 3380 SITE 1 1.00 LS $

0830 21415ND
EROSION CONTROL
KY 3381 SITE 1 1.00 LS $

0840 21415ND
EROSION CONTROL
KY 3381 SITE 10 1.00 LS $

0850 21415ND
EROSION CONTROL
KY 3381 SITE 11 1.00 LS $

0860 21415ND
EROSION CONTROL
KY 3381 SITE 12 1.00 LS $

0870 21415ND
EROSION CONTROL
KY 3381 SITE 13 1.00 LS $

0880 21415ND
EROSION CONTROL
KY 3381 SITE 2 1.00 LS $
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Report Date 9/6/16
Page 4 of 4

162264

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0890 21415ND
EROSION CONTROL
KY 3381 SITE 3 1.00 LS $

0900 21415ND
EROSION CONTROL
KY 3381 SITE 4 1.00 LS $

0910 21415ND
EROSION CONTROL
KY 3381 SITE 5 1.00 LS $

0920 21415ND
EROSION CONTROL
KY 3381 SITE 6 1.00 LS $

0930 21415ND
EROSION CONTROL
KY 3381 SITE 7 1.00 LS $

0940 21415ND
EROSION CONTROL
KY 3381 SITE 8 1.00 LS $

0950 21415ND
EROSION CONTROL
KY 3381 SITE 9 1.00 LS $

0960 21415ND
EROSION CONTROL
KY 3386 SITE 1 1.00 LS $

0970 21415ND
EROSION CONTROL
KY 3386 SITE 2 1.00 LS $

0980 21415ND
EROSION CONTROL
KY 466 SITE 1 1.00 LS $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0990 02569 DEMOBILIZATION 1.00 LS $
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