



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

April 10, 2013

CALL NO. 404  
CONTRACT ID NO. 132952  
ADDENDUM # 1

Subject: Floyd County, 036GR13M079-FE02  
Letting April 19, 2013

- (1) Revised - Special Notes - Page 10 of 60
- (2) Revised - Special Note - Page 12 of 60
- (3) Added - Special Note - Page 37(a) of 60

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Acting Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D

## **SPECIAL NOTES FOR CLEANING AND PAINTING**

SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

SPECIAL NOTE FOR WASTE MANAGEMENT

SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE MANAGEMENT

SPECIAL NOTE FOR QUALITY CONTROL

SPECIAL NOTE FOR PAINT

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS

SPECIAL NOTE FOR PRE-BID CONFERENCE

SPECIAL NOTE FOR PAYMENT

SPECIAL NOTE FOR STENCILING

SPECIAL NOTE FOR UTILITIES AND SIGNS

SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE

SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR INSTALLING ARMORED EDGES FOR CONCRETE ON BRIDGES (036B00086N)

SPECIAL NOTE FOR RESEALING EXPANSION DAMS (036B00079N)

SPECIAL NOTE FOR MAINTAINING AND CONTROLLING TRAFFIC

SPECIAL NOTE REGARDING POSSIBLE ASBESTOS CONTAINING MATERIALS

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND  
LIQUIDATED DAMAGES**

- I. COMPLETION DATES:** The Contractor shall complete all work specified for each structure by the dates specified below:

<b><u>STRUCTURE</u></b>	<b><u>COMPETION DATE</u></b>
<b>036 B00018N</b>	<b>November 15, 2013</b>
<b>036 B00070N</b>	<b>November 15, 2013</b>
<b>036 B00079N</b>	<b>November 15, 2013</b>
<b>036 B00086N</b>	<b>*July 31, 2013</b>

**\*All repair operations on this structure shall be completed by July 31, 2013. All cleaning and painting operations shall be completed by November 31, 2013. All cleaning and painting operations executed after July 31, 2013 must be coordinated with the asphalt resurfacing contract on KY 2555. No lane closures shall be permitted with this contract during the asphalt resurfacing operations.**

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, if the date is exceeded.

All construction must be completed in accordance with the seasonal and weather limitations specified in Section 614 of the KYTC specification as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.

**SPECIAL NOTE REGARDING POSSIBLE  
ASBESTOS CONTAINING MATERIALS**

Any available information regarding possible asbestos containing materials (ACM) on or within bridge structures to be affected by the work has been included in the bid documents. If not included in the bid documents, the Department will provide, as soon as possible, additional information to the successful bidder for inclusion with the Kentucky Division for Air Quality Notification of Asbestos Abatement/Demolition/Renovation form (DEP 7036). If there are no documents stating otherwise, the bidders should assume there are no asbestos containing materials that will in any way affect the work.