



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

September 7, 2012

CALL NO. 404
CONTRACT ID NO. 122660
ADDENDUM # 1

Subject: Graves County, 111GR12M118-FE02
Letting September 14, 2012

(1) Revised - Completion Date - Page 4 of 63
(2) Revised - Special Note - Page 24 of 63

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

CONTRACT ID - 122660

ADMINISTRATIVE DISTRICT - 01

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - GRAVES
111GR12M118-FE02

GRAVES COUNTY BRIDGE WATER PROOFING

COUNTY - GRAVES
FE02 042 9003 B00165

PES - MB04290031201

MARSHALL COUNTY TO MAYFIELD (PW 9003) (MP 33.510) WEST FORK CLARKS RIVER OVERFLOW.
BRIDGE REPAIRS EXPANSION JOINTS.

GEOGRAPHIC COORDINATES LATITUDE 36^48'18" LONGITUDE 88^29'40"

COUNTY - GRAVES
FE02 042 9003 B00168L

PES - MB04290031202

MARSHALL COUNTY TO MAYFIELD (PW 9003) (MP 34.330) OVER KY 564 SOUTH BOUND BRIDGE
(B00168L). BRIDGE DECK OVERLAY.

GEOGRAPHIC COORDINATES LATITUDE 36^48'40" LONGITUDE 88^29'24"

COMPLETION DATE(S):

COMPLETION DATE - November 15, 2012

APPLIES TO ENTIRE CONTRACT

6 CALENDAR DAYS

APPLIES TO 042B00165L

6 CALENDAR DAYS

APPLIES TO 042B00165R

30 WORKING DAYS

APPLIES TO 042B000168L

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed in the 2012 construction season by November 15, 2012. An allotted number of Calendar days or work days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NUMBER OF CALENDAR DAYS</u>
042B00165L	6
042B00165R	6
<u>STRUCTURE</u>	<u>NUMBER OF WORK DAYS</u>
042B00168L	30

Contrary to Section 108.07.02, the Engineer will begin charging calendar or work days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, when either the allotted number of calendar or work days or the November 15, 2012 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.