TRANSPORTATION CABINET Y
Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

September 7, 2012

CALL NO. 406
CONTRACT ID NO. 122957
ADDENDUM # 1

Subject: Laurel-Whitley Counties, 121GR12M109-FE02
Letting September 14, 2012
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Completion Date - Page 4 of 63

(2) Revised Special Notes (Index) — Page 10 of 63

(3) Added Special Note for Completion Date - Page 1l (a) of 63
(4)Revised - Special Notes - Pages 12, 31, 32, & 34 of 63
(5)Added Drawing - Pages 37(a) & 41(a) of 63

(6)Revised — Material Summary — Page 42 of 63

(7) Revised Bid Items - Page 63 of 63

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
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LAUREL - WHITLEY COUNTIES
121GR12M109-FE02

CONTRACT ID - 122957

Revised: 9-7-12
Contract ID: 122957
Page 4 of 63

ADMINISTRATIVE DISTRICT - 11

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - LAUREL, WHITLEY

121GR12M109-FEO2 BRIDGE CLEANING AND PAINTING WITH STEEL REPAIRS DISTRICT 11

COUNTY - LAUREL

FEO2 063 0030 BOOOOSN

BRIDGE CLEANING AND PAINTING IN
BRIDGE PAINTING & CLEANING.
GEOGRAPHIC COORDINATES LATITUDE

COUNTY - LAUREL

FEO2 063 0192 BOOO67N

BRIDGE CLEANING AND PAINTING IN
PAINTING & CLEANING.

GEOGRAPHIC COORDINATES LATITUDE

COUNTY - WHITLEY

FEO2 118 0025 BOOO9ON

BRIDGE CLEANING AND PAINTING IN
PAINTING & CLEANING.

GEOGRAPHIC COORDINATES LATITUDE

COMPLETION DATE(S):
COMPLETION DATE - July 31,
APPLIES TO ENTIRE CONTRACT

COMPLETION DATE - February

PES - MB06300301203
LAUREL COUNTY KY 30 OVER SOUTH FORK ROCKCASTLE RIVER.
37709716 LONGITUDE 84701"14"

PES - MB06301921201
LAUREL COUNTY KY 192 OVER ROCKCASTLE RIVER. BRIDGE
37701740 LONGITUDE 84719744"

PES - MB11800241201
WHITLY COUNTY US 25 OVER LYNN CAMP CREEK. BRIDGE

367°57718" LONGITUDE 84705740"

2013

28, 2013

APPLIES TO BOOO67N-SEE SPECIAL NOTE
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SPECIAL NOTESFOR CLEANING AND PAINTING
SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING
SPECIAL NOTE FOR COMPLETION DATES
SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION
SPECIAL NOTE FOR WASTE MANAGEMENT

SPECIAL NOTE FOR RECY CLABLE SURFACE PREPARATION RESIDUE
MANAGEMENT

SPECIAL NOTE FOR QUALITY CONTROL
SPECIAL NOTE FOR PAINT

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY
REGULATIONS

SPECIAL NOTE FOR PRE-BID CONFERENCE
SPECIAL NOTE FOR PAYMENT

SPECIAL NOTE FOR STENCILING

SPECIAL NOTE FOR UTILITIESAND SIGNS

SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE
SPECIAL NOTE FOR RESEALING EXPANSION DAMS
SPECIAL NOTE FOR STEEL REPAIRS

GENERAL NOTE FOR MAINTAING AND CONTROL TRAFFIC
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SPECIAL NOTE FOR COMPLETION DATES

Contrary to Kentucky Transportation Cabinet Department of Highways Standard
Specification for Road and Bridge Construction, Edition of 2012 section 614.03.02 Seasonal
and Weather Limitations; All work, including, but not limited to repair of structural steel,
cleaning and painting, maintenance of traffic, al punch list items, and any repair to roadway,
repair of vegetation in easement, repair of ground in easement etc. for the FEO2 063 0192
BOOO67N structure shall be completed between the dates of November 15, 2012 through
February 28, 2013. No work of any kind will be permitted outside of this time period.

The Contractor shall be required to maintain all conditions for coating application as specified in
Section 614.03.02 of the standard specification and the paint manufacture’s recommendations
whichever is most restrictive. The contractor shall submit his containment heating plan for
approval of the Engineer, see special note for surface preparation and paint application.

Structures, FEO2 063 0030 BOOOOSON and FEO2 118 0025 BOOO9ON work shall be in
conformance to Kentucky Transportation Cabinet Department of Highways Standard
Specification for Road and Bridge Construction, Edition of 2012 section 614.03.02 Seasonal
and Weather Limitations.
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SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

All structural steel shall be cleaned and painted in accordance with the Kentucky Transportation
Cabinet, Department of Highways, Standard Specifications for Road and Bridge Construction
(current edition), and the following requirements:

A.

B.

SUBMITTALS

The Contractor shall comply with the submittal requirements detailed in Section 108 of
the 2012 Standard Specifications for Road and Bridge Construction and submit the
following written items to the Project Engineer 14 days prior to the Pre-Construction
Conference:

A detailed Progress of Work Schedule. The Progress of Work Schedule will be reviewed
and approved by the KY TC Engineer.

Traffic Control Plan. The Traffic Control Plan will be reviewed and approved by the
KYTC Engineer.

Worker Protection Plan. The Worker Protection Plan will be reviewed by the KYTC
Engineer.

Environmental Compliance Plan, including a Waste Management and a Ground Water
and Surface Water Protection Plan. The Environmental Compliance Plans will be
reviewed by the KYTC Engineer.

Manufacturers recommended Film Thickness and application conditions for the coating
system to be used.

Rigging and Containment Plan, Design for rigging and containment shall be signed and
stamped by a licensed Kentucky professional engineer. The design for containment will
be reviewed by the KY TC engineer.

Containment heating plan, will be reviewed for approval by the KYTC Engineer

All submittals must be received, accepted and/or approved prior to beginning any work.

CONTAINMENT

All structural steel shall be totally enclosed during all phases of the work. All containment shall
meet the criteria for SSPC Guide 6 — Containment Classification Class 2A for cleaning and
painting of structural steel bridges.

Air Pressure- Negative air pressure meeting the requirements for Type H2 shall be maintained.

Air Movement- A minimum air movement in containment is not specified but the contractor

shall demonstrate that the air movement in the containment will provide the necessary
engineering control to comply with OSHA worker safety requirements (i.e., lead standards as
required by 29 CFR 1926).

Emissions - Quantity of emissions from containment for structural steel bridges shall be assessed
using Method A — Visible Emissions of SSPC Guide 6 - Level 1 Emissions. Emissions shall be
monitored for at least 15 minutes and reported in the logbook (SEE SPECIAL NOTE FOR
QUALITY CONTROL) at least once for every four (4) hours of cleaning and painting.



LAUREL - WHITLEY COUNTIES

121GR12M109-FE02

Revised: 9-7-12

Contract ID: 122957

SPECIAL NOTE FOR STEEL REPAIRS

DESCRIPTION. Perform al work in accordance with the Kentucky Transportation

Cabinet, Department of Highway's 2012 Standard Specifications for Road and
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings,
this Note, and the attached detailed drawings. Section references are to the Standard
Specifications. This work consists of the following: (1) Furnish al labor, materials,
tools, and equipment; (2) Beam Repair; (3) Bearing Replacement; (4) Replace/Repair
Steel Diaphragm; (6) Any other work specified as part of this contract.

MATERIALS.

A. Structural Steel. See attached detailed drawings.
B. Paint. See Special note for Surface Preparation and Paint Application.

CONSTRUCTION.

A. Steel Repairs. Complete all repair and replacement items listed as specified and
shown in the attached detailed drawings. Steel repair includes bid items for Beam
Repair, Bearing Replacement, Replace/Repair Steel Diaphragm and Reset Bearing
Shoe.

B. Paint. All steel repairs shall be completed before any cleaning and painting
operations other than the faying surfaces where new stedl is to be installed. Al
existing faying surfaces where new steel is to be installed shall be cleaned and receive
the prime coat as specified in the Special note for Surface Preparation and Paint
Application before any new steel isinstaled. Level of cleaning shall be to an SSPC-
SP 15 (Commercial Grade Power Tool Cleaning). All Power tools shall be equipped
with vacuum shrouds and fitted with HEPA filters at their air exhausts. Maintain and
operate all vacuum shrouded power tools to collect generated debris. Contrary to the
Standard Specification the new structural steel shall receive the same prime coat as
specified in the Specia note for Surface Preparation and Paint Application with the
exception all surface preparation and the prime coat of shall be executed in the shop.
Necessary touch up/repair of the shop applied prime coat on the new steel may be
performed in the field.

MEASUREMENT.

A. Beam Repair The Department will measure the quantity for “Each” for each beam
repair as shown on the attached detailed drawings.

B. Bearing Replacement. The Department will measure the quantity for “Each”
bearing replacement as shown on the attached detailed drawings.

C. Replace/Repair Steel Diaphragm. The Department will measure the quantity for
“Each” Diaphragm as show on the attached detailed drawings.

D. Reset Bearing Shoe. The Department will measure the quantity for “Each”
Reset Bearing Shoe as shown on the attached detailed drawings.

Page 31 of 63
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121GR12M109-FE02

VI

Revised: 9-7-12

Contract ID: 122957

PAYMENT.

A.

Beam Repair (24093EC). Payment at the contract unit price for “Each” is full
compensation for removing specified existing materias, furnishing and installing the
new material and all incidental items necessary to complete the work.

Bearing Replacement (21969NN). Payment at the contract unit price for “Each” is
full compensation for removing specified existing materials, furnishing and installing
the new material and all incidental items necessary to compl ete the work.
Replace/Repair Diaphragm (23173EC). Payment at the contract unit price for
“Each” is full compensation for removing specified existing materials, furnishing and
installing the new material and all incidental items necessary to compl ete the work.
Reset Bearing Shoe. (03305) Payment at the contract unit price for “Each” is full
compensation for removing specified existing materials, furnishing and installing the
new material, repositioning the existing bearing and all incidental items necessary to
compl ete the work.

LOCATION.

Sted repairsto be performed on the FEO02 063 0192 BOO067N 00.02 and the
FEO2 118 0025 BOO09ON 33.75 structures as shown the attached detailed
drawings.

Page 32 of 63
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Payment
Payment of the contract lump sum amount for "maintain and control traffic" shal be full

compensation for al items necessary to maintain and control traffic on this project. All traffic
control items shall remain the property of the contractor when the work is complete.

FE02 063 0030 BOOOO9N 00.97
Laurel County ~ KY 30 over South Fork Rockcastle River

FE02 063 0192 BO0067N 00.02
Laurel County ~ KY 192 over Rockcastle River

FE02 118 0025 BOOO9ON 33.75
Whitley County ~ US 25 over Lynn Camp Creek

Maintain one usable 12 foot lane. Flagging or traffic signals shall be used. If traffic signals are
used the Contractor shall use flagging to minimize impact on school bus traffic when school isin
session. The Contractor shall be responsible for establishing the dates and times when school
bus traffic will impact the job site.

FE02 118 0025 BOOO9ON 33.75
Whitley County ~US 25 over Lynn Camp Creek

Maintain one usable 12 foot lane. Flagging or traffic signals shall be used. If traffic signals are
used the Contractor shall use flagging to minimize impact on school bus traffic when school isin
session. The Contractor shall be responsible for establishing the dates and times when school
bus traffic will impact the job site.

The Contractor may close the bridge (FEO2 118 0025 BOO090N 33.75) to traffic for aperiod of 4
calendar days to replace the bearings. This period shall be limited to week days Monday through
Friday. See attached suggested detour plan. All items necessary to complete the detour shall be
included in the lump sum amount for “maintain and control traffic. The Cabinet will provide
variable message boards for the detour as needed.
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LAUREL - WHITLEY COUNTIES

121GR12M109-FE02

MATERIAL SUMMARY

FEO2 063 0030 BOOOOSN
BRIDGE CLEANING AND PAINTING

LINE NO
0010

0020

0030
0040

BID CODE
02650

08434

02568
02569

CONTRACT ID:

122957

PES NO: MB06300301203

DESCRIPTION QUANTITY
MAINTAIN & CONTROL TRAFFIC 1.00
063BO0O00OON

CLEAN & PAINT STRUCTURAL STEEL 1.00
063BO000SN

MOBILIZATION 1.00
DEMOBILIZATION 1.00

IN LAUREL COUNTY KY 30 OVER SOUTH FORK ROCKCASTLE RIVER

UNIT
LS

LS

LS
LS

FEO2 063 0192 BOOO67N

LINE NO
0010

0070
0020
0030
0040

0050
0060

BID CODE
02650

03305
08434
23173EC
24093EC

02568
02569

PES NO: MB06301921201
BRIDGE CLEANING AND PAINTING IN LAUREL COUNTY KY 192 OVER ROCKCASTLE RIVER

DESCRIPTION QUANTITY
MAINTAIN & CONTROL TRAFFIC 1.00
063B00067N

RESET BEARING SHOE 4.00
(ADDED: 9-7-12)

CLEAN & PAINT STRUCTURAL STEEL 1.00
063B00067N

REPLACE/REPAIR STEEL DIAPHRAGM 13.00
063B00067N

BEAM REPAIR 1.00
063B00067N

MOBILIZATION 1.00
DEMOBILIZATION 1.00

UNIT
LS

EACH
LS

EACH
EACH

LS
LS

FEO2 118 0025 BOOO9ON

LINE NO
0010

0020
0030
0050
0060
0040

0070
0080

BID CODE
02650

08434
08540
21969NN
23173EC
24093EC

02568
02569

PES NO: MB11800241201
BRIDGE CLEANING AND PAINTING IN WHITLY COUNTY US 25 OVER LYNN CAMP CREEK

DESCRIPTION QUANTITY
MAINTAIN & CONTROL TRAFFIC 1.00
118B0O009ON
CLEAN & PAINT STRUCTURAL STEEL 1.00
118BO0O0YON
JOINT SEALING 89.00
118B0O009ON
BEARING REPLACEMENT 5.00
118BOO0YON
REPLACE/REPAIR STEEL DIAPHRAGM 2.00
118B0O009ON
BEAM REPAIR 5.00
118BO0O0YON
MOBILIZATION 1.00
DEMOBILIZATION 1.00

UNIT
LS

LS
LF
EACH
EACH
EACH
LS

Revised: 9-7-12
Contract ID: 122957
Page 42 of 63



KENTUCKY TRANSPORTATION CABINET

LAUREL - WHITLEY COUNTIES Revised: 9-7-12
DEPARTMENT OF HIGHWAYS
121GR12M109-FE02 Contract ID: 122957
FRANKFORT, KY 40622 Page 63 of 63
CONTRACT ID: 122957 PAGE: 1
COUNTY: LAUREL, WHITLEY LETTING: 09/14/12
PROPOSAL: 121GR12M109-FE02 CALL NO: 406
LINE |ITEM DESCRIPTION | APPROXIMATE UNIT | UNIT | AMOUNT
NO | | QUANTITY |  PRICE |

0010 02650 MAINTAIN & CONTROL TRAFFIC 1 C 1.00) LS | |
| 063B0O0009N I I I
0020 02650 MAINTAIN & CONTROL TRAFFIC I ¢ 1.00) LS | |
| 063B00067N I | I
0030 02650 MAINTAIN & CONTROL TRAFFIC 1 ( 1.00) LS | l
| 118BO009ON I | |
0031 03305 RESET BEARING SHOE | 4.000 EACH| |
| (ADDED: 9-7-12) I I |
0040 08434 CLEAN & PAINT STRUCTURAL STEEL 1 C 1.00) LS | |
| 063B0O0009N I I I
0050 08434 CLEAN & PAINT STRUCTURAL STEEL I ¢ 1.00) LS | |
| 063B00067N I | I
0060 08434 CLEAN & PAINT STRUCTURAL STEEL 1 ( 1.00) LS | l
| 118BO009ON I | |
0070 08540 JOINT SEALING | 89.000 LF | |
| 118BO009ON I I |
0080 |21969NN BEARING REPLACEMENT | 5.000 EACH| |
| 118B0O009ON | | |
0090 |23173EC REPLACE/REPAIR STEEL DIAPHRAGM | 13.000 EACH| |
| 063B00067N I | I
0100 |23173EC REPLACE/REPAIR STEEL DIAPHRAGM | 2.000 EACH] l
| 118BO009ON I | |
0110 |24093EC BEAM REPAIR | 1.000 EACH| |
| 063B00067N I I |
0120 |24093EC BEAM REPAIR | 5.000 EACH]| |
| 118B0O009ON | | |

0140 |02569 DEMOBILIZATION (AT LEAST 1.5%) | LUMP | |
|
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