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Item Number Item Lyon Caldwell Trigg Total Units Comments

1 DGA BASE 887             357             1,756          3,000          TON For base failures; May not be necessary; 
Use in lieu of No 2's

5 GEOGRID REINFORCENT FOR SUBGRADE 591             238             1,171          2,000          SY For base failures; May not be necessary

2058 REMOVE PCC PAVEMENT 1,766          2,234          9,917          13,917       SY Total + 20%

2069 JPC PAVEMENT - 10 IN 1,766          2,234          9,917          13,917       SY Total + 20%

2599 FABRIC-GEOTEXTILE TYPE IV 2,085          839             4,126          7,050          SY For base failures; May not be necessary

Item Number Item Lyon Caldwell Trigg Total Units Comments

1000 PERFORATED PIPE - 4 IN 296             119             585             1,000          LF For base failures; May not be necessary

1010 NON-PERFORATED PIPE - 4 IN 148             60               293             500             LF For base failures; May not be necessary

1020 PERF PIPE HEADWALL TY 1 - 4 IN 6                 2                 12               20               EACH For base failures; May not be necessary

2110 PARTIAL DEPTH PATCHING 810             324             1,593          2,727          CY

2562 TEMPORARY SIGNS 2,957          1,191          5,853          10,000       SQ FT

2650 MAINTAIN & CONTROL TRAFFIC 1                 -             -             1                 LS Maintain & Control Traffic for Lyon County

2650 MAINTAIN & CONTROL TRAFFIC -             1                 -             1                 LS Maintain & Control Traffic for Caldwell 
County

2650 MAINTAIN & CONTROL TRAFFIC -             -             1                 1                 LS Maintain & Control Traffic for Trigg County

2671 PORTABLE CHANGEABLE MESSAGE SIGN 2                 2                 2                 6                 EACH

2726 STAKING 1                 -             -             1                 LS Staking for Lyon County

2726 STAKING -             1                 -             1                 LS Staking for Caldwell County

2726 STAKING -             -             1                 1                 LS Staking for Trigg County

2775 ARROW PANEL 2                 2                 2                 6                 EACH

6511 PAVE STRIPING - TEMP PAINT - 6 IN 5,299          6,701          29,750       41,750       LF

6549 PAVE STRIPING -  TEMP REM TAPE - B 1,478          595             2,926          5,000          LF

6550 PAVE STRIPING - TEMP REM TAPE - W 739             298             1,463          2,500          LF

6551 PAVE STRIPING -  TEMP REM TAPE - Y 739             298             1,463          2,500          LF

6592 PAVEMENT MARKER TYPE V - B W/R 30               12               59               100             EACH

10020NS FUEL ADJUSTMENT 1,515          610             2,998          5,123          DOL

21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 1,478          595             2,926          5,000          LF Use at the direction of the Engineer

23143ED KPDES PERMIT AND TEMP EROSION CONTROL 1                 -             -             1                 LS Erosion Control for Lyon County

23143ED KPDES PERMIT AND TEMP EROSION CONTROL -             1                 -             1                 LS Erosion Control for Caldwell County

23143ED KPDES PERMIT AND TEMP EROSION CONTROL -             -             1                 1                 LS Erosion Control for Trigg County

24189ER DURABLE WATERBORNE MARKING - 6 IN W 83,497       33,620       165,277     282,394     LF

24190ER DURABLE WATERBORNE MARKING - 6 IN Y 66,797       26,896       132,222     225,915     LF

24191ER DURABLE WATERBORNE MARKING - 12 IN W 1,478          595             2,926          5,000          LF

2568 MOBILIZATION -             -             -             1                 LS

2569 DEMOBILIZATION -             -             -             1                 LS

Paving Summary

General Summary
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TRAFFIC CONTROL PLAN 
 

LYON, CALDWELL, TRIGG COUNTIES 
I-24 

Item No.  1-2043.00 
 

 
 
 
TRAFFIC CONTROL PLAN 
 
LYON, CALDWELL, TRIGG COUNTIES 
I-24 
 
Item No. 1-2043.00 
 
THIS PROJECT IS A FULLY CONTROLLED ACCESS HIGHWAY 
 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, maintain and control traffic in accordance with the Standard 
Specifications and the Standard Drawings, current editions. Except for the roadway and traffic 
control bid items listed, all items of work necessary to maintain and control traffic will be paid at 
the lump sum bid price to "MAINTAIN AND CONTROL TRAFFIC", lump sum. 
 
 
Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices at 
the beginning of the work and maintain in like new condition until completion of the work. 
Traffic control devices will conform to current MUTCD. 
 
Reduce the speed limit in work areas by 10 miles per hour and establish double fines for work 
zone speeding violations. The extent of these areas within the project limits will be restricted to 
the proximity of actual work areas as determined by the Engineer.  Notify the Engineer a 
minimum of 12 hours prior to using the double fine signs. At the beginning of the work zone, the 
“WARNING FINE DOUBLED IN WORK ZONE” signs will be dual mounted. At the end of the 
work zone, the “END DOUBLE FINE” signs will be dual mounted as well. Remove or cover the 
signs when the highway work zone does not have workers present for more than a two hour 
period of time. Payment for the signs will be at the unit bid price for signs erected. Any 
relocation or covering of the signs will be incidental to "MAINTAIN AND CONTROL 
TRAFFIC", lump sum. 
 
Night work will be allowed on this project. Obtain approval from the Engineer for the method of 
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Traffic Control Plan 
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lighting prior to its use. 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
Maintain all lanes open to traffic and perform no work during the following hours: 
 

Labor Day Weekend: August 30th – September 1st  
 

The Engineer may specify additional day and hours when lane closures will not be allowed. 
Traffic may be reduced to one lane in each direction at all times, unless otherwise noted in this 
proposal or directed by the Engineer.  
 
The clear lane width will be a minimum of 10 feet; however, make provisions for the passage of 
wide loads up to 16 feet in width. Use a lane closure at all times when work is performed in the 
lane or adjacent shoulder. No long term lane closures will be allowed until paving and pavement 
repair operations begin. Once paving and pavement repairs have begun, these operations are to 
be continuous until all paving is complete. 
 
If the Contractor suspends work for more than seven (7) days for any reason, traffic shall be 
placed back in the original lane configuration, with all lanes operational. These traffic shifts, due 
to non-working days, shall be considered incidental to the bid item, “MAINTAIN AND 
CONTROL TRAFFIC.” The Department reserves the right to place traffic into its original 
configuration at anytime and will reimburse the Contractor for the cost of doing so. 
 
The contractor must notify the Engineer at least fourteen (14) days prior to beginning 
construction. 
 
Access to and from all ramps on the project shall be maintained at all times unless otherwise 
directed by the Engineer.  Stripe and taper according to the MUTCD and Standard Drawings. 
 
Take these restrictions into account in submitting bid. The Department will not consider any 
claims for money or grant contract time extensions for any delays to the Contractor as a result of 
these restrictions. 
 
 
 
LANE CLOSURES 
 
Limit the lengths of lane closures to a maximum of 2 miles, or as directed by the Engineer with a 
minimum of one mile between successive lane closures. Contrary to section 112, lane closures 
will NOT be measured for payment, but are considered incidental to "MAINTAIN AND 
CONTROL TRAFFIC", lump sum. 
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SIGNS 
 
Signage for reduced speed limits and double fine work zones will be furnished, relocated, and 
maintained by the Contractor. 
 
Contrary to section 112, Individual signs will be measured only once for payment, regardless of 
how many times they are set, reset, removed, and relocated during the duration of the project. 
Replacements for damaged signs or signs directed to be replaced by the Engineer due to poor 
legibility or reflectivity will not be measured for payment. 
 
Relocate and reset or cover existing permanent signs as required by work. Obtain the Engineer’s 
approval before removing or covering an existing sign. The Department will not measure 
relocating and resetting or covering existing permanent signs, but shall be incidental to 
"MAINTAIN AND CONTROL TRAFFIC", lump sum. 
 
 
 
ARROW PANELS 
 
Use arrow panels as shown on the Standard Drawings or as directed by the Engineer. The 
Department WILL NOT take possession of the arrow panels upon completion of work. 
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS 
 
Provide Portable Changeable Message Signs in advance of and within the project at locations to 
be determined by the Engineer. If work is in progress concurrently in both directions provide 
additional Portable Changeable Message Signs. The locations designated may vary as the work 
progresses. The messages required to be provided will be designated by the Engineer. The 
Portable Changeable Message Signs will be in operation at all times. In the event of damage or 
mechanical/electrical failure, the Contractor will repair or replace the Portable Changeable 
Message Sign immediately. Portable Changeable Message Signs will be paid for once, no matter 
how many times they are moved or relocated. The Department WILL NOT take possession of 
the signs upon the completion of the work. 
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PAVEMENT MARKINGS 
 
If lane closures are in place during nighttime hours, remove or cover the lenses of pavement 
markers that do not conform to the traffic control scheme in use, or as directed by the Engineer. 
Replace or uncover lenses before a closed lane is reopened to traffic. No direct payment will be 
made for removing and replacing or covering and uncovering the lenses, but will be incidental to 
"MAINTAIN AND CONTROL TRAFFIC", lump sum. 
 
Place temporary and permanent striping in accordance with Section 112, except that: 
1. Temporary and permanent striping will be 6" in width 
2. If the contractor's operations or phasing requires temporary markings which must be 
subsequently removed from the ultimate pavement, an approved removable lane tape will be 
used. Removable tape will be measured and paid as Pavement Striping – Temp Tape B, W, or Y. 
3. Edge lines will be required for temporary striping 
4. Existing, temporary, or permanent striping will be in place before a lane is opened to traffic. 
5. Place permanent striping on bridge decks and pavement within the project limits. 
6. Permanent striping will be Durable Waterborne Markings. Should the Contractor change the 
existing striping   pattern, the Contractor is to restripe the roadway back to its original 
configuration after a certain period of time especially if no work is anticipated for a period of 
time ((i.e. Winter shutdown). 
 
 
PAVEMENT EDGE DROP-OFFS 
 
Pavement edge drop-offs will be protected by a lane or shoulder closure. Lane closures will be 
protected with plastic drums, vertical panels, or barricades as shown on the Standard Drawings. 
Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as 
follows: 
 
Less than 2” – No protection required. Warning signs should be placed in advance of and 
throughout the drop off area. 
 
2” to 4” – Protect with a lane closure. Place plastic drums, vertical panels, or barricades every 50 
feet. Cones may not be used in place of plastic drums, panels, and barricades at any time. 
Construct a wedge with compacted cuttings from milling, trenching, or asphalt mixtures with a 
3:1 or flatter slope, when work is not active in the drop-off area. Place Type III Barricades at the 
beginning of the lane closures, and place additional Type III Barricades spaced at 2,500 feet 
during the time the lane closure is in place. 
 
Greater than 4” – In areas where pavement is to be removed, work should proceed continuously 
so that traffic is exposed to a drop-off for the minimum amount of time necessary to bring the 
pavement back up to existing grade. Barrel spacing should be 20 feet and appropriate lighting 
should be utilized to illuminate the area during nighttime operations. 
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TRAFFIC COORDINATOR 
 
Designate an employee to be traffic coordinator. The designated Traffic Coordinator must be 
certified by the American Traffic Safety Services Association (ATSSA). The Traffic Coordinator 
will inspect the project maintenance of traffic once daily, including weekends, during the 
Contractor's operations and at any time a lane closure is in place. The Traffic Coordinator will 
report all incidents throughout the work zone to the Engineer on the project. The Contractor will 
furnish the name and telephone number where the Traffic Coordinator can be contacted at all 
times. During any period when a lane closure is in place, the Traffic Coordinator will arrange for 
personnel to be present on the project at all times to inspect the traffic control, maintain the 
signing and devices, and relocate portable changeable message boards as queue lengths change. 
The personnel will have access on the project to a radio or telephone to be used in case of 
emergencies or accidents. 
 
 
 
COORDINATION OF WORK 
 
The Contractor is advised that other projects may be in progress within or in the near vicinity of 
this project. The traffic control of those projects may affect this project and the traffic control of 
this project may affect those projects. The Contractor will coordinate the work on this project 
with the work of the other contractors. In case of conflict, the Engineer will determine the 
relative priority to give to work phasing on the various projects. 
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PROPOSAL BID ITEMS

Report Date 7/3/14
Page 1 of 2

141242

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00001 DGA BASE 3,000.00 TON $

0020 00005
GEOGRID REINFORCEMENT FOR
SUBGRADE 2,000.00 SQYD $

0030 02058 REMOVE PCC PAVEMENT 13,917.00 SQYD $

0040 02069
JPC PAVEMENT-10 IN
REVISED: 7-3-14 13,917.00 SQYD $

0050 02599 FABRIC-GEOTEXTILE TYPE IV 7,050.00 SQYD $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0060 01000 PERFORATED PIPE-4 IN 1,000.00 LF $
0070 01010 NON-PERFORATED PIPE-4 IN 501.00 LF $
0080 01020 PERF PIPE HEADWALL TY 1-4 IN 20.00 EACH $
0090 02562 TEMPORARY SIGNS 10,001.00 SQFT $

0100 02650
MAINTAIN & CONTROL TRAFFIC
(CALDWELL COUNTY) 1.00 LS $

0110 02650
MAINTAIN & CONTROL TRAFFIC
(LYON COUNTY) 1.00 LS $

0120 02650
MAINTAIN & CONTROL TRAFFIC
(TRIGG COUNTY) 1.00 LS $

0130 02671 PORTABLE CHANGEABLE MESSAGE SIGN 6.00 EACH $

0140 02726
STAKING
(CALDWELL COUNTY) 1.00 LS $

0150 02726
STAKING
(LYON COUNTY) 1.00 LS $

0160 02726
STAKING
(TRIGG COUNTY) 1.00 LS $

0170 02775 ARROW PANEL 6.00 EACH $
0180 06511 PAVE STRIPING-TEMP PAINT-6 IN 41,750.00 LF $
0190 06549 PAVE STRIPING-TEMP REM TAPE-B 4,999.00 LF $
0200 06550 PAVE STRIPING-TEMP REM TAPE-W 2,500.00 LF $
0210 06551 PAVE STRIPING-TEMP REM TAPE-Y 2,500.00 LF $
0220 06592 PAVEMENT MARKER TYPE V-B W/R 101.00 EACH $
0230 10020NS FUEL ADJUSTMENT 5,123.00 DOLL $1.00 $ $5,123.00
0240 21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 4,999.00 LF $

0250 23143ED

KPDES PERMIT AND TEMP EROSION
CONTROL
(CALDWELL COUNTY) 1.00 LS $

0260 23143ED

KPDES PERMIT AND TEMP EROSION
CONTROL
(LYON COUNTY) 1.00 LS $

0270 23143ED

KPDES PERMIT AND TEMP EROSION
CONTROL
(TRIGG COUNTY) 1.00 LS $

0280 02110
PARTIAL DEPTH PATCHING
REVISED: 7-3-14 2,700.00 CUFT $

0290 24189ER DURABLE WATERBORNE MARKING-6 IN W 282,394.00 LF $
0300 24190ER DURABLE WATERBORNE MARKING-6 IN Y 225,915.00 LF $
0310 24191ER DURABLE WATERBORNE MARKING-12 IN W 4,999.00 LF $
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PROPOSAL BID ITEMS

Report Date 7/3/14
Page 2 of 2

141242

Section:  0003 - BRIDGE - 27R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0320 02003 RELOCATE TEMP CONC BARRIER 500.00 LF $
0330 02898 RELOCATE CRASH CUSHION 1.00 EACH $
0340 03171 CONCRETE BARRIER WALL TYPE 9T 500.00 LF $
0350 03298 EXPAN JOINT REPLACE 4 IN 81.00 LF $
0360 03299 ARMORED EDGE FOR CONCRETE 81.00 LF $
0370 08150 STEEL REINFORCEMENT 267.00 LB $
0380 08504 EPOXY SAND SLURRY 92.00 SQYD $
0390 08526 CONC CLASS M FULL DEPTH PATCH 10.00 CUYD $
0400 08534 CONCRETE OVERLAY-LATEX 27.00 CUYD $
0410 08549 BLAST CLEANING 740.00 SQYD $
0420 08550 HYDRODEMOLITION 654.00 SQYD $
0430 08903 CRASH CUSHION TY VI CLASS BT TL3 1.00 EACH $
0440 21669NN POLICE OFFICER WITH VEHICLE 16.00 HOUR $
0450 24094EC PARTIAL DEPTH PATCHING 23.00 CUYD $

Section:  0004 - BRIDGE - 48R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0460 02003 RELOCATE TEMP CONC BARRIER 650.00 LF $
0470 02898 RELOCATE CRASH CUSHION 1.00 EACH $
0480 03171 CONCRETE BARRIER WALL TYPE 9T 650.00 LF $
0490 08504 EPOXY SAND SLURRY 144.00 SQYD $
0500 08526 CONC CLASS M FULL DEPTH PATCH 4.00 CUYD $
0510 08534 CONCRETE OVERLAY-LATEX 55.00 CUYD $
0520 08549 BLAST CLEANING 1,452.00 SQYD $
0530 08550 HYDRODEMOLITION 1,308.00 SQYD $
0540 08903 CRASH CUSHION TY VI CLASS BT TL3 1.00 EACH $
0550 21669NN POLICE OFFICER WITH VEHICLE 16.00 HOUR $
0560 24094EC PARTIAL DEPTH PATCHING 46.00 CUYD $

Section:  0005 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0570 02568 MOBILIZATION 1.00 LS $
0580 02569 DEMOBILIZATION 1.00 LS $
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