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PART I

SCOPE OF WORK
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CONTRACT I D - 122042 ADM NI STRATI VE DI STRICT - 04

PROJECT('S) | DENTI FI CATI ON AND DESCRI PTI ON:

COUNTY - TAYLOR
109GR12P014- FDO5 AND FEO1 US 68 RESURFACI NG AND DRAI NAGE WORK

COUNTY - TAYLOR PES - MP10900681201

FDO5 109 0068 005-008

EAST BROADWAY STREET (US 68) FROM KY 323- SOUTH COLUMBI A AVENUE (MP 5.687) EXTENDI NG EAST
TO KY 1799- AVERI CAN LEG ON ROAD (MP 7.404), A DISTANCE OF 1.72 MLES. ASPHALT

RESURFACI NG

GECCRAPHI C COORDI NATES LATI TUDE 37720' 48" LONG TUDE 85720' 12"

AVERAGE DAI LY TRAFFI C - 19700 AVERAGE MAI NLINE WDTH - 52.0 FEET
COUNTY - TAYLOR PES - MP10900681202

FEO1 109 0068 006-007

EAST BROADWAY STREET (US 68) FROM ROBERT' S ROAD (KY 68) (M 6.703) EXTENDI NG EAST TC
ALBI ON PARK (MP 6.879), A DISTANCE OF 0.18 MLES. MAI NTENANCE.

GECCRAPHI C COORDI NATES LATI TUDE 37720' 48" LONG TUDE 85720' 12"

AVERAGE DAI LY TRAFFI C - 19700 AVERAGE MAI NLINE WDTH - 52.0 FEET

COVPLETI ON DATE(S) :
COVPLETI ON DATE - November 15, 2012
APPLI ES TO ENTI RE CONTRACT



TAYLOR COUNTY

109GR12P014-FDO0O5 AND FEO1

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/contract)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

Contract ID: 122042
Page 5 of 103



TAYLOR COUNTY

109GR12P014-FDO0O5 AND FEO1

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for

Contract ID: 122042
Page 6 of 103
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production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/18/2011
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(*FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

I1. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? d("? An Equal Opportunity Employer M/F/D
UNQR)‘gQJ(SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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DEFERRED PAYMENT: The successful bidder on this project may request a work order with an effective date prior to June
15, 2012. The successful bidder must make the request in writing to the Department. The Department will issue a work order
at therequest of the contractor with the distinct under standing that payment for any Work Performed Estimates may be
delayed until July 15, 2012. Unlessthe successful bidder requestsan earlier work order date, the Department will issue a work
order on June 15, 2012 for this project.

SURFACING AREAS

The Department estimates the mainline surfacing width to be 51-52 feet.

The Department estimates the total mainline area to be surfaced to be 60,077 square yards.
Curb and gutter section. No shoulder work.

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-05 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. |If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL NOTE FOR RECONSTRUCTING CURB BOX INLET
FEO1 109-0068-006-007

Remove and reconstruct the top phase of existing curb box inlet at approximate station 10+00 with
new frame and lid to generally conform to Curb Box Inlet Type A. Standard Drawing RDB-270-08.
If necessary, remove the existing riser and construct new riser. Do not disturb the pipe chamber.
Obtain the Engineer’ s prior approval of the limits of removal. Vary dimensions of the reconstructed
Curb Box Inlet to match existing and/or proposed grades and flow lines as applicable. Obtain the
Engineer’s approva of grades and inlet elevations and structure dimensions before placing concrete.
Provide positive drainage upon completion of construction. Déliver existing frame and lid to the
Department’s Taylor County Maintenance Headquarters.

Remove existing Cement Concrete Entrance Pavement, Sidewalk, and Curb and Gutter as required
to alow reconstruction of the curb box inlet and to match existing and proposed grades and flow
lines. Saw cut exiging curb and gutter, pavement, entrance pavement, and sidewalk prior to
removal. Obtain the Engineer’s prior approval of the limits of removal. Repair any base damage
from remova with DGA as directed by the Engineer. Vary dimensions of the reconstructed Cement
Concrete Entrance Pavement, Sidewalk, and Curb and Gutter to match existing or proposed grades
and flow lines as applicable; however, do not reduce thicknesses less than specified on the Standard
Drawings. Obtain the Engineer’s gpproval of proposed grades, €l evations, dimensions, cross slopes,
and flow lines before placing concrete for the replacement Cement Concrete Entrance Pavement,
Sidewalk, and Curb and Gutter. Provide positive drainage upon completion of construction.

Waste al removed concrete, steel, excavation, and other waste and debris at sites off the right of
way obtained by the Contractor at no additional cost to the Department. See Specia Note for Waste
and Borrow.

Be responsible for all damage to public and/or private property resulting from the work. Restore al
damaged featuresin like kind materials and design at no additional cost to the Department.

Reconstruct Curb Box Inlet will be measured as individual units, Each. Accept payment at the
Contract unit price, Each, as full compensation for al labor, equipment, materials, and incidentals
for removing concrete and steel reinforcement from the existing curb box, reconstructing curb box
inlet, furnishing and installing new frame and grate, disposal of waste and debris, and delivering the
existing frame and grate to the Department’ s Taylor County Maintenance Headquarters.

The Department will not measure excavation and removal of DGA, Cement Concrete Entrance
Pavement, Sidewalk, and Curb and Gutter, but shall be incidenta to the replacement DGA, Cement
Concrete Entrance Pavement, Sidewalk, and Curb and Gutter, as applicable. Accept payment at the
Contract unit prices, as applicable, as full compensation for al labor, equipment, materials, and
incidentals for excavating and removing and replacing DGA, Cement Concrete Entrance Pavement,
Sidewalk, and Curb and Gutter, disposal of waste and debris, and restoration.
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RECONSTRUCT
CURB BOX INLET
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’'s approva before utilizing a waste or borrow site that
involves “Waters of the United States’. The Corps of Engineers defines “Waters of the United
States’ as perennial or intermittent streams, ponds or wetlands. The Corps of Engineers aso
considers ephemeral streams, typically dry except during rainfall but having a defined drainage
channel, to be jurisdictional waters. Direct questions concerning any potential impacts to
“Waters of the United States’ to the attention of the appropriate District Office for the Corps of
Engineers for a determination prior to disturbance. Be responsible for any fees associated with
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012
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SPECIAL NOTE FOR AWARD OF CONTRACT

Contrary to Section 103.02, the Department may hold the Bid Proposals of any or all bidders for
a period not to exceed 90 calendar days for final disposition of award. The Department may
hold the Bid Proposal of the lowest bidder longer than 90 calendar days if the bidder concurs.

Contrary to Section 103.04, The Department will hold the Proposal Guaranty of the lowest
bidder and the Proposal Guaranty of the second lowest bidder, as determined by the
Commissioner, until the Department awards the Contract and executes and approves the Contract
and bond of the successful bidder, or until the Department rejects all Bid Proposals. If the
Department does not make an award within 90 calendar days, the Department will return all
Proposal Guaranties.

Except as provided in this note or elsewhere in the proposal, the Department will apply all other
applicable portions of Section 103.

1-3002 Award of Contract
01/02/2012
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SPECIAL NOTE FOR MANHOLE ADJUSTMENTS

The City of Campbellsville is responsible for manhole adjustments. Notify the Engineer a
minimum of 30 calendar days prior to beginning any work on the project. Unless directed
otherwise by the Engineer, do not begin resurfacing until the manhole adjustments are completed
by the City. The Engineer will coordinate the work between the Contractor and City.

1-3181 Manhole Adjustments
01/01/2009
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COORDINATION OF WORK WITH OTHER CONTRACTS

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

1-3193 Coordination Contracts
01/02/2012
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SPECIAL NOTE FOR EDGE KEY

Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at
ramps, as applicable. Unless specified in the Contract or directed by the Engineer, do not
construct edge keys at intersecting streets, roads, alleys, or entrances. Cut out the existing
asphalt surface to the required depth and width shown on the drawing and hedl the new surface
into the existing surface. The Department will make payment for this work at the Contract unit
price per ton for Asphalt Pavement Milling and Texturing, which shal be full compensation for al
l[abor, materids, equipment, and incidentals for remova and disposal of the existing asphalt
surface required to construct the edge key.

EDGE KEY

ASPHALT SURFACE
A \

’ -

e et —— e e e e e e e e e :m-'-'—l - -I_TT'II_C T(EO_S_S —

|- L = 100°/inch of thickness -{

Thickness = 1.25 Inches

L= 125 LF

L= Length of Edge Key

1-3309 Edge key by Ton
01/02//2012
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SPECIAL NOTE FOR
ASPHALT MILLING AND TEXTURING

Begin paving operations within 48 hours of commencement of the milling operation. Continue
paving operations continuously until completed. If paving operations are not begun within this
time period, the Department will assess liquidated damages at the rate prescribed by Section
108.09 until such time as paving operations are begun.

Contrary to Section 408, the Department will retain possession of the materia obtained from the
milling operations. Deliver this materia to the State Maintenance facility in Taylor County. The
Contractor, at his option, may elect to keep this material at an agreed cost of $7.50 per ton. If the
Contractor elects this option, the Department will deduct the cost for this material from money
due on the Contract.

NOTICE TO CONTRACTOR: The Department considers transfer of millings to the state
maintenance facility to be a part of the construction project, therefore truck operators are
subject to receiving prevailing wages.

1-3526 48hours contractor option $7.50
01/2/2012



TAYLOR COUNTY Contract ID: 122042
109GR12P014-FDO0O5 AND FEO1 Page 20 of 103

SPECIAL NOTE FOR BASE FAILURE REPAIR

Repair locations listed on the summary are approximate only. The Engineer will determine actua
repair locations and dimensions at the time of construction. Prior to overall milling and/or
leveling and wedging, excavate the designated base failure areas by milling to a depth 4 inches
below the existing asphalt pavement surface level. Dispose of the excavated materials at waste
gtes off the Right-of-Way obtained by the Contractor at no additional cost to the Department.
See Specia Note for Waste and Borrow.

Backfill the excavated areas with Class 2 Asphalt Base 1.00D PG64-22. Compact the asphalt
base to the compaction required in Section 403.03.10. Sed the asphalt base with leveling and
wedging. Perform al base failure repairs in such a manner that removal and replacement are
completed on the same day. Do this work as one of the Contractor’s first operations in order to
alow further compaction by traffic. Do not mill or place new asphalt surface over repaired base
failure areas until a minimum of 7 calendar days have elapsed after placement of the asphalt base.
After a minimum of 7 calendar days and when the Engineer determines the base failure repair
areas have sufficiently stabilized, begin milling and/or resurfacing operations. Prior to milling
and/or constructing the new asphalt surface, level and wedge any settlement of the repair areas.

The bidder must draw conclusions as to the conditions encountered. The Department does not
give any guarantee as to the accuracy of the data and will not consider any claim for additiona
compensation if the materials encountered that are not in accord with the classification shown.

Accept payment at the Contract unit prices per ton for Asphalt Milling and Texturing, Asphalt
Base, and Leveling and Wedging as full compensation for all labor, materias, equipment, and
incidentals for removing pavement and disposing of the materials, furnishing and placing asphalt
base, leveling and wedging, and all other items necessary to complete the work according to these
notes to the satisfaction of the Engineer.

1-3605 basefailurerepairmillinlaypayton
01/02/2012



TAYLOR COUNTY Contract ID: 122042
109GR12P014-FDO0O5 AND FEO1 Page 21 of 103

SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and
thickness' to be nominal or typical dimensions. The Engineer may direct or approve varying the
actua dimensions to be constructed to fit existing conditions. Do not widen existing pavement or
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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SPECIAL NOTE FOR SIDEWALK RAMPS & DETECTABLE WARNINGS

GENERAL

Unless otherwise stated in the contract, or as directed by or with prior approval from the
Engineer, construct Sidewalk Ramps and Detectable Warnings in accordance with Section 505 of
the 2008 Standard Specifications, Supplemental Specifications, current edition; Standard
Drawings RPM-160 and RPM-172, current editions, and Sepia Drawings 012, 013, 014, and 015,
current editions. Saw cut existing sidewalks, curb and gutter, and pavement, if present, as
directed by the Engineer. The sidewak thickness specified in the contract is the nomind
minimum required thickness; transition the thickness as directed by the Engineer if the existing
sidewalk thickness is found to be greater or less than the thickness specified.

Except as required by the work, do not disturb drainage pipe, catch basins, and other roadway
features, appurtenances and installations. Restore any roadway features, appurtenances and
ingtallations damaged by the work in like kind materials and design at no additional cost to the
Department. Dispose of al waste off the right of way at sites obtained by the Contractor at no
additional cost to the Department (see Special Note for Waste and Borrow).

MEASUREMENT & PAYMENT

SIDEWALK RAMPS — The Department will measure Sidewalk Ramps as Sidewalk - 4 Inch
Concrete in accordance with Section 505.04. Payment at the Contract unit price per square yard
shall be full compensation for all labor, materias, equipment, and incidentals required for saw
cutting, removal and disposal of existing sidewalk, curb and gutter, and pavement; undercut
excavation, backfill, and embankment; construction of the sidewalk ramps, reconstruction of the
adjacent curb and/or sidewak as necessary to instal the sdewalk ramps; and restoration of
disturbed features in accordance with these notes or as directed by the Engineer.

DETECTABLE WARNINGS EXISTING RAMPS — The Department will measure Detectable
Warnings in accordance with the Supplemental Specifications and Sepia Drawing 015, current
editions. Payment at the Contract unit price per square foot shall be full compensation for all
labor, materials, equipment, and incidentals required for saw cutting, removal and disposal of
existing side walk, curb and gutter; under cut excavation and backfill if required; construction of
the detectable warnings in the existing sidewalk ramps; reconstruction of the adjacent sidewalk,
curb and/or gutter as necessary to install the detectable warnings, and restoration of disturbed
features in accordance with these notes or as directed by the Engineer

DETECTABLE WARNINGS NEW RAMPS — The Department will measure and pay for
Detectable Warnings in accordance with the Supplementa Specifications and Sepia Drawing 015,
current editions,

Revised 03/26/2009
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TRAFFIC CONTROL PLAN

TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the current Standard
Specifications and the Standard Drawings, current editions. Except for the roadway and traffic
control bid items listed, all items of work necessary to maintain and control traffic will be paid at the
lump sum bid price to "Maintain and Control Traffic".

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like
new condition, at the beginning of the work and maintained in like new condition until completion
of the work.

PROJECT PHASING & CONSTRUCTION PROCEDURES

At the discretion of the Engineer, days and hours may be specified when lane closures will not be
allowed.

Maintain a minimum of one traffic lane (mainline) in each direction at all times during construction.
The clear lane width shall be _10 Feet. If traffic should be stopped due to construction operations,
and a school bus on an official run arrives on the scene, the Contractor shall make provisions for the
passage of the bus as quickly as possible.

Phase | — Reconstruct Curb Box
Reconstruct curb box inlet in 1 working day. Do not leave exposed pipe chamber during non-
working hours.

Phase Il — Sidewalk, Curb and Gutter, and Concrete Entrance Pavement

After reconstructing curb box inlet, remove and replace curb and gutter, sidewalk, and concrete
entrance pavement in 1 working day. Maintain a minimum clear access width of 15 feet to the
Sherwin Williams parking lot and maintain alternating one way traffic during the hours the store is
open for business. Complete Phase II, including concrete curing, within 10 calendar days of
beginning Phase I.

Phase 111 — Asphalt Milling and Resurfacing
After completing Phase | and Phase 11 begin asphalt milling and resurfacing.

LANE CLOSURES

Do not leave lane closures in place during non-working hours.
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SIGNS

Contrary to section 112.04.02, only long term signs (signs intended to be continuously in place for
more than 3 days) will be measured for payment; short term signs (signs intended to be left in place
for 3 days or less) will not be measured for payment but will be incidental to Maintain and Control
Traffic.

BARRICADES

Barricades used in lieu of barrels and cones for channelization or delineation will be incidental to
Maintain and Control Traffic according to Section 112.04.01. Barricades used to protect pavement
removal areas will be bid as each according to Section 112.04.04.

CHANGEABLE MESSAGE SIGNS

Provide changeable message signs in advance of and within the project at locations to be determined
by the Engineer. If work is in progress concurrently in both directions or if more than one lane
closure is in place in the same direction of travel, provide additional changeable message signs as
directed by the Engineer. Place changeable message signs one mile in advance of the anticipated
queue at each lane closure. As the actual queue lengthens and/or shortens relocate or provide
additional changeable message signs so that traffic has warning of slowed or stopped traffic at least
one mile but not more than two miles before reaching the end of the actual queue. The locations
designated may vary as the work progresses. The messages required to be provided shall be
designated by the Engineer. In the event of damage or mechanical/electrical failure, the Contractor
shall repair or replace the Changeable Message Sign within 24 hours. The Department will measure
for payment the maximum number of changeable message signs in concurrent use at the same
time on a single day on all sections of the contract. Individual changeable message signs will be
measured only once for payment, regardless of how many times they are set, reset, removed, and
relocated during the duration of the project. Replacements for damaged changeable message
signs directed by the Engineer to be replaced due to poor condition or readability will not be
measured for payment.

ARROW PANEL

Use arrow panels as shown on the Standard Drawings or as directed by the Engineer. The
Department will measure for payment the maximum number of arrow panels in concurrent use at
the same time on a single day on all sections of the contract. Individual arrow panels will be
measured only once for payment, regardless of how many times they are set, reset, removed, and
relocated during the duration of the project. Replacements for damaged arrow panels directed by
the Engineer to be replaced due to poor condition or readability will not be measured for
payment. Arrow panels will remain the property of the Contractor after construction is
complete.



TAYLOR COUNTY Contract ID: 122042
109GR12P014-FDO0O5 AND FEO1 Page 25 of 103

TEMPORARY ENTRANCES

The Contractor will not be required to provide continuous access to farms, single family, duplex, or
triplex residential properties during working hours; however, provide reasonable egress and ingress
to each such property when actual operations are not in progress at that location. The time during
which a farm or residential entrance is blocked shall be the minimum length of time required for
actual operations, shall not be extended for the Contractor's convenience, and in no case shall exceed
six (6) hours. Notify all residents twenty-four hours in advance of any driveway or entrance closings
and make any accommodations necessary to meet the access needs of disabled residents.

Except as allowed by the Phasing as specified above, maintain direct access to all side streets and
roads, schools, churches, commercial properties and apartments or apartment complexes of four or
more units at all times.

Payment will be allowed at the unit price bid for all asphalt materials required to construct and
maintain any temporary entrances which may be necessary to provide temporary access; however,
no direct payment will be allowed for aggregates, excavation and/or embankment needed. The
Engineer will determine the type of surfacing material, asphalt or aggregate, to be used at each
entrance.

TRAFFIC LOOP INSTALLATION

All items required for lane closures related to this item of work shall be considered incidental to
bid item "Maintain and Control Traffic". Install Traffic signal loops as per special notes. The
Contractor shall coordinate the placement of the traffic loops with the Traffic Engineer.

THERMOPLASTIC INTERSECTION MARKING

All items required for lane closures related to this item of work shall be considered incidental to
bid item "Maintain and Control Traffic". The Contractor shall be required to locate, document,

and replace the markings that are existing in the field upon completion of project or as directed

by Engineer.

PAVEMENT MARKINGS

Coordinate the installation of all temporary and permanent striping, thermoplastic marking and
type V pavement Markers with the Resident Engineer, and the TEBM for Traffic in the District.
If there is a deviation from the existing striping plan, a striping plan for the pavement shall be
provided to the Contractor prior to the installation of any temporary or permanent markings.

Do not install temporary pavement striping, permanent pavement striping, and/or thermoplastic
or Durable Pavement markings without written permission from the Engineer.



TAYLOR COUNTY

109GR12P014-FDO0O5 AND FEO1

Temporary Striping will be installed as per Section 112 with the following exceptions:

Temporary striping shall include striping of the edgelines.

Temporary or Permanent striping shall be in place before a lane is opened to traffic.

Contract ID: 122042
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If the Contractor’s operations or phasing requires temporary markings that must be
subsequently removed from the final surface course, an approved “Removable Lane
Tape” shall be used. This removable lane tape will not be measured separately. The

“removable lane tape”, if used, will be measured and paid as temporary striping.

PAVEMENT EDGE DROP-OFFS

A pavement edge between opposing directions of traffic or lanes that traffic is expected to cross in a

lane change situation shall not have an elevation difference greater than 1v%”.
(MUTCD WB8-9 or W8-9A, or W8-11) shall be placed in advance of and at 1500’ intervals

Warning signs

throughout the drop-off area. Dual posting on both sides of the traveled way shall be required. All
transverse transitions between newly surfaced pavement and the existing pavement areas that traffic

Less than 2” - No protection required.

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet. Cones
may be used in place of plastic drums, panels, and barricades during daylight
working hours. Wedge with asphalt mixture for leveling and wedging with a 1:1 or
flatter slope in daylight hours, or 3:1 or flatter slope during nighttime hours, when
work is not active in the drop-off area.

Greater than 4’ - Protect drop-offs greater than 4 inches within 10 feet of traffic by
placing drums, vertical panels, or barricades every 25 feet. The Engineer will not
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-offs
greater than 4”. Place Type 1l Barricades directly in front of the drop-off facing on
coming traffic in both directions of travel. Provide warning signs as shown on the
Standard Drawings or as directed by the Engineer

Pedestrians & Bicycles - Protect pedestrian and bicycle traffic as directed by the
engineer.

may cross shall be wedged with asphalt mixture for leveling and wedging. Remove wedges prior to
placement of the final surface course.

Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as follows:
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USE AND PLACEMENT OF CHANGEABLE MESSAGE SIGNS

The following policy is based upon current Changeable Message Signs (CMS) standards and practice from many
sources, including the Federal Highway Administration (FHWA), other State Departments of Transportation, and
Traffic Safety Associations. It is understood that each CMS installation or use requires individual consideration
due to the specific location or purpose. However, there will be elements that are constant in nearly all
applications. Accordingly these recommended guidelines bring a level of uniformity, while still being open to
regional experience and engineering judgment.

Application

The primary purpose of CMS is to advise the driver of unexpected traffic and routing situations. Examples
of appl ications where CM S can be effective include:

Closures (road, lane, bridge, ramp, shoulder, interstate)
Changesin alignment or surface conditions

Significant delays, congestion

Construction/maintenance activities (delays, future activities)
Detourd/alternative routes

Special events with traffic and safety implications
Crasn/incidents

Vehicle restrictions (width, height, weight, flammable)
Advance notice of new traffic control devices

Real-time traffic conditions (must be kept up to date)
Weather /driving conditions, environmental conditions, Roadway Wesather Information Systems
Emergency Situations

Referral to Highway Advisory Radio (if available)

Messages as approved by the County Engineer’s Office

CM S should not be used for:

Replacement of static signs (e.g. road work ahead), regulatory signage (e.g. speed limits), pavement
markings, standard traffic control devices, conventional warning or guide signs.

Replacement of lighted arrow board

Advertising (Don't advertise the event unless clarifying “action” to be taken by driver — eg.
Speedway traffic next exit)

Generic messages

Test messages (portable signs only)

Describe recurrent congestion (e.g. rush hour)

Public service announcements (not traffic related

M essages

Basic principles that are important to providing proper messages and insuring the proper operation of aCMS
are

Visible for at least %2 mile under ideal daytime and nighttime conditions

Legible from all lanes a minimum of 650 feet

Entire message readable twice while traveling at the posted speed
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Nor more than two message panels should be used (three panels may be used on roadways where
vehicles are traveling less than 45 mph). A pand is the message that fits on the face of the sign
without flipping or scrolling.

Each panel should convey a single thought; short and concise

Do not use two unrelated panels on asign

Do not use the sign for two unrelated messages

Should not scroll text horizontally or vertically

Should not contain both the words left and right

Use standardized abbreviations and messages

Should be accurate and timely

Avoid filler/lunnecessary words and periods (hazardous, a, an, the)

Avoid use of speed limits

Use words (not numbers) for dates

Placement

Placement of the CM S isimportant to insure that the signsis visible to the driver and provides ample time to
take any necessary action. Some of the following principles may only be applicable to controlled access
roadways. The basic principles of placement for aCMS are:

When 2 signs are needed, place on same side of roadway and at least 1,000 feet apart
Place behind semi-rigid/rigid protection (guardrail, barrier) or outside of the clear zone
Place 1,000 feet in advance of work zone; at least one mile ahead of decision point
Normally place on right side of roadway; but should be placed closest to the affected lane so that
either side is acceptable

Signs should not be dual mounted (one on each side of roadway facing same direction)
Point trailer hitch downstream

Secure to immovable object to prevent thief (if necessary)

Do not place in sags or just beyond crest

Check for reflection of sun to prevent the blinding of motorist

Should be turned ~3 degrees outward from perpendicular to the edge of pavement
Bottom of sign should be 7 feet above the elevation of edge of roadway

Should be removed when not in use

Standard Abbreviations

Thefollowing isalist of standard abbreviations to be used on CMS.

Word Abbrev. Example

Access ACCS ACCIDENT AHEAD/USE ACCS RD NEXT RIGHT
Alternate ALT ACCIDENT AHEAD/USE ALT RTE NEXT RIGHT
Avenue AVE FIFTH AVE CLOSED/DETOUR NEXT LEFT
Blocked BLKD FIFTH AVE BLKD/MERGE LEFT

Boulevard BLVD MAIN BLVD CLOSED/USE ALT RTE

Bridge BRDG SMITH BRDG CLOSED/USE ALT RTE

Cardinal Directions N,S E W N 175 CLOSED/ DETOUR EXIT 30

Center CNTR CNTR LANE CLOSED/MERGE LEFT
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Commercial
Condition
Congested
Construction
Downtown
Eastbound
Emergency
Entrance, Enter
Expressway
Freeway
Hazardous Materials
Highway
Hour
Information
Interstate
Lane

Left

Locd
Maintenance
Major

Mile

Minor
Minutes
Northbound
Oversized
Parking
Parkway
Prepare
Right

Road
Roadwork
Route
Shoulder
Slippery
Southbound
Speed
Street
Traffic
Vehicle
Westbound
Work

COMM
COND
CONG
CONST
DWNTN
E-BND
EMER
EX, EXT
EXPWY
FRWY, FWY
HAZMAT
HWY
HR
INFO

I

LN

LFT
LOC
MAINT
MAJ

Ml
MNR
MIN
N-BND
OVRSZ
PKING
PKWY
PREP
RGT
RD
RDWK
RTE
SHLDR
SLIP
S-BND
SPD

ST
TRAF
VEH
W-BND
WRK
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OVRSZ COMM VEH/USE 1275

ICY COND POSSIBLE

HVY CONG NEXT 3 Ml

CONST WORK AHEAD/EXPECT DELAYS
DWNTN TRAF USE EX 40

E-BND 164 CLOSED/DETOUR EXIT 20
EMER VEH AHEAD/PREPARE TO STOP
DWNTN TRAF USE EX 40

WTRSN EXPWY CLOSED/DETOUR EXIT 10
GN SYNDR FWY CLOSED/DETOUR EXIT 15
HAZMAT IN ROADWAY/ALL TRAF EXIT 25
ACCIDENT ON AA HWY/EXPECT DELAYS
ACCIDENT ON AA HWY/2 HR DELAY
TRAF INFO TUNE TO 1240 AM

E-BND 164 CLOSED/DETOUR EXIT 20

LN CLOSED/MERGE LEFT

LANE CLOSED/MERGE LFT

LOC TRAFUSEALT RTE

MAINT WRK ON BRDG/SLOW
MAJDELWAYSI75/USE ALT RTE
ACCIDENT 3MI AHEAD/ USE ALT RTE
ACCIDENT 3MI MNR DELAY

ACCIDENT 3 MI/30 MIN DELAY

N-BND 175 CLOSED/ DETOUR EXIT 50
OVRSZ COMM VEH/USE 1275 NEXT RIGHT
EVENT PKING NEXT RGT

CUM PKWAY TRAF/DETOUR EXIT 60
ACCIDENT 3 MIL/PREP TO STOP

EVENT PKING NEXT RGT

HAZMAT IN RD/ALL TRAF EXIT 25

RDWK NEXT 4 MI/POSSIBLE DELAY S
MAJDELAYSI75/USE ALT RTE

SHLDR CLOSED NEXT 5 Ml

SLIP COND POSSIBLE/ SLOW SPD

S-BND 175 CLOSED/DETOUR EXIT 50

SLIP COND POSSIBLE/ SLOW SPD

MAIN ST CLOSED/USE ALT RTE

CUM PKWAY TRAF/DETOUR EXIT 60
OVRSZ COMM VEH/USE 1275 NEXT RIGHT
W-BND 164 CLOSED/DETOUR EXIT 50
CONST WRK 2MI/ POSSIBLE DELAYS
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Certain abbreviations are prone to inviting confusion because another word is abbreviated or could be
abbreviated in the same way. DO NO USE THESE ABBREVIATIONS.

Abbrev.
ACC
CLRS
DLY
FDR

L

Intended Word

Accident
Clears
Delay
Feeder

L eft

Word Erroneousy Given
Access (Road)

Colors

Daily

Federal

Lane (merge)
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LOC Local

LT Light (traffic)
PARK Parking

POLL Pollution (index)
RED Reduce

STAD Stadium

TEMP Temporary
WRNG Warning

Contract ID: 122042
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Location
Left

Park

Pall

Red
Standard
Temperature
Wrong

TYPICAL MESSAGES

Reason/Problem

ACCIDENT

ACCIDENT/XX MILES

XX ROAD CLOSED

XX EXIT CLOSED

BRIDGE CLOSED
BRIDGE/(SLIPPERY, ICE, ETC.)
CENTER/LANE/CLOSED
DELAY (S), MAJOR/DELAYS
DEBRIS AHEAD

DENSE FOG
DISABLED/VEHICLE
EMER/VEHICLES/ONLY
EVENT PARKING

EXIT XX CLOSED
FLAGGER XX MILES

FOG XX MILES

FREEWAY CLOSED

FRESH OIL

HAZMAT SPILL

ICE

INCIDENT AHEAD

LANES (NARROW, SHIFT, MERGE, ETC.)
LEFT LANE CLOSED

LEFT LANE NARROWS
LEFT 2 LANES CLOSED
LEFT SHOULDER CLOSED
LOOSE GRAVEL

MEDIAN WORK XX MILES
MOVING WORK ZONE, WORKERS IN ROADWAY
NEXT EXIT CLOSED

NO OVERSIZED LOADS

NO PASSING

The following is a list of typical messages used on CMS. The list consists of the reason or problem that you want the
driver to be aware of and the action that you want the driver to take.

Action

ALL TRAFFIC EXIT RT
AVOID DELAY USE XX
CONSIDER ALT ROUTE
DETOUR

DETOUR XX MILES
DO NOT PASS
EXPECT DELAYS
FOLLOW ALT ROUTE
KEEP LEFT

KEEP RIGHT

MERGE XX MILES
MERGE LEFT

MERGE RIGHT
ONE-WAY TRAFFIC
PASSTO LEFT
PASSTO RIGHT
PREPARE TO STOP
REDUCE SPEED
SLOW

SLOW DOWN

STAY IN LANE

STOP AHEAD

STOP XX MILES
TUNE RADIO 1610 AM
USE NN ROAD

USE CENTER LANE
USE DETOUR ROUTE
USE LEFT TURN LANE
USE NEXT EXIT

USE RIGHT LANE
WATCH FOR FLAGGER
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NO SHOULDER

ONE LANE BRIDGE

PEOPLE CROSSING

RAMP CLOSED

RAMP (SLIPPERY, ICE, ETC.)
RIGHT LANE CLOSED

RIGHT LANE NARROWS
RIGHT SHOULDER CLOSED
ROAD CLOSED

ROAD CLOSED XX MILES
ROAD (SLIPPERY, ICE, ETC.)
ROAD WORK

ROAD WORK (OR CONSTRUCTION) (TONIGHT, TODAY, TOMORROW, DATE)
ROAD WORK XX MILES
SHOULDER (SLIPPERY, ICE, SOFT, BLOCKED, ETC.)
NEW SIGNAL XX MILES
SLOW 1 (OR 2) - WAY TRAFFIC
SOFT SHOULDER

STALLED VEHICLES AHEAD
TRAFFIC BACKUP

TRAFFIC SLOWS

TRUCK CROSSING

TRUCKS ENTERING

TOW TRUCK AHEAD

UNEVEN LANES

WATER ON ROAD

WET PAINT

WORK ZONE XX MILES
WORKERS AHEAD

1/16/10

use and placement of changeable message signs.docx
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TRAFFIC CONTROL FOR RAISED PAVEMENT MARKER INSTALLATIONS

Except as provided herein, maintain and control traffic in accordance with the Standard and
Supplemental Specifications and the Standard and Sepia Drawings, current editions. Except for the
roadway and traffic control bid items listed, all items of work necessary to maintain and control traffic
will be paid at the lump sum bid price to "Maintain and Control Traffic". Contrary to Section 106.01,
furnish new, or used in like new condition, traffic control devices at the beginning of the work and
maintain in like new condition until completion of the work. Do not install Type V Raised Pavement
Markers on bridge Decks. If raised pavement markers are specified for bridge decks, use
flush-mounted Type IV-A markers. Install all necessary traffic control devices before beginning
work. Provide egress and ingress to all ramps, side roads, and entrances at all times. After the
pavement markers have been placed on the roadway, leave traffic control devices in place to protect
the markers from damage by traffic until the Engineer determines the adhesive epoxy has sufficiently
hardened. When work is suspended or completed and the Engineer determines the pavement
markers are completely bonded to the pavement, immediately remove the traffic control devices.

TWO-LANE, TWO-WAY ROADWAYS:

The Department will consider installation of raised pavement markers on two-lane, two-way roadway
sections to be short-duration operations. Accomplish the work in only one lane and affect the
adjacent lane as little as possible. Sign approaches to the immediate work area in accordance with
Standard Drawings TTC-100-01 and TTC-105-01. Install the signs on approved temporary
mountings.

As a minimum, equip all work vehicles used in the roadway with strobe lights or rotating beacons.
If a flashing arrow board is mounted directly on a work vehicle, operate the board in caution mode
only; do not use a flashing arrow indication. The Department will not require the use of a Truck
Mounted Attenuator (TMA) on two-lane, two-way roadway sections.

MULTI-LANE ROADWAYS:

Place raised pavement markers behind stationary lane closures. Obtain the Engineer’s approval for
stationary lane closures prior to use. Sign approved stationary lane closures according to Standard
Drawings TTC-115-01 and TTC-125-01. If the Contractor desires an interior lane closure, prepare a
plan and obtain the Engineer’s approval prior to use. Install all necessary traffic control devices
before beginning work.

Protect the work zone with a TMA conforming to Sections 725.02.05 and 725.03.03. Place the
TMA within the lane closure at locations approved by the Engineer. Contrary to Section 725.03.03,
retain possession of the TMA upon completion of the work.

Restrict the work area to not more than one lane of traffic plus 24 inches maximum of only one
adjacent lane in each direction of travel. Provide a minimum lane width of 10 feet; however,
provide for passage of vehicles of up to 16 feet in width. Limit the length of a lane closure to not
exceed 1 mile in urban areas or 3 miles in rural areas as designated by the Engineer. Do not erect
more than one lane closure in each direction of travel unless there is at least 2 miles separation
between lane closures and both lane closures are in the same lane.

1-3882 trafficcontrolraisedmarkers
01/021/2012
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SPECIAL NOTES FOR TRAFFIC SIGNAL LOOP DETECTORS

Be advised, there are existing traffic signal loop detectors within the construction limits of the
subject project. Notify the Engineer in writing, (2) weeks prior to beginning any work. Install
and test the new signal loops according to the Special Notes for Traffic Signal Loop
Replacement.

The Engineer will contact and maintain liaison with the District Traffic Engineer to coordinate
any necessary work.

On projects that include milling of roadways with existing traffic signal loops and if after milling
the remnant contents of the existing saw slot (grout, loop wires, backer rod, and/or loop sealant)
are not intact and flush with or below the top of the milled portion of the asphalt and with the
saw slot completely filled with fines from the milling operation, clear the saw slot of loose
remnant contents and refill the saw slot with natural sand. Obtain the Engineer's approval of the
stabilized saw slot prior to resurfacing. The Department will not measure for separate payment
clearing the saw slot and refilling with natural sand, but shall be incidental to Asphalt Pavement
Milling and Texturing.

1-3892 Traffic Signal Loops
01/02/2012



TAYLOR COUNTY

Contract ID: 122042

109GR12P014-FDO0O5 AND FEO1

SPECIAL NOTES FOR TRAFFIC SIGNAL LOOP REPLACEMENT

I. DESCRIPTION.

Except as specified herein, perform traffic signal loop replacement in accordance with the
Department's 2012 Standard and Supplemental Specifications and Standard and Sepia Drawings,
current editions. Article references are to the Standard Specifications. Furnish all materials, labor,
equipment, and incidentals for replacement of traffic signal loop installation(s) and all other work
specified as part of this contract.

1. MATERIALS.

Provide for materials to be sampled and tested in accordance with the Department's Sampling Manual.
Make materials available for sampling a sufficient time in advance of the use of the materials to allow
for the necessary time for testing, unless otherwise specified in these Notes.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Loop Saw Slot and Fill. Furnish loop sealant, backer rod, and non-shrink grout
according to the Saw Slot Detail. Furnish %.” rigid steel conduit according to the Loop Wire
Transition Details.

C. Conduit. Furnish % inch, 1% inch, and 2 inch rigid steel conduit, galvanized inside and
out, conforming to the Underwriters' Laboratories requirements for rigid metallic conduit.

D. Wire and Cable. Furnish all wire and cable plainly marked in accordance with the
provisions of the National Electrical Code. Furnish #14 AWG loop wire conforming to
IMSA Specification 51-7. Furnish electrically shielded #14 AWG Stranded Paired
Conductors loop lead-in cable conforming to IMSA Specification 19-2-1984.

Furnish durable, easily direct buried, and ultraviolet colorfast underground utility warning
tape capable of withstanding years of underground burial conforming to the APWA-ULCC
National Color Code with black lettering on a red background that continuously reads
"CAUTION: ELECTRIC LINE BURIED BELOW" alternating with a “No Digging™
symbol, with nominal dimensions of six (6) inches wide and seven (7) mils thick, a minimum
tensile strength of 600 Ibs./6" width, color code impregnated with alkali and acid stable, lead-
free, organic pigments for direct burial, and nondistorting with no elongation.

E. Junction Boxes. Furnish Junction Boxes conforming to the Junction Box Type B Detail.
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I11. CONSTRUCTION METHODS.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Loop Saw Slot and Fill. Coordinate the work to ensure the loops are installed prior to
any milling work being performed. Saw cut pavement according to the dimensions shown on
the Loop Details. Do not cut out any sections of pavement by over-sawing any slot.

C. Trenching and Backfilling. Trench for conduit installation not under pavements as
shown on the Depth of Conduit Detail. Obtain the Engineer’s approval of the conduit
installation prior to backfilling. Upon approval by the Engineer backfill the trench and place
underground utility warning tape above the conduit as shown on the Depth of Conduit Detail.
When backfilling trenches, place the backfill material in compacted lifts of 9 inches or less.

D. Conduit. Install rigid steel conduit encasement for all conductors except for overhead
installations, where conductors are run inside poles or cabinets, and induction loop
conductors sealed within pavements. Unless otherwise directed by the Engineer, install all
conduit in conformance with National Electrical Code. The Department will allow bonded
slip joints for joining rigid conduit to junction boxes. When a standard coupling cannot be
used, use an approved threaded union coupling.

Ream all conduit ends to remove burrs and sharp edges. Paint damaged portions of the
galvanized surfaces and untreated threads resulting from field cuts with an approved rust
prohibitive paint. Ensure that conduit bends have a radius of not less than 12 times the
nominal diameter of the conduit.

Lay conduit which will not be subjected to vehicular traffic as shown on the Depth of
Conduit Detail at a depth of no less than 18 inches below grade. At crossings under roadway
surfaces and shoulders, bore and jack conduit under existing pavement according to the
Conduit Under Existing Pavement Detail at a depth of no less than 24 inches below grade.
Do not cut any pavement without obtaining the Engineer’s prior approval. Bond together
conduit, junction boxes, metal poles, and control boxes throughout the system to ground rods
by using grounding bushings as shown on the Typical Grounding Detail.

E. Junction Boxes. Obtain the Engineer’s approval of the proposed junction box locations
prior to excavation. Install junction boxes as shown on the Junction Box Type B Detail.

F. Wire and Cable. Remove existing lead-in cable and install specified wire or cable within
conduit, saw slot, or overhead as required. Unless otherwise shown on the detail drawings,
install all wiring in conformance with the National Electrical Code. Where more than one
circuit is installed within the same conduit, affix permanent circuit identification numbers to
the wires wherever the wiring emerges, including conduit junction boxes, pole bases, and
control cabinets. Permanently label all wires within 6 inches of the input file.
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Install loop wire in sawed slots as shown on the Saw Slot detail. Install twisted loop lead in
wire as shown on the Standard and Quadrapole Loop Details. Twist unshielded loop wiring
in loop amplifier connector harness with three to five turns per foot.

Except for the connection of the loop wires to the loop lead-in wires, install all cable runs
splice-free from the controller to each loop wire the cable is feeding. Splice loop wires
shown as extended to poles or junction boxes into loop lead-in cable at the poles or boxes.
Extend loop lead-in cable splice-free from pole or junction box to the controller. Install a
separate lead-in cable for each loop; the Department will not accept multiple loops on the
same lead-in cable. Place splices in such a manner as to minimize the possibility of water
intrusion.

Make underground splices and splices in junction boxes and pole bases with butt splices
using copper wire of the correct wire range soldered and encased in waterproof resin filled
splicing kits. Use 3M Scotchcast splicing Kkits with Scotchcast #4 resin covered with 3M
Mastic Pad and taped with a 3M brand #33 electrical tape, or approved equal. Cover at least
3 inches past each end of butt splice with the mastic pad. Encase each conductor, including
ground, in a separate splice kit.

Consider the splicing specification listed herein to take precedence over any other splicing
specifications listed in the Standard Specifications. Obtain the Engineer’s approval for
exceptions to splicing requirements prior to installation.

After completing the service and installation, conduct an operating test. Demonstrate that the
system operates correctly. Ensure that induction loop conductor circuits test free of shorts
and unauthorized grounds and have an insulating resistance of no less than 100 megohms
when tested with a 500 volt direct current potential in a reasonably dry atmosphere between
conductors and ground. The Department may also conduct its own tests with its own
equipment before final acceptance.

G. Final Dressing, Clean Up, and Seeding. After all work is completed, clean work sites and
all disturbed areas. Dispose of all waste and debris off the right of way at sites obtained by the
Contractor at no additional cost to the Department. Sow all disturbed earthen areas with Seed
Mix Type I.

H. Property Damage. Be responsible for all damage to public and/or private property
resulting from the work. Upon completion of the work, restore all disturbed highway
features and private property in like kind design and materials at no additional cost to the
Department.

I. On-Site Inspection. Make a thorough inspection of the site prior to submitting bid and
become thoroughly familiar with existing conditions so that the work can be expeditiously
performed after a contract is awarded. The Department will consider submission of a bid as
evidence of this inspection having been made. The Department will not honor any claims
resulting from site conditions.
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J. Right-of-Way Limits. The Department has not established exact limits of Right-of-Way.
Limit work activities to obvious Right-of-Way and work areas secured by the Department
through Consent and Release of the adjacent property owners. Be responsible for all
encroachments onto private lands.

K. Utility Clearance. Work around and do not disturb existing utilities. The Department does
not anticipate that existing utilities will require relocation; however, if utility relocation is
required, the utility companies will work concurrently with the Contractor while relocating their
facilities.

L. Caution. Consider the information in this proposal and shown on the plans and the type of
work listed herein to be approximate. Do not take the information to be an accurate evaluation
of the materials and conditions to be encountered during construction. The bidder must draw his
own conclusions as to the conditions encountered. The Department does not give any guarantee
as to the accuracy of the data and will not consider any claims for additional compensation if the
conditions encountered are not in accordance with the information shown.

M. Control. Perform all work under this contract under the absolute control of the Department
of Highways. Obtain the Engineer’s approval of all designs required to be furnished by the
Contractor prior to incorporation into the work. The Department reserves the right to have other
work performed by other contractors and its own forces and to permit public utility companies
and others to do work during the construction within the limits of, or adjacent to, the project.
Conduct operations and cooperate with such other parties so that interference with each other’s
work will be reduced to a minimum. By submitting bid, the Contractor agrees to make no
claims against the Department for additional compensation due to delays or other conditions
created by the operations of such other parties. Should a difference of opinion arise as to the
rights of the Contractor and others working within the limits of, or adjacent to, the project, the
Engineer will decide as to the respective rights of the various parties involved in order to assure
the completion of the work in general harmony and in a satisfactory manner, and his decision
shall be final and binding upon the Contractor.

IV. MEASUREMENT.

The Department will measure for payment only the bid items listed. All other items required to

complete the construction shall be incidental to the bid items listed.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Conduit. Other than the %" conduit referenced in the Loop Wire Transition Details, the
Department will measure conduit of each type in linear feet. The Department will not
measure fittings, expansion joints, grounding wire and bushings, clamps, and weather heads
for separate payment, but shall be incidental to the Conduit.
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C. Junction Box Type B. The Department will measure Type B Junction Boxes in
individual units each. The Department will not measure hardware, bushings, excavation, #57
aggregate, backfilling, restoration of disturbed areas, and seeding and protection for separate
payment, but shall be incidental to the Junction Box.

D. Trenching and backfilling. The Department will measure Trenching and Backfilling in
linear feet. The Department will not measure excavation, backfilling materials, underground
utility warning tape, restoration of disturbed areas, and seeding and protection for separate
payment, but shall be incidental to Trenching and Backfilling.

E. Wire and Cable. The Department will measure wire and cable of each type after twisting
in linear feet. The department will not measure twisting, splices, butt splicing materials, and
splice boots; cable rings or other hardware required for installing cable; and removal of
existing lead-in cable for separate payment, but shall be incidental to the wire or cable.

F. Loop Saw Slot and Fill. The Department will measure Loop Saw Slot and Fill in linear
feet. The Department will not measure sawing, cleaning saw slot, loop sealant, backer rod,
non-shrink grout, and the %" conduit referenced in the Loop Wire Transition details for
separate payment, but shall be incidental to Loop Saw Slot and Fill.

V. PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
04793 Conduit 1%” Linear Foot
04795 Conduit 2” Linear Foot
04811 Junction Box Type B Each
04820 Trenching and Backfilling Linear Foot
04830 Loop Wire Linear Foot
04850 Cable-No. 14/1 Pair Linear Foot
04895 Loop Saw Slot and Fill Linear Foot

The Department will consider payment as full compensation for all work required under these notes
and the Standard Specifications.

1-3894 Traffic Signal Loop Replacement
01/02/2012
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12u

{2» CONDUIT SHALL
BE 4" FROM
BOTTAOM OF
JUNCTION BOX

GRADATION SI1ZE
NO. 57 AGGREGATE

JUNCTION BOXES SHALL CONFORM TO ANSI/SCTE 77 "SPECIFICATIONS FOR
UNDERGROUND ENCLOSURE INTEGRITY®" FOR TIER 15. COVERS SHALL HAVE

A MINIMUM COEFFICIENT OF FRICTION OF Q.05 IN ACCORDANCE WITH
ASTM ClOZ28, SHALL BE MARKED *TRAFFIC" AND BE ATTACHED WITH

34" STAINLESS HEX BOLTS. JUNCTION BOXES SHALL BE INSTALLED FLUSH
WITH FINISHED GRADE.

JUNCTION BOX TYPE B

Gu_nlol_&

FINISHED GRADE
Ty
18° L2 S~ WARNING TAPE

[™~— RIGID STEEL CONDUIT

DEPTH OF CONDUIT

#4 SOLID BARE COPPER WIRE
GROUNDING BUSHINGS

RIGID STEEL CONDUIT

TYPICAL GROUNDING DETAIL
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Page 8 of 8

. + &« = . " STONE

/, I 777 777 777 P P77 77 777 77 777 7 77 777 S+
o e | o i o
L -
g z EARTH

24" MIN.

2" CONDUIT MINIMUM OR AS REQUIRED
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24" MIN. WITHOUT DISTURBING PAVEMENT. CONDUIT
SHALL FXTEND A MINIMUM QF 2° PAST
THE EDGE OF SUB-BASE UNLESS OTHERWISE
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CONDUIT UNDER EXISTING PAVEMENT DETAIL
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FIVE TURNS PER FOOT UNTIL TERMINATED AT FIELD
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TAYLOR COUNTY

109GR12P014-FDO0O5 AND FEO1

MATERI AL SUMVARY

FDO5 109 0068 005-008
EAST TO KY 1799- AVERI CAN LEGA ON ROAD (MP 7.404),

LINE NO BI D CODE

00190
00212
02562
02650

02671
02676
02677
02720
02775
04793
04811
04830
04850
04895
06510
06514
06565
06567
06568
06574
06589
06591
06600
10020NS
10030NS
22906ES403
23158ES505

23158ES505
02569

DESCRI PTI ON

LEVELI NG & VWEDG NG PG64- 22

CL2 ASPH BASE 1. 00D PG54- 22

SI GNS

MAI NTAI N & CONTROL TRAFFI C

FDO5

PORTABLE CHANGEABLE MESSAGE SI GN
MOBI LI ZATI ON FOR M LL & TEXT
ASPHALT PAVE M LLI NG & TEXTURI NG
S| DEWALK-4 | N CONCRETE

ARROW PANEL

CONDUI T-1 1/4 IN

JUNCTI ON BOX TYPE B

LOOP W RE

CABLE-NO. 14/1 PAIR

LOOP SAW SLOT AND FI LL

PAVE STRI PI NG TEMP PAINT-4 I N
PAVE STRI PI NG PERM PAI NT-4 | N
PAVE NARKI NG THERMO X- WALK-6 | N
PAVE NARKI NG THERMO STOP BAR- 121 N
PAVE NARKI NG THERMO STOP BAR- 241 N
PAVE NARKI NG THERMO CURV ARROW
PAVEMENT MARKER TYPE V- MV
PAVEMENT MARKER TYPE V- BY

REMOVE PAVEMENT MARKER TYPE V
FUEL ADJUSTMENT

ASPHALT ADJUSTMENT

CL3 ASPH SURF 0. 38A PG54-22
DETECTABLE WARNI NGS

RETRCFI T

DETECTABLE WARNI NGS

NEW

DEMOBI LI ZATI ON

CONTRACT | Dt

122042

PES NO MP10900681201
EAST BROADWAY STREET (US 68) FROM KY 323- SOUTH COLUMBI A AVENUE (MP 5.687) EXTENDI NC

459.

.00

A DI STANCE OF 1.720000 M LES

FEO1 109 0068 006-007
EAST BROADWAY STREET (US 68) FROM ROBERT' S ROAD (KY 68) (M 6.703) EXTENDI NG EAST TC

ALBI ON PARK (MP 6.879), A DI STANCE OF 0.180000 M LES

LINE NO BI D CODE

00001
01810
02014
02101
02562
02650

02720
20904ED
02569

DESCRI PTI ON

DGA BASE

STANDARD CURB AND GUTTER
BARRI CADE- TYPE 111

CEM CONC ENT PAVEMENT-8 I N
SI GNS

MAI NTAI N & CONTROL TRAFFI C
FEO1

S| DEWALK-4 | N CONCRETE
RECONSTRUCT CURB BOX | NLET
DEMOBI LI ZATI ON

PES NO MP10900681202

Contract ID: 122042
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Base Failure

Repair Summary

Milepoint Length Width
5.697 20 50
5.807 20 11
5.881 20 22
5.899 20 22
5.909 20 50
6.974 20 12

Contract ID: 122042
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109GR12P014-FDO0O5 AND FEO1

Station
0+10
0+20
0+30
0+40
0+50
0+60
0+70
0+80
0+90
1+00

Drainage elevation summary sheet
Taylor County
FEO1 109 0068 006-007

GL elev current slope

797.32
797.58
797.77
797.96
797.95
797.84
798.5
798.89
799.14
799.31

1.86%
1.91%
2.27%
2.45%
3.59%
5.45%
3.27%
2.32%
2.14%
2.27%

CL elev
797.73
798
798.27
798.5
798.74
799.04
799.22
799.4
799.61
799.81

plan slope plan gl elev drawdown

1.86%
1.91%
2.27%
2.27%
2.27%
2.27%
2.27%
2.27%
2.27%
2.27%

797.32
797.58
797.77
798.00
798.24
798.54
798.72
798.90
799.11
799.31

Elevation control based on assumed elevation of 800.00 for signal pole anchor
bolt painted orange at the intersection of KY 658 and US 68.

Stationing is based on 0+10 starting at the Western edge of the concrete
entrance pamement for Sherwin Williams

2" box

798.37

Contract ID: 122042
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to the Standard Specifications for Road and
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are
superseded by Standard Specifications for Road and Bridge Construction, Edition of
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision.



TAYLOR COUNTY
109GR12P014-FDO0O5 AND FEO1

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

SUBSECTION: | 101.02 Abbreviations.
REVISION: | Insert the following abbreviation and text into the section:
KEPSC Kentucky Erosion Prevention and Sediment Control
SUBSECTION: | 101.03 Definitions.
REVISION: | Replace the definition for Specifications — Special Provisions with the following:
Additions and revisions to the Standard and Supplemental Specifications covering conditions
peculiar to an individual project.
SUBSECTION: | 102.03 Contents of the Bid Proposal Form.
REVISION: | Replace the first sentence of the first paragraph with the following:
The Bid Proposal form will be available on the Department internet website
(http://transportation.ky.gov/contract/).
Delete the second paragraph.
Delete the last paragraph.
SUBSECTION: | 102.04 Issuance of Bid Proposal Form.
REVISION: | Replace Heading with the following:
102.04 Bidder Registration.
Replace the first sentence of the first paragraph with the following:
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s
list for a project for any of the following reasons:
Replace the last sentence of the subsection with the following:
The Department will resume placing the bidder on the eligible bidder’s list for projects after the
bidder improves his operations to the satisfaction of the State Highway Engineer.
SUBSECTION: | 102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work.
REVISION: | Replace the first paragraph with the following:
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service
Website before submitting the Bid Proposal. The Department considers the submission of a Bid
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the
conditions to be encountered in performing the work and as to the requirements of the Contract.
SUBSECTION: | 102.07.01 General.
REVISION: | Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website
(www.bidx.com).

Replace the first sentence of the third paragraph with the following:

Bid proposals submitted shall use an eligible Digital ID issued by Bid Express.
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SUBSECTION: | 102.07.02 Computer Bidding.
REVISION: | Replace the first paragraph with the following:

Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on

the internet website of the Department of Highways, Division of Construction Procurement

(http://transportation.ky.gov/contract/). Download the bid file from the Bid Express Bidding

Service Website to prepare a Bid Proposal for submission to the Department. Submit Bid Proposal

electronically through Bid Express Bidding Service.

Delete the second and third paragraph.

SUBSECTION: | 102.08 Irregular Bid Proposals.
REVISION: | Delete the following from the first paragraph: 4) fails to submit a disk created from the Highway

Bid Program.

Replace the second paragraph with the following:

The Department will consider Bid Proposals irregular and may reject them for the following

reasons:

1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any
kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its
meaning; or

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter
into a Contract pursuant to an award; or

3) any failure to comply with the provisions of Subsection 102.07; or

4) Bid Proposals in which the Department determines that the prices are unbalanced; or
when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s
Current Capacity Rating.

SUBSECTION: | 102.09 Bid Proposal Guaranty.
REVISION: | Insert the following after the first sentence:
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form
accompany the submittal. A guaranty in the form of a paper bid bond, cashier’s check, or certified
check in an amount no less than the amount indicated on the submitted electronic bid is required
when the electronic bid bond was not utilized with the Bid Express Bidding Service. Paper bid
bonds must be delivered to the Division of Construction Procurement prior to the time of the
letting.
SUBSECTION: | 102.10 Delivery of Bid Proposals.
REVISION: | Replace paragraph with the following:

Submit all Bid Proposals prior to the time specified in the Notice to Contractors. All bids shall be

submitted electronically using Bid Express Bidding Services. Electronically submitted bids must

be done in accordance with the requirements of the Bid Express Bidding Service.
SUBSECTION: | 102.11 Withdrawal or Revision of Bid Proposals.
REVISION: | Replace the paragraph with the following:

Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service

prior to the time of the Letting.
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SUBSECTION: | 102.13 Public Opening of Bid Proposals.
REVISION: | Replace Heading with the following:
102.13 Public Announcement of Bid Proposals.
Replace the paragraph with the following:
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to
Contractors.
SUBSECTION: | 103.02 Award of Contract.
REVISION: | Replace the first sentence of the third paragraph with the following:
The Department will normally award the Contract within 10 working days after the date of
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all
bidders for a period not to exceed 60 calendar days for final disposition of award.
SUBSECTION: | 105.02 Plans and Working Drawings.
REVISION: | Insert the following after the fourth paragraph:
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic
format to the Division of Traffic Operations for approval. Drawings and literature shall be
submitted for lighting and signal components. Notify the Engineer when submitting information to
the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Submit shop drawings for traffic counting equipment and materials in electronic format to the
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to
the Division of Planning. Do not begin work until shop drawings are reviewed and approved.
SUBSECTION: | 105.03 Record Plans.
REVISION: | Replace the section with the following:

Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was
based and, and signed by a duly authorized representative of the Department. The Department will
make these plans available for inspection in the Central Office at least 24 hours prior to the time of
opening bids and up to the time of letting of a project or projects. The quantities appearing on the
Record Plans are the same as those on which Bid Proposals are received. The Department will use
these Record Plans as the controlling plans in the prosecution of the Contract. The Department will
not make any changes on Record Plans subsequent to their issue unless done so by an approved
contract modification. The Department will make 2 sets of Record Plans for each project, and will
maintain one on file in the Central Office and one of file in the District Office. The Department
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of
the Record Plans at the Pre-Construction conference.
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SUBSECTION:
REVISION:

105.12 Final Inspection and Acceptance of Work.
Insert the following paragraphs after the first paragraph:

Notify the Engineer when all electrical items are complete. A notice of the electrical work
completion shall be made in writing to the Contractor. Electrical items will be inspected when the
electrical work is complete and are not subject to waiting until the project as a whole has been
completed. The Engineer will notify the Division of Traffic Operations within 3 days that all
electrical items are complete and ready for a final inspection. A final inspection will be completed
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work
completion.

Energize all electrical items prior to notifying the Engineer that all electrical items are complete.
Electrical items must remain operational until the Division of Traffic Operations has inspected and
accepted the electrical portion of the project. Payment for the electrical service is the responsibility
of the Contractor from the time the electrical items are energized until the Division of Traffic
Operations has accepted the work.

Complete all corrective work within 90 calendar days of receiving the original electrical
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will
notify the Division of Traffic Operations that the corrective work has been completed and the
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is
required, complete within the same 90 calendar day allowance. The Department will not include
time between completion of the corrective work and the follow up electrical inspection(s). The 90
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections
required.

The Department will assume responsibility for the electrical service on a project once the
Division of Traffic Operations gives final acceptance of the electrical items on the project. The
Department will also assume routine maintenance of those items. Any damage done to accepted
electrical work items by other Contractors shall be the responsibility of the Prime Contractor. The
Department will not be responsible for repairing damage done by other contractors during the
construction of the remaining project.

Failure to complete the electrical corrective work within the 90 calendar day allowance will
result in penalties assessed to the project. Penalties will be assessed at % the rate of liquidated
damages established for the contract.

Replace the following in the second sentence of the second paragraph:
Replace Section 213 with Section 212.

Delete the fifth paragraph from the section.

SUBSECTION:
REVISION:

105.13 Claim Resolution Process.
Replace the last sentence of the 3. Bullet with the following:

If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay.

Delete the last paragraph from the section.
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SUBSECTION: | 106.04 Buy America Requirement.
REVISION: | Replace the section with the following:
106.04 Buy America Requirement. Follow the “Buy America” provisions as required by Title 23
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing
processes of steel or iron materials including but not limited to structural steel, guardrail materials,
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall
occur in the United States of America, including the application of:

e Coating,

e Galvanizing,

e Painting, and

e  Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel
or iron material, and may be used regardless of source in the domestic manufacturing process for
steel or iron material:

e Pigiron,

e  Processed, pelletized, and reduced iron ore material, or

e  Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved
with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum
components of bridges, tunnels, and large sign support systems, for which either shop fabrication,
shop inspection, or certified mill test reports are required as the basis of acceptance by the
Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent of the total
Contract amount or $2,500.00, whichever is greater.
The Contractor shall submit to the Engineer the origin and value of any foreign material used.
SUBSECTION: | 106.10 Field Welder Certification Requirements.
REVISION: | Insert the following sentence before the first sentence of the first paragraph:
All field welding must be performed by a certified welder unless otherwise noted.
SUBSECTION: | 108.02 Progress Schedule.
REVISION: | Insert the following prior to the first paragraph:
Specification 108.02 applies to all Cabinet projects except the following project types:
® Right of Way Mowing and/or Litter Removal
® Waterborne Paint Striping
®  Projects that contain Special Provision 82
®  Projects that contain the Special Note for CPM Scheduling
Insert the following paragraph after paragraph two:
Working without the submittal of a Written Narrative is violation of this specification and
additionally voids the Contractor’s right to delay claims.
Insert the following paragraph after paragraph six:
The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s
requirement to submit a Written Narrative schedule.
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Insert the following at the beginning of the first paragraph of A) Written Narrative.:

Submit the Written Narrative Schedule using form TC 63-50 available at the Division of
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).

Replace Part A) Written Narrative 1. And 2. with the following:

1. Provide a description that includes how the Contractor will sequence and stage the work,
how the Contractor plans to maintain and control traffic being specific and detailed, and
what equipment and crew sizes are planned to execute the work.

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays,
or special events. The Contractor shall describe how these milestones and other dates
effect the prosecution of the work. Also, include start date and completion date
milestones for the contract, each project if the contract entails multiple projects, each
phase of work, site of work, or segment of work as divided in the project plans, proposal,
or as subdivided by the Contractor.

SUBSECTION:
REVISION:

109.07.01 Liquid Asphalt.

Add the following to the Adjustable Contract Items:
e  Stone Matrix Asphalt for Base
e  Stone Matrix Asphalt for Surface

SUBSECTION:
REVISION:

110.01 Mobilization.
Replace paragraph three with the following:

Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives. The Department will automatically adjust any Bid
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award
the Contract. The Department will award a Contract for the actual amount bid when the amount bid
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization,
Demobilization, and contingent amounts established for adjustments and incentives, so that the
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for
Mobilization to 5 percent of the sum of the corrected total bid amounts.

SUBSECTION:
REVISION:

110.02 Demobilization.
Replace the third paragraph with the following:

Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization,
and contingent amounts established for adjustments and incentives. The Department will
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to
compare Bid Proposals and award the Contract. The Department will award a Contract for the
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives.

SUBSECTION:
REVISION:

110.04 Payment.
Insert the following paragraph following the demobilization payment schedule (4™ paragraph):

The Department will withhold an amount equal to $1,000 for demobilization, regardless of the
schedule listed above. The $1,000 withheld for demobilization will be paid when the final estimate
is paid.




TAYLOR COUNTY
109GR12P014-FDO0O5 AND FEO1

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

Contract ID: 122042
Page 59 of 103

SUBSECTION: | 112.03.01 General Traffic Control.
REVISION: | Replace paragraph three with the following:
All flaggers shall be trained in current MUTCD flagging procedures. Proof of training must be
available for review at the Department’s request. Flagging credentials must be current within the
last 5 years.
SUBSECTION: | 112.03.11 Temporary Pavement Markings.
PART: | B) Placement and Removal of Temporary Striping.
REVISION: | Replace the 2™ sentence of the first paragraph with the following:
On interstates and parkways, and other roadways approved by the State Highway Engineer, install
pavement striping that is 6 inches in width.
SUBSECTION: | 112.03.12 Project Traffic Coordinator (PTC).
REVISION: | Add the following at the end of the subsection:
After October 1, 2008 the Department will require the PTC to have successfully completed the
applicable qualification courses. Personnel that have not successfully completed the applicable
courses by that date will not be considered qualified. Prior to October 1, 2008, conform to
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly
perform the task.
SUBSECTION: | 112.03.15 Non-Compliance of Maintain and Control of Traffic.
REVISION: | Add the following section:

112.03.15 Non-Compliance of Maintain and Control of Traffic. It is the Contractor’s
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets,
specifications, and the Manual on Uniform Traffic Control Devices.

Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements. These penalties will be assessed
when the Contractor fails to correct a situation or condition of non-compliance with the contract
traffic control requirements after being notified by the Engineer. The calculation of accrued
penalties for non-compliance will be based upon the date/time of notification by the Engineer.

The amount of the penalty assessed for non-compliance will be determined based upon the work
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation
methods indicated below:

A) Long-term stationary work that occupies a location more than 3 days.

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance. The Contractor will be assessed a $1,000 daily penalty or the amount equal
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater. The
penalty for non-compliance will escalate as follows for continued non-compliance after
the initial notification.

3 Days after Notification
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.

7 Days after Notification
$2,000 daily penalty or double the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.
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B) Intermediate-term stationary work that occupies a location more than one daylight
period up to 3 days, or nighttime work lasting more than 1 hour.

Correct the non-compliant issue within 4 hours from initial notification by the Engineer.
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

C) Short-term stationary is work that occupies a location for more than 1 hour within a
single 24-hour period.

Correct the non-compliant issue within 1 hour from initial notification by the Engineer. If
the issue is not corrected within 1 hour from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the
Department determines it to be in the public’s interest, work will be suspended in accordance with
Section 108.08 until the deficiencies are corrected. The Department reserves the right to correct
deficiencies by any means available and charge the Contractor for labor, equipment, and material
costs incurred in emergency situations.

SUBSECTION: | 206.03.02 Embankment
REVISION: | Replace the last paragraph with the following:
When rock roadbed is specified, construct the upper 2 feet of the embankment according to
Subsection 204.03.09 A).
SUBSECTION: | 213.03.03 Inspection and Maintenance.
REVISION: Replace the last sentence of the second paragraph with the following:

Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7
calendar days of receipt of the report. The Contractor shall make a concentrated effort to complete
any corrective action required prior to the next predicted rainfall event.

Insert the following paragraph after the second paragraph:

When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure
compliance with the inspection and maintenance requirements of the permit. The Engineer will
perform verification inspections a minimum of once per month and within 7 days of a % inch or
greater rainfall event. The Engineer will document these inspections using Form TC 63-61 A. The
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.
Verification inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance with the KPDES permit. Initiate corrective action within 24 hours of
any noted deficiency and complete the work within 7calendar days of receipt of the report. The
Contractor shall make a concentrated effort to complete any corrective action required prior to the
next predicted rainfall event.
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SUBSECTION: | 213.03.05 Temporary Control Measures.
PART: | E) Temporary Seeding and Protection.
REVISION: | Replace the first paragraph with the following:

Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March
through August. In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria
italica), when performing temporary seeding during the months of June through August. During
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100
pounds per acre. Obtain the Engineer’s approval prior to the application of the seed mixture.

SUBSECTION: | 213.03.05 Temporary Control Measures.
PART: | F) Temporary Mulch.
REVISION: | Replace the last sentence with the following:

Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance
is required or permanent controls are in installed.

SUBSECTION: | 303.05 Payment.
REVISION: | Replace the second paragraph of the section with the following:

The Department will make payment for Drainage Blanket-Type Il (ATDB) according to the Lot
Pay Adjustment Schedule for Specialty Mixtures in Section 402.

SUBSECTION: | 401.02.04 Special Requirements for Dryer Drum Plants.
PART: | F) Production Quality Control.
REVISION: | Replace the first sentence with the following:

Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing
system of the aggregate feed, asphalt binder feed, or water injection system control occurs.

SUBSECTION: | 401.02.04 Special Requirements for Dryer Drum Plants.
REVISION: | Add the following:

Part G) Water Injection System. Provided each system has prior approval as specified in
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix
Asphalt (WMA).
Ensure the equipment for water injection meets the following requirements:
1) Injection equipment computer controls are automatically coupled to the plants controls
(manual operation is not permitted);
2) Injection equipment has variable controls that introduce water ratios based on production
rates of mixtures;
3) Injects water into the flow of asphalt binder prior to contacting the aggregate;
4) Provides alarms on the water injection system that operate when the flow of water is
interrupted or deviates from the prescribed water rate.

SUBSECTION: | 401.03.01 Preparation of Mixtures.
REVISION: | Replace the last sentence of the second paragraph with the following:

Do not use asphalt binder while it is foaming in a storage tank.
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SUBSECTION: | 401.03.01 Preparation of Mixtures.

REVISION: | Replace the third paragraph and Mixing and Laying Temperature table with the following:
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in
the following table:

MIXING AND LAYING TEMPERATURES (°F)
Material Minimum Maximum
Aggregates 240 330
Aggregates used with Recycled Asphalt Pavement 240 -
(RAP)
Asphalt Binders PG 64-22 230 330
PG 76-22 285 350
Asphalt Mixtures at Plant PG 64-22 HMA 250 330
(Measured in Truck) PG 76-22 HMA 310 350
PG 64-22 WMA 230 275
PG 76-22 WMA 250 300
Asphalt Mixtures at Project PG 64-22 HMA 230 330
(Measured in Truck PG 76-22 HMA 300 350
When Discharging) PG 64-22 WMA 210 275
PG 76-22 WMA 240 300
SUBSECTION: | 402.01 Description.
REVISION: | Replace the paragraph with the following:
Provide the process control and acceptance testing of all classes and types of asphalt mixtures
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced
with water injection systems.
SUBSECTION | 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
REVISION: | Add the following subsection:
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
The Department will evaluate trial production of WMA by use of a water injection system provided
the system is installed according to the manufacturer’s requirements and satisfies the requirements
of Section 401. Evaluation will include production and placement of WMA to demonstrate
adequate mixture quality including volumetric properties and density by Option A as specified in
Subsection 402.03.02 D). Do not place WMA for evaluation on Department projects. Provided
production and placement operations satisfy the applicable quality levels, the Department will
approve WMA production on Department projects using the water injection system as installed on
the specific asphalt mixing plant evaluated.
SUBSECTION: | 402.05.02 Asphalt Mixtures and Mixtures With RAP.
REVISION: | Replace Subsection Title as below:
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.

REVISION: | Replace the paragraph with the following:

The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the
applicable properties within each sublot and average the sublot pay values to determine the pay
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment
using all possible incentives and disincentives but will not allow the overall pay value for a lot to
exceed 1.00.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | C) Conventional and RAP Mixtures Placed on Shoulders.
REVISION: | Replace Title and Text with the following:
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge.

1) Placed monolithically with the Mainline — Width of 4 feet or less. The Department will
pay as mainline mixture.

2) Placed monolithically with the Mainline — Width of greater than 4 feet. The Department
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for
shoulder or Asphalt Pavement Wedge quantities.

3) Placed Separately. The Department will use 1.00 for the Lane and Joint Density Pay
Value.

SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
REVISION: | Replace the title with the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
Delete the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The
Department will pay as mainline mixture but use a 1.00 pay value for all properties.
SUBSECTION: | 402.05.02 Asphalt Mixtures for Temporary Pavement.
PART: | E) Asphalt Mixtures for Temporary Pavement.
REVISION: | Replace E) Asphalt Mixtures for Temporary Pavement with the following:
D) Asphalt Mixtures for Temporary Pavement.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1 0 below min.
@ > 1.0 below min.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
& > 1.0 below min.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option B Mixtures
TABLE: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0 1-05bel w
min.
0.9 0.6-1.0 below min.
@ > 1.0 below min.
SUBSECTION: | 403.03.03 Preparation of Mixture.
PART: | C) Mix Design Criteria.
NUMBER: | 1) Preliminary Mix Design.
REVISION: | Replace the last two sentences of the paragraph and table with the following:

Complete the volumetric mix design at the appropriate number of gyrations as given in the table
below for the number of 20-year ESAL’s. The Department will define the relationship
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL
ranges as follows:

Number of Gyrations
Class ESAL’s (millions) Ninitiai | Naesion | Nimax
2 <3.0 6 50 75
3 3.0t0<30.0 7 75 115
4 >30.0 8 100 160
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | A) Leveling and Wedging.
REVISION: | Replace the first sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | B) Scratch Course.
REVISION: | Replace the second sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 407.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture.
SUBSECTION: | 409.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied.
SUBSECTION: | 410.01 DESCRIPTION.
REVISION: | Delete the second sentence of the paragraph.
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SUBSECTION: | 410.03.01 Corrective Work.
REVISION: | Replace the last sentence of the paragraph with the following:
Provide a final surface comparable to the adjacent pavement that does not require corrective work
in respect to texture, appearance, and skid resistance.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 1) Category A.
REVISION: | Replace the last sentence of the first paragraph with the following:
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied
in lieu of corrective work.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 2) Category B.
REVISION: | Replace the second and third sentence of the first paragraph with the following:
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and
replace the pavement to achieve the specified IRT. At the Department’s discretion, a pay deduction
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work.
SUBSECTION: | 410.05 PAYMENT.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:
The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG 76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
LANE DENSITY
Pay Value Test Result (%)
1.05 95.0-96.5
1.00 93.0-94.9
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5
&) <91.00r>975
SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.
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SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
DENSITY
Pay Value Lane Density Joint Density
Test Result (%) Test Result (%)
1.05 95.0-96.5 92.0-96.0
1.00 93.0-94.9 90.0-91.9
0.95 92.0-92.9 or 96.6-97.0 {89.0-89.9 or 96.1-96.5
0.90 91.0-91.9 or 97.1-97.5 (88.0-88.9 or 96.6-97.0
0.75 <88.00r>97.0
® <91.00r>97.5
SUBSECTION: | 501.05.02 Ride Quality.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a
whole.
SUBSECTION: | 505.03.04 Detectable Warnings.
REVISION: | Replace the first sentence with the following:
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the
Standard Drawings.
SUBSECTION: | 505.04.04 Detectable Warnings.
REVISION: | Replace the paragraph with the following:
The Department will measure the quantity in square feet. All retrofit applications for maintenance
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings
applicable to the project. The cost associated with the removal of the existing sidewalk will be
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the
concrete sidewalk unless otherwise noted.
SUBSECTION: | 505.05 PAYMENT.
REVISION: | Add the following to the bid item table:
Code Pay Item Pay Unit
23158ES505 Detectable Warnings Square Foot
SUBSECTION: | 509.01 DESCRIPTION.
REVISION: | Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by
the Standard Drawings. Obtain the Engineers approval prior to use. Ensure the barrier wall shape,
length, material, drain slot dimensions and locations typical features are met and the reported maximum
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 — 11 (pickup truck impacting at 60 mph
at a 25-degree angle.)
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SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
REVISION: Replace the first sentence with the following:
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s
List of Approved Materials.
Add the following to the first paragraph:
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the
region, the Department will provide qualified personnel to witness and ensure the producer follows the
required specifications. The Department will assess the Contractor a $100 per hour charge for this
service.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | B) Certified Personnel.
REVISION: | Replace the second sentence with the following:
Ensure that the concrete technicians are certified as ACI Level | (Level I) and KRMCA Level 11 (Level
).
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | C) Quality Control.
REVISION: | Replace the second sentence with the following:
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | D) Producer Testing.
REVISION: | Replace with the following:
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test).
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | E) Trip Tickets.
REVISION: | Replace the second sentence with the following:
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the
data on the ticket is correct and that the mixture conforms to the mix design.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
REVISION: | Replace the second sentence with the following:

Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a
maximum of 40 percent.




TAYLOR COUNTY
109GR12P014-FDO0O5 AND FEO1

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

Contract ID: 122042

Page 68 of 103

SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | a) Fly Ash.
REVISION: | Delete the last sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | b) Ground Granulated Blast Furnace Slag (GGBF Slag).
REVISION: | Delete the second sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | E) Measuring.
REVISION: | Add the following sentence:
Conform to the individual ingredient material batching tolerances in Appendix A.
SUBSECTION: | 601.03.09 Placing Concrete.
PART: | A) General.
REVISION: | Replace the last sentence of the fourth paragraph with the following:
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for
lengths greater than 20 feet.
Replace the second sentence of the fifth paragraph with the following:
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the
Engineer.
SUBSECTION: | 605.02.05 Forms.
REVISION: | Delete the last sentence.
SUBSECTION: | 605.03.04 Tack Welding.
REVISION: | Replace with the following:
The Department does not allow tack welding.
SUBSECTION: | 606.02.11 Coarse Aggregate.
REVISION: | Replace with the following:
Conform to Section 805, size No. 8 or 9-M.
SUBSECTION: | 609.03.04 Expansion and Fixed Joints.
PART: | D) Preformed Neoprene Joint Seals.
REVISION: | Replace the last sentence of paragraph seven with the following:
Field splices will not be allowed during partial width construction. It is Contractor’s responsibility to
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.
SUBSECTION: | 609.03.09 Finish with Burlap Drag.
REVISION: | Delete the entire section.
SUBSECTION: | 609.04.06 Joint Sealing.
REVISION: | Replace Subsection 601.04 with the following:

Subsection 606.04.08.
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SUBSECTION:
REVISION:

609.05 Payment.
Replace the Pay Unit for Joint Sealing with the following:

See Subsection 606.05.

SUBSECTION:
REVISION:

701.03.06 Initial Backfill.
Replace the first sentence of the last paragraph with the following:

When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512.

SUBSECTION:
REVISION:

701.03.08 Testing of Pipe.
Replace and rename the subsection with the following:

701.03.08 Inspection of Pipe. The engineer will visually inspect all pipe. The Department will
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe
structures. Conduct camera/video inspection according to KM 64-114. The pipe to be installed under
pavement will be selected first. If the total linear feet of pipe under pavement is less than 50 percent of
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining
pipe structures on the project to provide for the minimum inspection requirement. The pipe will be
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.

Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after
completing the installation and completion of earthwork to within 1 foot of the finished subgrade. When
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the
final surface. The contractor must ensure that all pipe are free and clear of any debris so that a complete
inspection is possible.

Notify the Engineer immediately if distresses or locations of improper installation are discovered.
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may
require additional sections to be tested. Provide the video and report to the Engineer when testing is
complete in accordance with KM 64-114.

Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the
Engineer directs. These signs include, but are not limited to: deflection, cracking, joint separation,
sagging or other interior damage. If corrugated metal or thermoplastic pipes exceed the deflection and
installation thresholds indicated in the table below, provide the Department with an evaluation of each
location conducted by a Professional Engineer addressing the severity of the deflection, structural
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe. When
the camera/video or laser inspection results are called into question, the Department may require direct
measurements or mandrel testing.

The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.

SUBSECTION:
REVISION:

701.04.07 Testing.
Replace and rename the subsection with the following:

701.04.07 Pipeline Video Inspection. The Department will measure the quantity in linear feet
along the pipe invert of the structure inspected. When inspection above the specified 50 percent is
performed due to a disagreement or suspicion of additional distresses and the Department is found in
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.
However, if additional distresses or non-conformance is found, the Department will not measure the
additional inspection for payment.
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SUBSECTION: | 701.05 PAYMENT.
REVISION: | Add the following pay item to the list of pay items:
Code Pay ltem Pay Unit
23131ER701 Pipeline Video Inspection Linear Foot
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING
REVISION: Replace this table with the following table and note:
PIPE DEFLECTION
Amount of Deflection (%) Payment
0.0t05.0 100% of the Unit Bid Price
5.1109.9 50% of the Unit Bid Price )
10 or greater Remove and Replace
(1)  Provide Structural Analysis as indicated above. Based on the structural analysis, pipe may be
allowed to remain in place at the reduced unit price.
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING
REVISION: Delete this table.
SUBSECTION: | 713.02.01 Paint.
REVISION: Replace with the following:
Conform to Section 842 and Section 846.
SUBSECTION: | 713.03 CONSTRUCTION.
REVISION: Replace the first sentence of the second paragraph with the following:
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement
striping that is 6 inches in width.
SUBSECTION: | 713.03.03 Paint Application.
REVISION: Replace the second paragraph with the following table:
Material Paint Application Rate Glass Beads Application Rate
4 inch waterborne paint Min. of 16.5 gallons/mile Min. of 6 pounds/gallon
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon
6 inch durable waterborne paint | Min. of 36 gallons/mile Min. of 6 pounds/gallon
SUBSECTION: | 713.03.04 Marking Removal.
REVISION: Replace the last sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 713.05 PAYMENT.
REVISION: Insert the following codes and pay items below the Pavement Striping — Permanent Paint:
Code Pay Item Pay Unit
24189ER Durable Waterborne Marking — 6 IN W Linear Foot
24190ER Durable Waterborne Marking — 6 IN Y Linear Foot
24191ER Durable Waterborne Marking — 12 IN W Linear Foot
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SUBSECTION: | 714.03 CONSTRUCTION.
REVISION: | Insert the following paragraph at the end of the third paragraph:
Use Type | Tape for markings on bridge decks, JPC pavement and JPC intersections. Thermoplastic
should only be used for markings on asphalt pavement.
SUBSECTION: | 714.03.07 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 716.01 DESCRIPTION.
REVISION: | Insert the following after the first sentence:
Energize lighting as soon as it is fully functional and ready for inspection. Ensure that lighting remains
operational until the Division of Traffic Operations has provided written acceptance of the electrical
work.
SUBSECTION: | 716.02.01 Roadway Lighting Materials.
REVISION: | Replace the last two sentences of the paragraph with the following:
Submit for material approval an electronic file of descriptive literature, drawings, and any requested
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Notify the Engineer when submitting any information to the Division of Traffic Operations. Do not
make substitutions for approved materials without written permission as described above.
SECTION: | 717 - THERMOPLASTIC INTERSECTION MARKINGS.
REVISION: | Replace the section name with the following:
INTERSECTION MARKINGS.
SUBSECTION: | 717.01 DESCRIPTION:
REVISION: | Replace the paragraph with the following:
Furnish and install thermoplastic or Type | tape intersection markings (Stop Bars, Crosswalks, Turn
Arrows, etc.) Thermoplastic markings may be installed by either a machine applied, screed extrusion
process or by applying preformed thermoplastic intersection marking material.
SUBSECTION: | 717.02 MATERIALS AND EQUIPMENT.
REVISION: | Insert the following subsection:
717.02.06 Type | Tape. Conform to Section 836.
SUBSECTION: | 717.03.03 Application.
REVISION: | Insert the following part to the subsection:

B) Type I Tape Intersection Markings. Apply according to the manufacturer’s recommendations. Cut
all tape at pavement joints when applied to concrete surfaces.
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SUBSECTION: | 717.03.05 Proving Period.
PART: | A) Requirements.
REVISION: | Insert the following to this section:
2) Type | Tape. During the proving period, ensure that the pavement marking material shows no signs
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of
retroreflectivity, vehicular damage, and normal wear. Type | Tape is manufactured off site and
warranted by the manufacturer to meet certain retroreflective requirements. As long as the material is
adequately bonded to the surface and shows no signs of failure due to the other items listed in
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required. In the absence of readings,
the Department will accept tape based on a nighttime visual observation.
SUBSECTION: | 717.03.06 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 717.05 PAYMENT.
REVISION: | Insert the following bid item codes:
Code Pay Unit Pay Item
06563 Pave Marking — R/R X Bucks 16 IN Linear Foot
20782NS714 Pave Marking Thermo — Bike Each
23251ES717, 23264ES717 Pave Mark TY | Tape X-Walk, Size Linear Foot
23252ES717, 23265ES717 Pave Mark TY | Tape Stop Bar, Size Linear Foot
23253ES717 Pave Mark TY | Tape Cross Hatch Square Foot
23254ES717 Pave Mark TY | Tape Dotted Lane Extension Linear Foot
23255ES717 Pave Mark TY | Tape Arrow, Type Each
23268ES717-23270ES717
23256ES717 Pave Mark TY | Tape- ONLY Each
23257ES717 Pave Mark TY | Tape- SCHOOL Each
23266ES717 Pave Mark TY 1 Tape R/R X Bucks-16 IN Linear Foot
23267ES717 Pave Mark TY 1 Tape-Bike Each
SUBSECTION: | 725.02.02 Type VI Class C & CT.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 725.02.04 Type VII Class C.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI200GM-beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 801.01 REQUIREMENTS.
REVISION: | Delete the fourth sentence of the first paragraph and add the following to the second paragraph.

When supplying cement with a SO; content above the value in table | of ASTM C 150, include
supportive ASTM C 1038 14-day expansion test data for the supplied SO; content on the certification.
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SUBSECTION: | 805.01 GENERAL.

REVISION: | Replace the second paragraph with the following:

The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List.
SUBSECTION: | 805.04 CONCRETE.

REVISION: | Delete footnote (1) The permissible lightweight particle content of gravel coarse aggregate for reinforced
concrete box culvert sections, concrete pipe, pipe arches, or for use only in concrete that will be
permanently protected from freezing by 2 feet or more of cover is 10.0 percent.

SUBSECTION: | 805.04 CONCRETE.
REVISION: | Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629”
SUBSECTION: | 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
TABLE: | AGGREGATE SIZE USE
PART: | Cement Concrete Structures and Incidental Construction
REVISION: | Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays”
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SUBSECTION: 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
Replace the “SIZES OF COARSE AGGREGATES” table in with the following:

REVISION:

SIZES OF COARSE AGGREGATES
Sieve AMOUNTS FINER THAN EACH LABORATORY SIEVE (SQUARE OPENINGS) PERCENTAGE BY WEIGHT
Aggregate Size Nominal © 4inch | 31/2inch | 3inch | 21/2iinch | 2iinch | 11/2inch | 1inch | 3/4inch | 1/2inch | 3/8 inch No. 4 No.8 |No. 16 No.30 | No.100 | No. 200
me_g_.__.:.
Aggregate Size
1 3% inch 100 90-100 25-60 0-15 0-5
2 2% inch 100 90-100 35-70 0-15 0-5
23 2 inch 100 40-90 0-15 0-5
3 2inch 100 90-100 35-70 0-15 0-5
357 2inch 100 95-100 35-70 10-30 0-5
4 1% inch 100 90-100 20-55 0-15 0-5
467 1% inch 100 95-100 35-70 10-30 0-5
5 linch 100 90-100 | 20-55 0-10 0-5
57 linch 100 95-100 25-60 0-10 0-5
610 1inch 100 85-100 40-75 15-40
67 3/4inch 100 90-100 20-55 0-10 0-5
68 3/4 inch 100 90-100 30-65 5-25 0-10 0-5
710 3/4inch 100 80-100 30-75 0-30
78 1/2 inch 100 90-100 40-75 5-25 0-10 0-5
8 3/8 inch 100 85-100 10-30 0-10 0-5
9-M 3/8 inch 100 75-100 0-25 0-5
10@ No. 4 100 85-100 10-30
1@ No. 4 100 40-90 | 10-40 0-5
DENSE GRADED 3/4inch 100 70-100 50-80 30-65 10-40 4-13
AGGREGATE )
CRUSHED 1% inch 100 90-100 60-95 30-70 15-55 5-20 0-8
STONE BASE )

)" Gradation performed by wet sieve KM 64-620 or AASHTO T 11/T 27.

@ Sizes shown for convenience and are not to be considered as coarse aggregates.
©  Nominal Maximum Size is the largest sieve on the gradation table for an aggregate size on which any material may be retained.

Note: The Department will allow blending of same source/same type aggregate when precise procedures are used such as cold feed, belt, or equivalent and

combining of sizes or types of aggregate using the weigh hopper at concrete plants or controlled feed belts at the pugmill to obtain designated sizes.
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SUBSECTION: | 805.16 SAMPLING AND TESTING.
REVISION: | Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion
Test.

Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue.

SUBSECTION: | 810.04.01 Coating Requirements.
REVISION: | Replace the “Subsection 806.07” references with “Subsection §06.06”

SUBSECTION: | 810.06.01 Polyvinyl Chloride (PVC) Pipe.
PART: | B) Culvert and Entrance Pipe.
REVISION: | Replace the title with the following:

B) Culvert Pipe, Storm Sewer, and Entrance Pipe.

SUBSECTION: | 823.02 LIQUID MEMBRANE FORMING COMPOUNDS.
REVISION: | Add the following:

Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have
completed testing or been submitted for testing through the National Transportation Product Evaluation
Program (NTPEP) for Concrete Curing Compounds.

SUBSECTION: | 837.03 APPROVAL.
REVISION: | Replace the last sentence with the following:

The Department will sample and evaluate for approval each lot of thermoplastic material delivered for
use per contract prior to installation of the thermoplastic material. Do not allow the installation of
thermoplastic material until it has been approved by the Division of Materials. Allow the Department a
minimum of 10 working days to evaluate and approve thermoplastic material.

SUBSECTION: | 837.03.01 Composition.
REVISION: | COMPOSITION Table:

Replace

[ Lead Chromate | 0.0max. | 4.0min. |
with

| Heavy Metals Content [ Comply with 40 CFR 261 |

SUBSECTION: | 842.02 APPROVAL.
TABLE: | PAINT COMPOSITION
REVISION: | Revise the following in the table:

Replace the 2.0AE* values in the table with 4.0AE* for both Yellow and White Paint on both the
Daytime and Nighttime Color Spectrophotometer.

SECTION: | DIVISION 800 MATERIAL DETAILS
REVISION: | Add the following section in Division 800

SECTION 846 - DURABLE WATERBORNE PAINT

846.01 DESCRIPTION. This section covers quick-drying durable waterborne pavement striping paint
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete,
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces.

846.02 Approval. Select materials that conform to the composition requirements below. Provide
independent analysis data and certification for each formulation stating the total concentration of each
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for
leachable heavy metals content. Submit initial samples for approval before beginning striping
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operations. The initial sample may be sent from the manufacture of the paint. The Department will
randomly sample and evaluate the paint each week that the striping operations are in progress.

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those
produced by an acrylic resin known to be 100% cross-linking.

act ID: 122042
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PAINT COMPOSITION

Property and Test Method Yellow White

Daytime Color (CIELAB) L*81.76 L*93.51

Spectrophotometer using a* 19.79 a*-1.01

illuminant D65 at 45° b* 89.89 b* 0.70

illumination and 0° viewing with Maximum allowa le Maximum allowable variation

a 2° observer variation 4.0AE* 4.0AE*

Nighttime Color (CIELAB) L* 86.90 L* 93.45

Spectrophotometer using a* 24.80 a*-0.79

illuminant A at 45° illumination b* 95.45 b* 0.43

and 0° viewing with a 2° observer | Maximum allowable variation | Maximum allowable variation
4.0AE* 4.0AE*

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261

Titanium Dioxide NA 10% by weight of pigment
ASTM D 4764 min.

VOC 1.25 Ib/gal max. 1.251 /galma .
ASTM D 2369 and D 4017

Contrast Ratio 0.97 0.99

(at 15 mils wft)

846.02.01 Manufacturers Certification. Provide a certification of analysis for each lot of
traffic paint produced stating conformance to the requirements of this section. Report the formulation
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each
sample tested to represent each lot produced.

846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE
WATERBORNE PAVEMENT STRIPING PAINT. When non-specification paint is inadvertently
incorporated into the work the Department will accept the material with a reduction in pay. The
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used.

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE
Non- Resin Color Contrast TiO, VvVOC Heavy
conforming Metals
Property Content
Reduction 60% 10% 10% 10% 60% 60%
Rate
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APPENDIX A:

PART:
REVISION:

APPENDIX A:
PART:
REVISION:

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03
Replace with the following:

Concrete accuracy of individual ingredient material for each batch.

+ 2.0% for aggregates

+ 1.0% for water

+ 1.0% for cement in batches of 4 cubic yards or greater

+ 1.0% for total cementitious materials in batches of 4 cubic yards or greater
0.0% to +4.0% for cement in batches less than 4 cubic yards

0.0% to + 4.0% for total cementitious materials in batches less than 4 cubic yards
+ 3.0% for admixtures

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03 C) 2)
Delete
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED or flip disk/LED Variable Message Signs Class I, II, or IlI,

as appropriate, from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

2.2
1)

2)

3)

4)

5)
6)
7)
8)

9

10)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

c) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Allow direct wiring for operation of the sign or arrow board from an external

power source when desired.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Contract ID: 122042
Page 78 of 103
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11) Provide a flat black UV protected coating on the sign hardware, character PCB,
and appropriate lens areas.

12) Provide a photocell control to provide automatic dimming.

13) Allow an on-off flashing sequence at an adjustable rate.

14) Provide a sight to aim the message.

15) Provide a LED display color of approximately 590 nm amber.

16) Provide a controller that is password protected.

17) Provide a security device that prevents unauthorized individuals from accessing
the controller.

18) Provide the following 3-line messages preprogrammed and available for use
when the sign unit begins operation:

/IKEEP/RIGHT/===/ /MIN/SPEED/**MPH/
IKEEP/LEFT/=<=</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
[PAINT/CREW/AHEAD/ INEXT/***IMILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /IBUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Requirements for Flip-Disc Type Signs. Flip-disc type signs will have
the following additional requirements:

1) Disc faces are fluorescent yellow on one side, and flat black on the reverse.

2) Discs are at least 3.5 square inches with a minimum character size of 5
discs horizontally by 7 discs vertically.

3) Discs are designed to operate without lubrication for at least 200 million
operations.

4) Line change speed of 600 milliseconds or less.

5) When power is lost, the sign automatically becomes blank or displays a
preprogrammed default message.

2.4 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide energy backup for 21 days without sunlight and
an on-board system charger with the ability to recharge completely
discharged batteries in 24 hours.

2) Diesel Power Source. Ensure the following is provided for:

a) At least 24 spare bulbs available on the project for quick replacement
of burned out bulbs.

b) Black light at both top and bottom of each line to illuminate discs for
visibility at night or under adverse weather conditions, for flip disk
signs.

Contract ID: 122042
Page 79 of 103
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c) Diesel generator and electric start assembly, including batteries and a
fuel capacity adequate to provide at least 72 hours continuous
operation without refueling.
d) Fuel gage.
e) Provide all other specific features, such as bulb size, protection from
sun glare, and shock protection for electronics and bulbs, to the
satisfaction of the Engineer.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, Il, or 11l signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.
Unless the Contract specifies flip-disk signs, use Class | signs on interstates and
parkways.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is
displayed in either one or 2 phases with each phase having no more than 3 lines of
text. When no message is needed, but it is necessary to know if the sign is operable,
flash only a pixel or disk.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

January 5, 2010

Contract ID: 122042
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STANDARD DRAWINGS THAT APPLY

CURB BOX INLET TYPE A (DETAIL DRAWING).....cccctittitiittteteeeee s RDB-270-08
CURB BOX INLET TYPE A (STEEL DRAWING) .....ctotitiitteteteeeeeee e RDB-271-04
CURB BOX INLET TYPE A (TOP PHASE TABLES). ..ottt RDB-272-06
CURB BOX INLET TYPE A (DETAIL & BAR CHART FOR 8" LID)....c.cotnttiiiieeeeeeeeeeeeeeeeeee s RDB-273-05
CURB BOX INLET TYPE B (DETAIL DRAWING) .....cctittitittteeeeeeeee s RDB-280-05
CURB BOX INLET TYPE B (STEEL DRAWING) ...ttt RDB-281-02
CURB BOX INLET TYPE B (TOP PHASE TABLES) ..ottt RDB-282-03
CURB BOX INLET TYPE B (DETAIL & BAR CHART FOR 8" LID)....coctiiiiieieeeeeeeeeeeeeeee e RDB-283-03
STANDARD CURB BOX INLET TYPE F...oooiitiiict ettt RDB-320-05
BOX INLET RISER ...ttt n bttt RDB-400-04
CURVE WIDENING AND SUPERELEVATION TRANSITIONS.......ccociieitrneeerinre et RGS-001-06
SUPERELEVATION FOR MULTILANE PAVEMENTS ......ooiiiitetreete s RGS-002-05
MISCELLANEOUS STANDARDS PART L ...ttt RGX-001-05
CURB AND GUTTER, CURBS AND VALLEY GUTTER......ccci it RPM-100-09
NETTING ...ttt bbb e bR b b e e e R b et e R bt R bt st s b e st aer et nnn b RRE-002-04
PAVEMENT MARKER ARRANGEMENTS TWO-WAY LEFT TURN LANE .....ccooiiirerreceereeeeeees TPM-140-01
LANE CLOSURE MULTI-LANE HIGHWAY CASE ..ottt TTC-115-01
LANE CLOSURE MULTI-LANE HIGHWAY CASE ] ..ottt TTC-120-01
SHOULDER CLOSURE ..ottt sttt s bt s e p et n e n s TTC-135-01
POST SPLICING DETAIL ...ttt ettt b et e n et TTD-110-01
MOBILE OPERATION FOR PAINT STRIPING CASE I ..ottt TTS-110-01

MOBILE OPERATION FOR PAINT STRIPING CASE IV ..ottt TTS115-01
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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PREVAILING WAGE DETERMINATION
CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II
Determination No. CR-11-I-HWY Project No.
' Highway

Date of Determination: August 4, 2011

This schedule of the prevailing rate of wages for Locality No. II including the counties of ADAIR, BARREN,
BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, GARR ARD,
GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, LAWRENCE, LEE,
LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, METCALFE,
MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, RUSSELL,
TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the provisions of KRS
337.505 to 337.550. This determination shall be referred to as Prevailing Wage Determination No. CR-11-11-
HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the
Kentucky Transportation Cabinet. This includes any contracts for the relocation of any utilities or other
incidental construction projects advertised or awarded by public authorities as a result of the highway
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations adopted by
the Commissioner of the Department of Workplace Standards. Copies of these regulations will be furnished
upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for all
hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week. However, KRS
337.540 permits an employee and employer to agree, in writing, that the employee will be compensated at a
straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not more than
ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight (8) hoursin
a calendar day actually being worked, or where provided for in a collective bargaining agreement. The fringe
benefit rate is to be paid for each hour worked at a straight time rate for all hours worked. Fringe benefit
amounts are applicable for all hours worked except when otherwise noted. Welders will receive rate for craft
in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedule of wage rates.

5

- { /7
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Michael Donta, Deputy Commissioner
Department of Workplace Standards
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CLASSIFICATIONS RATE AND FRINGE BENEFITS

BOILERMAKERS: BASE RATE $24.65
FRINGE BENEFIT 12.94

BRICKLAYERS:

Bricklayers: BASE RATE $22.90
FRINGE BENEFITS 8.50

Stone Mason: BASE RATE $21.50

FRINGE BENEFITS  8.50

CARPENTERS:

Carpenters: BASE RATE $22.40
FRINGE BENEFITS  8.75

Piledrivers: BASE RATE $22.05
FRINGE BENEFITS 8.75

CEMENT MASONS: BASE RATE $21.25
FRINGE BENEFITS  8.50

ELECTRICIANS: *BASE RATE $29.36

FRINGE BENEFITS 10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks,
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar
hazardous locations where workmen are subject to a direct fall, except where using JLG’s and bucket
trucks up to 75 feet: Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s

base rate for over 75 feet.

LINEMAN: *BASE RATE $30.09

FRINGE BENEFITS ~ 10.94
EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS ~ 10.31
GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS ~ 8.51

TRONWORKERS: | |

BASE RATE $25.77

FRINGE BENEFITS ~ 18.54

Page 2 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
LABORERS:
General laborer, flagman, steam jenny: BASE RATE $20.84
FRINGE BENEFITS  8.75
Batch truck dumper, deck hand or scow man, hand blade operator: BASE RATE $20.84
FRINGE BENEFITS  8.75
Power driven tool operator of the following: wagon drill, chain saw,
sand blaster, concrete chipper, pavement breaker, vibrator, power BASE RATE $21.09
wheelbarrow, power buggy, sewer pipe layer, bottom men, FRINGE BENEFITS  8.75
dry cement handler, concrete rubber, mason tender:
Asphalt lute and rakerman, side rail setter: BASE RATE $21.14
FRINGE BENEFITS 8.75
Gunnite nozzle man, gunnite opeator: BASE RATE $21.14
FRINGE BENEFITS  8.75
Tunnel laborer (free air): BASE RATE $21.14
FRINGE BENEFITS  8.75
Tunnel mucker (free air): BASE RATE $21.74
FRINGE BENEFITS  8.75
Tunnel miner, blaster and driller (free air): BASE RATE 321.74
FRINGE BENEFITS  8.75
Caisson worker: BASE RATE $21.74
FRINGE BENEFITS  8.75
Powderman: BASE RATE $21.44
FRINGE BENEFITS  8.75
Drill operator of percussion type drills which are both BASE RATE $22.64
powered and propelled by an independent air supply: FRINGE BENEFITS  8.75

Page 3 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
OPERATING ENGINEERS:

Group A:

Auto patrol, batcher plant, bituminous paver, cable-way, clamshell, concrete mixer (21 cu. ft. or over),
concrete pump, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, dragline, dredge
engineer, elevator (regardless of ownership when used for hoisting any building material), elevating grader and
all types ofloaders, hoe-type machine, hoisting engine, locomotive, LeTourneau or carry-all scoop, bulldozer,
mechanic, orangepeel bucket, piledriver, power blade, roller (bituminous), roller (earth), roller (rock), scarifier,
shovel, tractor shovel, truck crane, well points, winch truck, push dozer, grout pump, high lift, fork lift
(regardless of lift height), all types of boom cats, multiple operator, core drill, tow or push boat, A-Frame
winch truck, concrete paver, gradeall, hoist, hyster, material pump, pumpcrete, ross carrier,sheepfoot,
sideboom, throttle-valve man, rotary drill, power generator, mucking machine, rock spreader attached to
equipment, scoopmobile, KeCal loader, tower cranes (French, German and other types), hydrocrane, tugger,

backfiller gurries, self-propelled compactor, self-contained hydraulic percussion drill:
BASE RATE $23.80
FRINGE BENEFITS  8.75

Group B:
All air compressors (200 cu. ft. per min. or greater capacity), bituminous mixer, concrete mixer (under 21 cu.
ft.), welding machine, form grader, tractor (50 H.P. and over), bull float, finish machine, outboard motor boat,
brakeman, mechanic helper, whirly oiler, tractair and road widening trencher, articulating trucks:
BASE RATE $21.55
FRINGE BENEFITS 8.75

Group B2: ,
Greaser on grease facilities servicing heavy equipment: BASE RATE $21.90

FRINGE BENEFITS  8.75
Group C:

Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,
burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post

drivet:
BASE RATE $21.31
FRINGE BENEFITS 8.75
PAINTERS:
All Excluding Bridges: BASE RATE $19.92
FRINGE BENEFITS  9.57
Bridges: ’ . N ' BASE RATE $23.92

FRINGE BENEFITS  10.07

Page 4 of 5
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
PLUMBERS: BASE RATE $22.52

FRINGE BENEFITS  7.80
SHEET METAL.: BASE RATE $20.40
FRINGE BENEFITS  7.80
TRUCK DRIVERS:
Truck helper and warchouseman: BASE RATE $21.10
FRINGE BENEFITS  8.75
Driver, winch truck and A-Frame when used in BASE RATE $21.46
transporting materials: FRINGE BENEFITS  8.75
Driver, (semi-trailer or pole trailer), BASE RATE $21.45
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS  8.75
Driver on mixer trucks (all types): BASE RATE $21.45
FRINGE BENEFITS  8.75
Truck mechanic: BASE RATE $21.38
FRINGE BENEFITS  8.75
Driver (3 tons and under), tire changer BASE RATE $21.15
and truck mechanic helper: FRINGE BENEFITS  8.75
Driver on pavement breakers: BASE RATE $21.46
FRINGE BENEFITS  8.75
Driver (over 3 tons), driver (truck mounted rotary drill): BASE RATE $21.45
FRINGE BENEFITS  8.75
Driver, Euclid and other heavy earth moving equipment BASE RATE $21.46
and Low Boy: FRINGE BENEFITS 8.75
Greaser on greasing facilities: BASE RATE $21.15
FRINGE BENEFITS  8.75

Page 5 of 5
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Refer to the Locality Number and Determination Number listed below published by the
Kentucky Labor Cabinet, Division of Employment Standards, Apprenticeship and Mediation

dated August 4, 2011.

Locality: Highway Construction Locality No. II, including the following counties: Adair,
Barren, Breathitt, Casey, Clay, Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee, Leslie, Letcher, Lincoln,
McCreary, Magoffin, Martin, Menifee, Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell,
Pulaski, Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe.

Determination Number: CR-II-II-HWY

DELETE:

Ironworkers

INSERT:

Ironworker (Structural)

Ironworker (Reinforcing)

BASE RATE $25.77
FRINGE BENEFIT 18.54

BASE RATE $22.50
FRINGE BENEFIT  8.75

BASE RATE $22.30
FRINGE BENEFIT  8.75

7Y felecJ g

Michael L. Dixon, Commissioneﬁ
Department of Workplace Standards
Kentucky Labor Cabinet

Frankfort, KY 40601

This 8t day of November, 2011.
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Kentucky Determination No. CR-11-11-HWY dated August 04, 2011

Fringe benefit amounts are applicable for al hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at arate lessthan that of the General Laborer except
those classified as bona fide apprentices registered with the Kentucky State Apprenticeship
Supervisor unless otherwise specified in this schedule of wage rates.

Theseratesarelisted pursuant to the Kentucky Determination No. CR-11-11 HWY dated August 04,
2011 and erratum dated November 8, 2011. Apprentices or trainees shall be permitted to work as
such subject to Administrative Regulations adopted by the Commissioner of Workplace Standards.
Copies of these regulations will be furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employeesin aprogram of a State apprenticeship and training agency
approved and recognized by the U. S. Bureau of Apprenticeship and Training. I1nthe absence of such
a State agency, the contractor shall submit evidence of approval and registration by theU. S. Bureau
of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisons.
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Kentucky Determination No. CR-11-11-HWY dated August 04, 2011

TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupationsindicated. When an employeeworksin morethan one classification, theemployer
must record the number of hoursworked in each classification at the prescribed hourly base
rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever givestheemployeethegreater wages. At least timeand one-half thebaserate
isrequired for all overtime. A laborer, workman or mechanic and an employer may enter into
awritten agreement or a collective bar gaining agreement to work morethan eight (8) hoursa
calendar day but not morethan ten (10) hoursacalendar day for thestraight timehourly rate.
Wage violations or questions should be directed to the designated Engineer or to the
undersigned.

Ryan Griffith, Director
Divison of Construction Procurement
Frankfort, Kentucky 40622
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PART IV

INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PART V

BID ITEMS
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CONTRACT | D 122042

KENTUCKY TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
FRANKFORT, KY 40622

COUNTY: TAYLOR
PROPCSAL: 109CR12P014- FDO5 AND FEO1

Contract ID: 122042
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NO

QUANTI TY |

PAGE: 2
LETTING 02/ 24/ 12
CALL NO 413

UNT | AMOUNT

PRICE |

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I
10, 706. 00| 10, 706. 00
6, 080. 00| 6, 080. 00

RETRCFI T

DEMOBI LI ZATI ON (AT LEAST 1.5%



