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COUNTY Montgomery and Menifee
ROUTE US 460

ITEM NUMBER 7-250.00

DISTRICT 7 (Lexington)

PROJECT DESCRIPTION

This project is located in southeastern Montgomery County and
Western Menifee County. The project begins approximately 1000
feet east of KY 599 in Jeffersonville, and extends easterly to
approximately 1000 feet east of KY 713 in Means.

USER DIVISION

Highway Design

APPROXIMATE FEE

<$350,000 including no more than 15% operating margin

PROJECT MANAGER

Ken Sperry, P.E.

PURPOSE AND NEED

Highway safety.

PROCUREMENT
SCHEDULE

RESPONSE DATE

Thursday, October 5, 2000, 4:30 p.
m. Frankfort time

FIRST SELECTION
COMMITTEE DATE

October 10, 2000

SECOND COMMITTEE
DATE

October 25, 2000

PRE-DESIGN
CONFERENCE

November 7, 2000

TENTATIVE DEADLINE
FOR CONSULTANT FEE
PROPOSAL

November 17, 2000

CONTRACT
NEGOTIATIONS

November 28, 2000

NOTICE TO PROCEED

January 15, 2001
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PRELIMINARY LINE & January 2, 2002

GRADE
PROJECT SCHEDULE |\ FT ENVIRONMENTAL
MILESTONES
ASSESSMENT February 1, 2002

FINAL ENVIRONMENTAL

ASSESSMENT April 2, 2002

FONSI October 1, 2002

The selected consultant is expected to meet the scheduled
milestone dates.
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EVALUATION FACTORS

1. Relative experience of consultant personnel
assigned to project team with highway projects for
KTC and/or for federal, local or other state
governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10
points)

3. Past record of performance on project of similar
type and complexity. (10 points)

4. Project approach and proposed procedures to
accomplish the services for the project. (10 points)

5. Consultant’s Kentucky office where work is to be
performed. (2 points)

75% - 100% of work accomplished in Kentucky offices — 2 points.
26% - 74% of work accomplished in Kentucky offices — 1 point.

0% - 25% of work accomplished in Kentucky offices — 0 points.

SELECTION
COMMITTEE MEMBERS

Joe Blankenship, P.E. User Division
David Moses, P.E. User Division
Andrew Buell, P.E. Secretary's Pool
Ananias Calvin, P.E. Secretary's Pool
Peggy Fortney, P.E. Governor's Pool

arWNE

DBE REQUIREMENT

None

The Department reserves the option to modify the selected

SPECIAL consultant’'s agreement to include any necessary engineering and/

INSTRUCTIONS or related services for this project. The firm(s) will at that time be
prequalified by the Department in the required area(s).

SCOPE To provide Location, Phase 1 Design and Environmental

Evaluation.
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AVAILABLE KTC
STUDIES

Project Planning Report, Mt. Sterling-Frenchburg, September,
1989

This document will be available for review in the Division of
Professional Services, Room 610, State Office Building, Frankfort,
Kentucky, between the hours of 9:00 a.m. and 3:00 p.m. (EDT)

After September 15, 2000, consultants may obtain copies from
Lynn copies, 1122 US Highway 127 South, Frankfort, Kentucky
40601, Phone: 502/875-8341. Lynn Copies will set costs.

PROJECT LENGTH

4.1 miles

ENVIRONMENTAL

Provided by consultant, a FONSI is anticipated

PHOTOGRAMMETRIC
SERVICES

The Department will be responsible for aerial photography and will
furnish manuscripts on computer discs in .DGN format.

STRUCTURE DESIGN

If it becomes necessary, the selected consultant shall do the
necessary engineering services to submit to Kentucky
Transportation Cabinet, an advanced Situation folder (s) for the
appropriate applicable structure (s). Upon submission of the
Advanced Situation Folder (s) to the Kentucky Transportation
Cabinet, a determination will be made whether the structure
design will be performed by the Department or by the consultant.
Prequalification in the area of structure design is not required to be
identified in the consultant's Response to Announcement.

The Department will, at a later date, decide whether to proceed
with Phase Il Design by advertisement or contract modification.

GEOTECHNICAL
SERVICES

A determination as to whether the necessary geotechnical
services will be performed by the Department or will be the
responsibility of the consultant will be made at the Pre-Design
conference. Prequalification in the area of geotechnical services
IS not required to be identified in the consultant's Response to
Announcement.

PROJECT FUNDING

Federal funds (STP)

UTILITY DESIGN

The selected consultant may be requested to provide utility related
services for this project, which may include construction
inspection.
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TRAFFIC By the Department

PREQUALIFICATION

REQUIREMENTS The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

. Rural Roadway Design > $250,000
. Urban Roadway Design > $250,000
. Surveying

ENVIRONMENTAL SERVICES

ARCHEOLOGY

. Prehistoric

. Historic

. Highway Noise

. Air Quality Analysis

. Cultural Historic Analysis

. EIS Writing & Coordination
. Socioeconomic Analysis

AQUATIC/TERRESTRIAL ECOSYSTEMS

. Fisheries

. Macroinvertebrates
. Water Quality

. Botany

. Zoology

. Wetlands

HAZMAT/UST

. Preliminary Site Assessment

LOCATION MAFP:
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