

COUNTY	Hardin	
ROUTE	New Route	
ITEM NUMBER	4-8003.0	
DISTRICT	4 (Elizabethtown)	
PROJECT DESCRIPTION	Construction of Towne Mall Bypass from Ring Road to US 31W at Wise Lane.	
USER DIVISION	Highway Design	
APPROXIMATE FEE	<\$250,000 (Ceiling) including no more than 15% operating margin	
PROJECT MANAGER	Paul Estes, P.E.	
PURPOSE AND NEED	Reduce traffic congestion on US 31W at Towne Mall.	
PROCUREMENT SCHEDULE	RESPONSE DATE	Wednesday, December 6, 2000, 4:30 p.m. Frankfort time
	FIRST SELECTION COMMITTEE DATE	December 11, 2000
	SECOND COMMITTEE DATE	December 20, 2000
	PRE-DESIGN CONFERENCE	January 8, 2001
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	January 15, 2001
	CONTRACT NEGOTIATIONS	January 24, 2001
	NOTICE TO PROCEED	March 15, 2001
	PRELIMINARY LINE & GRADE	April 1, 2001
FINAL INSPECTION	August 1, 2001	

**PROJECT SCHEDULE
MILESTONES**
RIGHT OF WAY PLANS

November 1, 2001

FINAL PLANS

February 1, 2002

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for the project. (10 points)
5. Consultant's Kentucky office where work is to be performed. (2 points)

	<p>75% - 100% of work accomplished in Kentucky offices – 2 points.</p> <p>26% - 74% of work accomplished in Kentucky offices – 1 point.</p> <p>0% - 25% of work accomplished in Kentucky offices – 0 points.</p>
SELECTION COMMITTEE MEMBERS	<ol style="list-style-type: none"> 1. Paul Estes, P.E. User Division 2. David Kratt, P.E. User Division 3. Jeff Jasper, P.E. Secretary's Pool 4. Andy Buell, P.E. Secretary's Pool 5. Paul Gravely, P.E. Governor's Pool
DBE REQUIREMENT	None
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).
SCOPE	Phase 1 and Phase 11 Design
AVAILABLE KTC STUDIES	None available
PROJECT LENGTH	1.2 miles
METHOD OF DESIGN	<input checked="" type="checkbox"/> CADD Capability (with DGN Intergraph Design File Format) <input checked="" type="checkbox"/> CADD Based Automated Highway Design System <input checked="" type="checkbox"/> Digital Terrain Modeling
ENVIRONMENTAL	Overview by KTC
PHOTOGRAMMETRIC SERVICES	Survey data to be provided by Project Consultant.
STRUCTURE DESIGN	N/A
GEOTECHNICAL SERVICES	N/A
PROJECT FUNDING	State funds

UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.
TRAFFIC	Traffic projections and related information will be provided by the Department.
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:
	<p data-bbox="578 457 919 499">ROADWAY DESIGN</p> <ul data-bbox="643 558 1252 642" style="list-style-type: none"><li data-bbox="643 558 1252 600">● Rural Roadway Design < \$250,000<li data-bbox="643 604 846 642">● Surveying

[LOCATION MAP:](#) 4-8003.0