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COUNTY Grayson 
ROUTE KY 224
ITEM NUMBER 4-126.00
DISTRICT 4 (Elizabethtown)

PROJECT DESCRIPTION Add westbound on ramp and eastbound exit ramp to the KY 224 interchange at 
Clarkson

USER DIVISION Highway Design
APPROXIMATE FEE <$100,000   including no more than 15% operating margin
PROJECT MANAGER Paul Estes, P.E.

PURPOSE AND NEED This project will provide full ingress and egress to the Western Kentucky Parkway 
at KY 224 in Clarkson.

PROCUREMENT SCHEDULE

RESPONSE DATE

Thursday, April 26, 2001, 4:30 p.m. 
(Frankfort time)

 

CONSULTANT SELECTION 
COMMITTEE DATE

May 10, 2001

10:30 a.m.
PRE-DESIGN CONFERENCE May 23, 2001

TENTATIVE DEADLINE FOR 
CONSULTANT FEE PROPOSAL

June 5, 2001

CONTRACT NEGOTIATIONS June 13, 2001

NOTICE TO PROCEED June 30, 2001

PRELIMINARY LINE & GRADE May 1, 2002

FINAL  INSPECTION October 1, 2002
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PROJECT SCHEDULE 
MILESTONES

RIGHT OF WAY PLANS February 1, 2003

 

FINAL  PLANS May 1, 2003

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

 

1. Relative experience of consultant personnel assigned to 
project team with highway projects for KTC and/or for federal, 
local or other state governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10 points)

3. Past record of performance on project of similar type and 
complexity. (10 points)

4. Project approach and proposed procedures to accomplish the 
services for the project. (10 points)

5. Consultant’s Kentucky office where work is to be performed. (2 
points)
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75% - 100% of work accomplished in Kentucky offices – 2 points.

26% - 74% of work accomplished in Kentucky offices – 1 point.

0% - 25% of work accomplished in Kentucky offices – 0 points.

SELECTION COMMITTEE 
MEMBERS

1.  Paul Estes, P.E. User Division
2.  Charlie So, P.E. User Division  
3.  Jeff Jasper, P.E. Secretary's Pool
4.  Jim Rummage, P.E. Secretary's Pool
5.  Bill Gatewood, P.E. Governor's Pool

DBE REQUIREMENT None

SPECIAL INSTRUCTIONS

 

 

The Department reserves the option to modify the selected consultant’s 
agreement to include any necessary engineering and/or related services for this 
project. The firm(s) will at that time be prequalified by the Department in the 
required area(s).

SCOPE Phase II Design
AVAILABLE KTC STUDIES None Available
PROJECT LENGTH .1 mile

METHOD OF DESIGN

 

X  CADD Capability (with DGN Intergraph Design File Format)

 X   CADD Based Automated Highway Design System

X  Digital Terrain Modeling
ENVIRONMENTAL CE by KYTC
PHOTOGRAMMETRIC 
SERVICES

The Department will be responsible for aerial photography and furnish 
manuscripts on computer discs in .DGN format.

STRUCTURE DESIGN By the consultant.
GEOTECHNICAL SERVICES Service to be performed by Department.
PROJECT FUNDING Federal funds

UTILITY DESIGN The selected consultant may be requested to provide utility related services for 
this project, which may include construction inspection.  

file:///C|/Documents%20and%20Settings/mhill/My%20Do...s/AAWeb%20Bull/Bull%202001/Bull%202001-10/4-126.htm (3 of 4)6/27/2011 9:05:12 AM



4-126

TRAFFIC Traffic projections and related information will be provided by the Department.
PREQUALIFICATION 
REQUIREMENTS The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

●     Rural Roadway Design < $250,000
●     Urban Roadway Design < $250,000
●     Surveying

STRUCTURES

●     Spans under 500 feet
●     Culvert Design

LOCATION MAP:  4-126.00
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