
Ohio County Bridge Replacements

COUNTY

ROUTE

ITEM NUMBER

A.  Ohio, US 231, 2-1052.00
B.  Ohio, CR 1032, 2-1055.00
C.  Ohio, CR 1012, 2-1056.00

DISTRICT 2 (Madisonville)

PROJECT DESCRIPTION

Replace bridge and approaches

A.  At Slough 0.7 miles north of KY 69
B.  Over Rough River at the Grayson County Line
C.  Over Rough River at Narrows, 3 miles east of KY 69

PROJECT MANAGER Everett Green, P.E.

USER DIVISION Highway Design

APPROXIMATE FEE A.  <$100,000, including no more than 15% operating margin 
B.  <$100,000, including no more than 15% operating margin 
C.  <$100,000, including no more than 15% operating margin 

PURPOSE AND NEED Bridge Replacement

PROCUREMENT 

SCHEDULE

Response Date Thursday,  September 27, 2001, 4:30 p.m. (Frankfort 
time)

Selection 
Committee Date

October 9, 2001

10:30 a.m.

Pre-Design 
Conference

October 23, 2001

Tentative 
Deadline for 
Consultant Fee 
Proposal

November 5, 2001

Contract 
Negotiations

November 19, 2001

Notice to Proceed December 17, 2001

file:///C|/Documents%20and%20Settings/mhill/My%20Doc...eb%20Bull/Bull%202002/Bull%202002-02/ohio_county.htm (1 of 5)6/26/2011 10:56:34 AM



Ohio County Bridge Replacements

PROJECT SCHEDULE & 
PROJECT SCHEDULE 
MILESTONES

 2-1052.00 2-1055.00 2-1056.00

Preliminary Line & 
Grade

May 1, 2002 May 1, 2002 May 1, 2002

Final Joint 
Inspection

October 1, 2002 October 1, 2002 October 1, 2002

Plan Review May 1, 2004 May 1, 2003 May 1, 2003

Right of Way Plans December 1, 
2003

December 1, 
2002

December 1, 2002

Final Roadway 
Plans

August 1, 2004 August 1, 2003 August 1, 2003

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS  

1. Relative experience of consultant personnel assigned to project team with 
highway projects for KTC and/or for federal, local or other state 
governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10 points)

3. Past record of performance on project of similar type and complexity. (10 
points)

4. Project approach and proposed procedures to accomplish the services for 
the project. (10 points)

5. Consultant’s Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices – 2 points

26% - 74% of work accomplished in Kentucky offices – 1 point

0% - 25% of work accomplished in Kentucky office - 0 points
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SELECTION 
COMMITTEE MEMBERS

1.  Everett Green, P.E., User Division
2.  Steve Hoefler, P.E., User Division
3.  Jim Rummage, P.E., Secretary's Pool
4.  Jeff Jasper, P.E., Secretary's Pool
5.  Denton Biliter, P.E., Governor's Pool

DBE REQUIREMENT None

SPECIAL 
INSTRUCTIONS

The Department reserves the option to modify the selected consultant’s 
agreement to include any necessary engineering and/or related services for 
this project. At that time, the firm(s) will be pre-qualified by the Department in 
the required area(s).

In responding to this ad, under Section E, Project Approach, there should be 
an independent discussion and approach for each of the three site locations; 
however, these independent discussions do not have to  be two pages in 
length for each site.

SCOPE The selected consultant will be required to provide engineering services for 
the completion of Phase I and Phase II roadway design including any design 
studies, surveying, drainage design, traffic control, right of way plans, right of 
way plans for utilities, and construction plans with cost estimates.

AVAILABLE  KYTC 
STUDIES

None

PROJECT LENGTH Approximately .1 mile for each project

METHOD OF DESIGN

X  CADD Capability (with DGN Intergraph Design File Format)

    CADD Based Automated Highway Design System

X  Digital Terrain Modeling

file:///C|/Documents%20and%20Settings/mhill/My%20Doc...eb%20Bull/Bull%202002/Bull%202002-02/ohio_county.htm (3 of 5)6/26/2011 10:56:34 AM



Ohio County Bridge Replacements

ENVIRONMENTAL By the Department

PHOTOGRAMMETRIC 
SERVICES

The Department will not be providing aerial mapping.  The selected 
consultant will be responsible for all surveying activities.

STRUCTURE DESIGN The selected consultant shall do the necessary engineering services to 
submit to the Kentucky Transportation Cabinet an Advance Situation folder 
(s) for the appropriate applicable structures.  Upon submission of the folder 
(s), a determination will be made whether the structure design will be 
performed by the Department or by the consultant.   Prequalification in the 
area of structure design is not required to be identified in the consultant's 
Response to Announcement.

GEOTECHNICAL 
SERVICES

Services will be provided by the Department

TRAFFIC Traffic projections and related information will be provided by the Department.

UTILITY DESIGN The selected consultant may be requested to provide utility related services 
for this project, which may include construction inspection.  

PROJECT FUNDING Federal funds

PREQUALIFICATION 
REQUIREMENTS

ROADWAY DESIGN

●     Rural Roadway Design >$250,000
●     Surveying

LOCATION MAPS

2-1052.00
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2-1055.00

2-1056.00
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