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A REQUEST FOR PROPOSAL 
FOR 

PERSONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2011-08 
Clark/I-64/7-8506.01 

  

 
This document constitutes a Request for Proposals for Personal Service Contract from qualified 
individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 
 

I. PROJECT DESCRIPTION 
 

County – Clark 
Route – I-64 
Item No. – 7-8506.01 
Project Description – Modify the existing geometrics and roadway features of the existing I-
64/Mountain Parkway (KY 9000) interchange to a full interchange.  Modify existing geometric 
and roadway features to meet Interstate design standards per AASHTO Policy on Design 
Standards.  

Policy on Design Standards– Interstate System 5th edition (2005) & FHWA Policy on Access to the 

Interstate System (2009)  
 

II. PROJECT INFORMATION  
 

Project Manager – Robin Sprague, P.E. 
User Division – Highway Design 
Approximate Fee – $450,000 Phase I Preliminary Engineering & Environmental, $350,000 
Phase II Final Roadway Design. (Lump Sum Fee) 
Project Funding – Federal National Highway System Funds (NH)  
Project Length – 1.44 miles 
 

III. PURPOSE AND NEED 
 

The purpose of this project is to reconstruct the existing interchange at the I-64 and Mountain 
Parkway (KY 9000) junction to a full interchange. The existing is a partial interchange made up 
of a northbound Mountain Parkway to westbound I-64 to southbound Mountain Parkway ramp. 
Currently, in order to go southbound onto Parkway from westbound I-64 traffic has to utilize the 
KY 627 interchange and make a U-turn movement. 
 

IV. DBE REQUIREMENT 
 

Consultant team should include a DBE participation plan with their response to announcement. 
An additional page will be allowed with the Project Approach (page 7) in the response to 
announcement to convey this plan. A maximum of 4 points will be considered in the Evaluation 
Factors for the DBE Participation Plan. 
 
 

https://bookstore.transportation.org/item_details.aspx?ID=1175
http://www.fhwa.dot.gov/programadmin/fraccess.cfm
http://www.fhwa.dot.gov/programadmin/fraccess.cfm
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V. SCOPE OF WORK 
 

The selected Consultant will be required to provide Phase I Roadway design, including the 
preparation of engineering studies, the preparation of an Interchange Modification Report (IMR) 
per FHWA guidelines/requirements, identification of appropriate typical sections, identifying any 
utility impacts, performing drainage design, developing dependable cost estimates, conducting 
and preparing documents for public meetings, and providing documents and/or plans to be used 
by KYTC in obtaining an approved Environmental Document which is anticipated being a CE 
Level 3. 
 

The selected consultant will be responsible to provide a Traffic Model and Analysis. The 
Highway Capacity Manual (HCM) methodology must be used as a minimum to evaluate analysis 
of alternatives, including all aspects of traffic movements (merge/diverge, weaving and LOS for 
both freeway and arterial/cross roadways). 
 
This project will be advanced to Phase II Design, with contract modification. The selected 
consultant will then be required to provide engineering services to perform Phase II Roadway 
Design, including the preparation of any design studies, drainage design, right-of-way plans, 
construction plans, traffic control plans, and cost estimates. The selected consultant will also be 
required to provide Structure Design services. 
 
 

VI. SPECIAL INSTRUCTIONS 
 

The Department may retain services to be performed by in-house state forces.  
 
Instructions for Response to Announcement can be found at: 

http://transportation.ky.gov/progperform/instructions_for_response_to_kentucky_transpo
rtation_cabinet_6-9-09.pdf 

 

VII. AVAILABLE STUDIES 
 

 September 2010 I-64-Mountain Parkway Interchange Study 

 Exhibit_one.pdf 

 Exhibit_two.pdf 

 Exhibit_three.pdf 
 

VIII. METHOD OF DESIGN 
 
The selected consultant shall utilize the current CADD Standards for Highway Plans (version 
3.0) policy in the development of the highway plans. 
 

IX. PHOTOGRAMMETRIC SERVICES 
 

The Department will be responsible for obtaining the aerial photography and will furnish 
manuscripts on computer disks in DGN format. 
 

http://transportation.ky.gov/progperform/instructions_for_response_to_kentucky_transportation_cabinet_6-9-09.pdf
http://transportation.ky.gov/progperform/instructions_for_response_to_kentucky_transportation_cabinet_6-9-09.pdf
http://transportation.ky.gov/progperform/Bull%202011-08/final_7-8506.01.PDF
http://transportation.ky.gov/progperform/Bull%202011-08/exhibit_one.pdf
http://transportation.ky.gov/progperform/Bull%202011-08/exhibit_two.pdf
http://transportation.ky.gov/progperform/Bull%202011-08/exhibit_three.pdf
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X. ENVIRONMENTAL 
 

Any necessary Environmental Services will be provided by the KYTC (CE Level 3 anticipated) 
 

XI. GEOTECHNICAL SERVICES 
 

The Department will provide all Geotechnical Services required for the project. 
 

XII. STRUCTURE DESIGN 
 

The selected consultant shall do the necessary Engineering Services to submit to the KYTC 
Advanced Situation Folders for the applicable structures. The Structure Design will be 
performed by the consultant. Structure Design Services may be added to the contract by 
contract modification. Prequalification in the area of structure design is required to be identified 
in the consultant’s Response to Announcement. 
 

XIII. TRAFFIC 
 
The KYTC will provide the necessary traffic forecasts for the project, both existing and future 
counts. The selected consultant will be responsible for analyzing the operational aspects for the 
proposed interchange configurations based upon the supplied traffic forecasts.  
Copy of the traffic forecasts prepared in April 2010 for this project for reference is available for 
download at: http://transportation.ky.gov/progperform/Bull 2011-08/Clark Co TF 4-27-2010.pdf 

Prequalification category of “Traffic Forecast” is not required to be identified in the consultant 
response to announcement. 
The consultant will be expected to provide some type of simulation and to perform an analysis 
this interchange with the Highway Capacity Software. 
 

XIV. PREQUALIFICATION REQUIREMENTS 
 

To respond to this project, the consultant project team must be prequalified in the following 
areas by the date of this advertisement. 
 

ROADWAY DESIGN 

 Rural Roadway Design 

 Surveying 
 
TRAFFIC ENGINEERING 

 Traffic Engineering 
 

TRANSPORTATION PLANNING 

 Transportation Traffic Demand Modeling 
 
      STRUCTURE DESIGN 

 Spans under 500 feet 
 

XV. PROCUREMENT SCHEDULE 
 

Dates other than Response Date are tentative and provided for information only. 
 

RESPONSE DATE • March 9, 2011 4:30 p.m. E.S.T. (Frankfort time)  

http://transportation.ky.gov/progperform/Bull%202011-08/Clark%20Co%20TF%204-27-2010.pdf
http://transportation.ky.gov/progperform/roadway%20design.pdf
http://transportation.ky.gov/progperform/roadway%20design.pdf
http://transportation.ky.gov/progperform/roadway%20design.pdf
http://transportation.ky.gov/progperform/traffic%20engineering.pdf
http://transportation.ky.gov/progperform/transportation%20planning%20_%20corridor%20planning.pdf
http://transportation.ky.gov/progperform/structure%20design.pdf
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FIRST SELECTION COMMITTEE • March 11, 2011 
 
SECOND SELECTION COMMITTEE • March 30, 2011 
 
PRE-DESIGN CONFERENCE • April 13, 2011 
 
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL • April 27, 2011 
 
CONTRACT NEGOTIATIONS • May 11, 2011 
 
NOTICE TO PROCEED • June 8, 2011 
 

XVI. PROJECT SCHEDULE 
 

Project schedule may be adjusted during the pre-design conference or contract negotiations. 
 
     INTERCHANGE MODIFICATION REPORT • August 1, 2011 
 

PRELIMINARY LINE AND GRADE • January 1, 2012 
 
JOINT INSPECTION • October 1, 2012 
 
RIGHT-OF-WAY UTILITY PLANS • April 1, 2013 
 
FINAL PLANS • April 1, 2014 
 
 

XVII. EVALUATION FACTORS  
 

1. Relative experience of consultant personnel assigned to project team with highway 
projects for KYTC and/or federal, local or other state governmental agencies. (10 points) 

 
2. Capacity to comply with project schedule. (10 points) 

 
3. Past record of performance on project of similar type and complexity. (10 points) 

 
4. Project approach and proposed procedures to accomplish the services for the project. 

(10 points) 
 

5. DBE Participation Plan (4 points) 
 

6. Consultant’s offices where work is to be performed. (2 points)  
 

For state-funded projects, if a Selection Committee vote results in a tie between two (2) firms, 
one (1) of which will perform more of the work tasks in Kentucky than the other, then the former 
firm shall be ranked one (1) place ahead of the latter.  
 

 
XVIII. SELECTION COMMITTEE MEMBERS 
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1. Ananias Calvin, PE, User Division 
2. Keith Caudill, PE, User Division 
3. Joe Plunk, PE, Secretary’s Pool 
4. Marvin Wolfe, PE, Secretary’s Pool 
5. Buddy Smith, PE, Governor’s Pool 
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Location Map 

 
 

 

 

 
 

Project Location 


