

**Addendum**  
**Design Build No 9 2007 2008**  
**Garrard Co US 27**  
**Item No 7-26.01**

**Scope of Services: Section 9-Hazardous Materials**

Please amend Section 9-Hazardous Materials to the following:

The DBT is advised that any hazardous materials encountered as a part of the design and construction of the project shall be the responsibility of the DBT to identify, take responsibility for, and take the appropriate steps to dispose of said materials in accordance with all laws and regulations. KYTC is aware of two parcels with selected Phase II hazardous materials disposal requirements on the project. The two parcels are identified as Parcel 268, Rocky Top Shell, operating as a service station with 5 UST's. The other is Parcel 212, the Gilbert Tuggle property, **which has two hydraulic lifts that will need to be removed.** In an effort to expedite removal of the UST's and hydraulic lifts for these parcels, the DBT is required to work through KYTC to utilize KYTC's Statewide Contractor for this work. KYTC, upon official notification from the DBT **that the title to the property & tanks are acquired for the each parcel in question, shall have 45** calendar days to perform all work necessary to remediate the UST's and hydraulic lifts. The DBT shall include this time frame in the project schedule and must clearly indicate that this has been accounted for. Actual remediation costs for the Statewide Contractor for the UST cleanup shall be paid by KYTC. All other services and any additional cleanup requirements provided by the DBT shall be included in Environmental Services component of the **"All-Inclusive" One Lump Sum Bid** provided by DBT for this project.