



PROFESSIONAL SERVICES PROCUREMENT BULLETIN

2006-08
NELSON
US 62

COUNTY	Nelson
ROUTE	US 62
DISTRICT	4-Elizabethtown
ITEM NO	4-8305.00
PROJECT DESCRIPTION	Improve Capacity and LOS of US 62 @ KY 245 Intersection.
PROJECT MANAGER	John Moore
USER DIVISION	Highway Design
APPROXIMATE FEE	\$300,000 (Lump Sum)
PROJECT FUNDING	State Funds
PURPOSE AND NEED	The purpose is to improve capacity and LOS of the intersection. The intersection currently operates at a LOS of "F" amidst a rapidly developing area of Bardstown.
PROJECT LENGTH	Approximately 0.2 miles
METHOD OF DESIGN	The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.06) policy in the development of the Highway Plans.
DBE REQUIREMENT	None
AVAILABLE STUDIES	None

SCOPE	The selected consultant will be required to provide engineering services for Phase I preliminary engineering and Phase II roadway design, including the preparation of any design studies, drainage design, right-of-way plans, construction plans, traffic control plans and cost estimates.
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firms will at that time be prequalified by the Department in the required areas.
	Please note the new guidelines for responding to project bulletins should be used. <u>Instructions Response to Kentucky Transportation Cabinet.pdf</u>
PHOTO-GRAMMETRIC SERVICES	The Consultant will be responsible to complete a field survey of the project.
STRUCTURE	N/A

GEOTECHNICAL SERVICES	Department
TRAFFIC	Department
ENVIRONMENTAL	Department
UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.
MAP	The project team will at that time be prequalified by the Department on the required area(s).
	<u>Nelson 4-8305.00</u>

PREQUALIFICATION REQUIREMENTS

<u>ROADWAY DESIGN</u>	<ul style="list-style-type: none">• Urban Roadway Design >\$250,000• Surveying
-----------------------	--

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	June 7, 2006 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	June 21, 2006
PRE-DESIGN CONFERENCE	June 30, 2006
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	July 11, 2006
CONTRACT NEGOTIATIONS	July 20, 2006
NOTICE TO PROCEED	July 31, 2006
RANGE OF ALTERNATIVES	January 15, 2007
PUBLIC MEETING	March 1, 2007
ALTERNATIVE SELECTION (PRELIMINARY LINE AND GRADE)	April 15, 2007
JOINT INSPECTION	September 1, 2007
R/W UTILITY PLANS	October 1, 2007
FINAL PLANS	April 1, 2008

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for this project. (10 points)
5. Consultant's Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

1. Gary Valentine, User Division
2. Rob Martin, User Division
3. Danl Hall, Secretary's Pool
4. Shari Greenwell, Secretary's Pool
5. Howard Cruse, Governor's Pool