



PROFESSIONAL SERVICES PROCUREMENT BULLETIN

2007-02

CLARK/I-64

COUNTY	Clark
ROUTE	I-64
DISTRICT	7-Lexington
ITEM NO	7-33.00
PROJECT DESCRIPTION	Preliminary design and final design for widening I-64 to 6 lanes from KY 1958 (Van Meter Rd.) to the Mountain Parkway.
PROJECT MANAGER	I.J. Blankenship, P.E.
USER DIVISION	Highway Design
APPROXIMATE FEE	\$1,200,000.00 (Lump Sum)
PROJECT FUNDING	Federal Funds (NH and IM)
PURPOSE AND NEED	Increase capacity and encourage economic development.
PROJECT LENGTH	2.6 mile
METHOD OF DESIGN	The Selected Consultant shall utilize the CADD Standards for Highway Plans (version 2.0) policy in the development of the highway plans.
DBE REQUIREMENT	Consultant team should include a DBE participation plan with their response to announcement. An additional page will be allowed in the project approach in response to announcement to convey this plan. A maximum of 4 points will be considered in the evaluation factors to DBE participation plan.

AVAILABLE STUDIES	None
SCOPE	The selected consultant will provide engineering services for Phase I and Phase II Roadway Design.
SPECIAL INSTRUCTIONS	<p>The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).</p> <p>Please note the new guidelines for responding to project bulletins should be used. <u>Instructions Response to Kentucky Transportation Cabinet.pdf</u></p>
PHOTO-GRAMMETRIC SERVICES	Department
STRUCTURE DESIGN	<p>Department</p> <p>The selected consultant shall do the necessary engineering to determine the preliminary sizes of the bridges and other drainage structures. Pre-qualification in the area of structure design is not required.</p>
GEOTECHNICAL SERVICES	Department
ENVIRONMENTAL	Department
UTILITY	N/A
TRAFFIC	Department

MAP

7-33.00 Static Map

7-33.00 Interactive Map

PREQUALIFICATION REQUIREMENTS

<u>ROADWAY DESIGN</u>	<ul style="list-style-type: none">• Rural Roadway Design >\$250,000• Surveying
-----------------------	--

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	September 6, 2006, 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	September 20, 2006
PRE-DESIGN CONFERENCE	October 4, 2006
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	October 18, 2006
CONTRACT NEGOTIATIONS	November 8, 2006
NOTICE TO PROCEED	December 20, 2006
PRELIMINARY LINE & GRADE INSPECTION	October 1, 2007
FINAL JOINT INSPECTION	August 1, 2008
R/W UTILITY PLANS	April 1, 2009
FINAL PLANS	December 1, 2009

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. DBE Participation Plan (10 points)
5. Project approach and proposed procedures to accomplish the services for this project. (10 points)
6. Consultant's Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

1. Joe Blankenship, User Division
2. **Andre Johannes**, User Division
3. Michael Caleb, Secretary's Pool
4. Shari Greenwell, Secretary's Pool
5. Howard Cruse, Governor's Pool