

***Professional Services
Procurement Bulletin
2007-03
Harlan/KY 1926***

<i>COUNTY</i>	<i>Harlan</i>
<i>ROUTE</i>	<i>KY 1926</i>
<i>DISTRICT</i>	<i>11-Manchester</i>
<i>ITEM NO</i>	<i>11-149.00</i>
<i>PROJECT DESCRIPTION</i>	<i>Improve entrance to Kingdom Come State Park.</i>
<i>PROJECT MANAGER</i>	<i>Quentin Smith</i>
<i>USER DIVISION</i>	<i>Highway Design</i>
<i>APPROXIMATE FEE</i>	<i><\$500,000.00</i>
<i>PROJECT FUNDING</i>	<i>State Funds</i>
<i>PURPOSE AND NEED</i>	<i>Improve safety.</i>
<i>PROJECT LENGTH</i>	<i>0.284 mile</i>
<i>METHOD OF DESIGN</i>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.0) policy in the development of the Highway Plans.</i>
<i>DBE REQUIREMENT</i>	<i>None</i>

<p>SCOPE</p>	<p><i>Phase I and Phase II Roadway Design:</i> <i>Phase I Roadway Design-Conduct preliminary engineering studies to identify appropriate typical section, line and grade, and dependable cost estimate.</i> <i>Phase II Roadway Design-Prepare design studies, drainage design, right-of-way plans, construction plans, traffic control plans and cost estimates.</i></p>
<p>SPECIAL INSTRUCTIONS</p>	<p><i>Please note the new guidelines for responding to project bulletins should be used. <u>Instructions Response to Kentucky Transportation Cabinet.pdf</u></i></p>
<p>AVAILABLE STUDIES</p>	<p><i>A Preliminary Scoping Study will be available for review in the Division of Program Performance, 200 Mero Street, Frankfort, KY, 40602 between the hours of 9:00 a.m. -3:00 p.m. Consultants may obtain copies from Lynn Copies, 1122 US Highway 127 South, Frankfort, KY 40601, Phone:502-875-8341. Costs will be set by Lynn Copies.</i></p> <p><i><u>Harlan County Scoping Study Exhibits</u></i></p> <p><i><u>Harlan County Scoping Study</u></i></p> <p><i><u>Harlan County Scoping Study Appendix A</u></i></p> <p><i><u>Harlan County Scoping Study Appendix B</u></i></p> <p><i><u>Harlan County Scoping Study Appendix C & D</u></i></p> <p><i><u>Harlan County Scoping Study Appendix E</u></i></p>

PHOTO-GRAMMETRIC SERVICES	<i>Department</i>
STRUCTURE DESIGN	<i>Department If necessary the selected consultant shall do the necessary engineering services to submit to the Kentucky Transportation Cabinet an Advance Situation folder(s) for the appropriate applicable structure(s). Prequalification in the area of structure design is not required to be identified in the consultant's Response to Announcement.</i>
GEOTECHNICAL SERVICES	<i>Department</i>
TRAFFIC	<i>Department Traffic projections and related information will be provided by the Department.</i>
ENVIRONMENTAL	<i>Department</i>

<i>MAP</i>	<u>KY 1926 Static Map</u>
	<u>KY 1926 IMS Map</u>

PREQUALIFICATION REQUIREMENTS

<u>ROADWAY DESIGN</u>	<ul style="list-style-type: none"> • <i>Rural Roadway Design >\$250,000</i> • <i>Urban Roadway Design >\$250,000</i> • <i>Surveying</i>
------------------------------	--

PROJECT SCHEDULE & MILESTONES

<i>RESPONSE DATE</i>	<i>October 11, 2006, 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>October 25, 2006</i>
<i>PRE-DESIGN CONFERENCE</i>	<i>November 8, 2006</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>December 20, 2006</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>January 10, 2007</i>
<i>NOTICE TO PROCEED</i>	<i>February 7, 2007</i>
<i>PRELIMINARY LINE & GRADE INSPECTION</i>	<i>June 1, 2007</i>
<i>JOINT INSPECTION</i>	<i>November 1, 2007</i>
<i>R/W UTILITY PLANS</i>	<i>April 1, 2008</i>
<i>FINAL PLANS</i>	<i>June 15, 2009</i>

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)**
- 2. Capacity to comply with project schedule. (10 points)**
- 3. Past record of performance on project of similar type and complexity. (10 points)**
- 4. Project approach and proposed procedures to accomplish the services for this project. (10 points)**
- 5. Consultant's Kentucky office where work is to be performed. (2 points)**

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

- 1. Quentin Smith, P.E., User Division**
- 2. Bob Farley, P.E., User Division**
- 3. Chuck Allen, Secretary's Pool**
- 4. David Waldner, Secretary's Pool**
- 5. Howard Cruse, Governor's Pool**