

## Commonwealth of Kentucky **Transportation Cabinet**

James C. Codell, III Secretary of Transportation

Frankfort, Kentucky 40622

Paul E. Patton Governor

Clifford C. Linkes, P.E. Deputy Secretary

June 18, 2003

PCN 03-0452 CHANGE # 1

Subject:

Various Counties, NH-STPR 3000 (467)

Letting June 27, 2003

Due to the number of changes made on the subject project, please replace the proposal issued to you with the attached revised proposal with necessary changes.

Listed below are the changes on the subject project:

- (1) Revised Sketch
- (2) Revised Location Summary
- (3) Revised Material Summary
- (4) Revised Special Notes and Drawings for Raised Pavement Marker Installation
- (5) Revised Wage Rates
- (6) Revised Bid Items

If you obtained bid items from our Website, it is  $\frac{\text{imperative}}{\text{bidding}}$  that you download a new set of bid items before submitting them for  $\frac{\text{bidding}}{\text{bidding}}$ .

Your bid, to be considered, must be based upon the above-mentioned changes, and these changes are to be made a part of the bid proposal, which you submit to the Kentucky Department of Highways.

Specimen proposals may not be used for bidding purposes.

If you have any questions, please contact us at (502) 564-3500.

Sincerely

Rick Stansel Director

Division of Contract Procurement

Enclosures RS:ks



## June 17, 2003

PCN 03-0452

Subject: Various Counties, NH-STPR 3000 (467)

Letting of June 27, 2003

Be advised that if you have downloaded bid items from the Division of Contract Procurements' web site on the subject project prior to <u>June 17, 2003</u> it is imperative that you download these items again. A revision to the bid items was made prior to the distribution of this proposal to the construction industry.

If you have any questions regarding this matter, please call our office at (502) 564-3500.

Sincerely,

Rick Stansel

Director of Contract Procurement

RS:dcw