



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

February 16, 2022

CALL NO. 100
CONTRACT ID NO. 221306
ADDENDUM # 2

Subject: Grayson County, NHPP 9001 (014)
Letting February 24, 2022

- (1) Revised - Completion Date - Page 4 of 277
- (2) Revised - Special Note - Page 192 of 277

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

ADMINISTRATIVE DISTRICT - 04

CONTRACT ID - 221306

NHPP 9001 (014)

COUNTY - GRAYSON

PCN - DE04390012206

NHPP 9001 (014)

WESTERN KY PARKWAY (PW 9001) FROM MP 111.25 TO MP 114.882, A DISTANCE OF 03.63 MILES.ASPHALT
REHAB INTERSTATE/PARKWAY SYP NO. 04-20001.00.

GEOGRAPHIC COORDINATES LATITUDE 37:29:39.00 LONGITUDE 86:11:16.00

COMPLETION DATE(S):

COMPLETED BY 12/01/2022

SEE SPECIAL NOTE

COMPLETED BY 06/01/2023

APPLIES TO ENTIRE CONTRACT

**Special Note for Fixed Completion Date and
Liquidated Damages**

**WK 9001
GRAYSON COUNTY
ITEM NO. 4-20001 & 4-20002**

Liquidated Damages in the amount specified in the Standard Specifications, per calendar day, will be assessed for each day work remains incomplete beyond the Specified Project Completion Date. This project has a Fixed Project Completion Date of June 1, 2023.

Additionally, all Grade and Drain and Asphalt Surfacing and Bridge Replacement work required for the KY 224 bridge replacement, widening and profile revision of KY 224, and profile revision of the Clarkson interchange ramps will be required to be completed by December 1, 2022. Completion of all work proposed on KY 224 as well as all work proposed on the Clarkson interchange ramps to the profile revision limits, including placement of final surfacing, final pavement markings, guardrail, and other safety appurtenances will be required to be completed by December 1, 2022. Failure to complete the proposed KY 224 work described, and the proposed ramp construction work described for this required milestone will result in charges of liquidated damages in the amount specified in the Standard Specifications.

Additionally, all work required by the WK 9001 rehabilitation portion of the project between mile point 112.4 to mile point 114.882 shall be required to be completed by December 1, 2022. Completion of all drainage work, perforated pipe repairs, ditching and shouldering, guardrail, cross slope revision, erosion repairs, milling and inlay including final asphalt surfacing, final pavement markings and pavement markers, and shoulder rumble strips between mile point 112.4 and mile point 114.882 shall be required to be complete by December 1, 2022. Failure to complete the work described for this required milestone specified completion date of December 1, 2022 will result in charges of liquidated damages in the amount specified in the Standard Specifications.

All penalties or Liquidated Damages will be assessed cumulatively and charged concurrently when applicable.

Also contrary to Section 108, liquidated damages will be charged during the months of December through March.

Additionally, milling and inlay of the proposed typical 3" asphalt base layer and the proposed typical 1.5" surfacing layer between mile point 111.25 and mile point 112.4 may not begin prior to April 1, 2023. Other proposed items of work between mile point 111.25 and mile point 112.4 required prior to the milling and asphalt base inlay and final asphalt surfacing may be performed prior to April 1, 2023.