

COUNTY	Nelson	
ROUTE	KY 245	
ITEM NUMBER	4-295.10	
DISTRICT	4 (Elizabethtown)	
PROJECT DESCRIPTION	Widening of KY 245 from 2,000 feet west of KY 332 to KY 1430	
USER DIVISION	Highway Design	
APPROXIMATE FEE	< \$200,000 including no more than 15% operating margin	
PROJECT MANAGER	Paul C. Estes, P.E.	
PURPOSE AND NEED	Improve highway safety and capacity.	
PROCUREMENT SCHEDULE	RESPONSE DATE	Thursday, October 7, 1999, 4:30 p.m. (Frankfort time)
	FIRST SELECTION COMMITTEE DATE	October 12, 1999
	SECOND COMMITTEE DATE	October 20, 1999
	PRE-DESIGN CONFERENCE	October 29, 1999
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	November 8, 1999
	CONTRACT NEGOTIATIONS	November 12, 1999
	NOTICE TO PROCEED	January 2, 2000
PROJECT SCHEDULE MILESTONES	PRELIMINARY LINE & GRADE	April 15, 2000
	FINAL INSPECTION	September 1, 2000
	R/W PLANS	November 1, 2000
	FINAL PLANS	May 1, 2001
<p>The selected consultant is expected to meet the scheduled milestone dates.</p>		

EVALUATION FACTORS	<ol style="list-style-type: none"> 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points) 2. Capacity to comply with project schedule. (10 points) 3. Past record of performance on project of similar type and complexity. (10 points) 4. Project approach and proposed procedures to accomplish the services for the project. (10 points) 5. Consultant's Kentucky office where work is to be performed. (2 points) <p>75% - 100% of work accomplished in Kentucky offices – 2 points.</p> <p>26% - 74% of work accomplished in Kentucky offices – 1 point.</p> <p>0% - 25% of work accomplished in Kentucky offices – 0 points.</p>
SELECTION COMMITTEE MEMBERS	<ol style="list-style-type: none"> 1. Gary Valentine, P.E. User Division 2. Bill Gulick, P.E. User Division 3. Ken Sperry, P.E. Secretary's Pool 4. Ted Merryman, P.E. Secretary's Pool 5. Peggy Fortney, P.E. Governor's Pool
DBE REQUIREMENT	None
SPECIAL INSTRUCTIONS	<p>The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).</p>
SCOPE	Phase 1 and Phase 2 design
AVAILABLE KTC STUDIES	None.
PROJECT LENGTH	1.5 miles

METHOD OF DESIGN	<input checked="" type="checkbox"/> English Units <input checked="" type="checkbox"/> CADD Capability (with DGN Intergraph Design File Format) <input checked="" type="checkbox"/> CADD Based Automated Highway Design System <input checked="" type="checkbox"/> Digital Terrain Modeling
ENVIRONMENTAL	An environmental overview will be prepared by the Department.
PHOTOGRAMMETRIC SERVICES	The Department will be responsible for aerial photography and will furnish manuscripts on computer disks in DGN format.
STRUCTURE DESIGN	N/A
GEOTECHNICAL SERVICES	N/A
PROJECT FUNDING	State funds.
TRAFFIC	14,100 1998 ADT
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:

[ROADWAY DESIGN](#)

- Rural Roadway Design < \$250,000
- Urban Roadway Design <\$250,000
- **Surveying**

LOCATION MAP:

