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COUNTY McCracken
ROUTE New Route - Paducah Outer Loop
ITEM NUMBER 1-310.01
DISTRICT 1 ( Paducah)

PROJECT DESCRIPTION

Priority Section 1, 2, & 3 as identified in scoping study entitled Massac 
Creek Parkway.  A new route will connect US 45 south of Lone Oak to 
relocated US 60 west of I-24.  This section of the new route will improve 
access to Barkley Regional Airport, United States Enrichment Company, 
the Regional Trade Center and Information Age Park.  Potential industrial 
growth and local concerns must be considered in establishing the control 
of access.   Studies will include alternatives for fully controlled or partially 
controlled facility.  Travel time studies will be involved.

USER DIVISION Highway Design
APPROXIMATE FEE <$1,000,000 ceiling (Cost +)
PROJECT MANAGER Timothy B. Choate, P.E.

PURPOSE AND NEED
Purpose is to build a "loop" type roadway around the west and southwest 
side of Paducah, KY.   This will provide an improved local and regional 
access facility and reduce traffic congestion along existing routes.

PROCUREMENT SCHEDULE

RESPONSE DATE Thursday, May 4, 2000 4:30   p.m., 
Frankfort time

FIRST SELECTION COMMITTEE 
DATE

May 9, 2000

SECOND COMMITTEE DATE May 15, 2000

PRE-DESIGN CONFERENCE May 22, 2000

TENTATIVE DEADLINE FOR 
CONSULTANT FEE PROPOSAL

May 26, 2000

CONTRACT NEGOTIATIONS May 31, 2000

NOTICE TO PROCEED July 14, 2000

PRELIMINARY LINE & GRADE January 2, 2001
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PROJECT SCHEDULE 
MILESTONES FINAL JOINT INSPECTION January 2, 2002

RIGHT OF WAY PLANS April 1, 2002

FINAL PLANS April 1, 2003

The selected consultant is expected to meet the scheduled 
milestone dates.

EVALUATION FACTORS

 

1. Relative experience of consultant personnel assigned to 
project team with highway projects for KTC and/or for 
federal, local or other state governmental agencies. (10 
points)

2. Capacity to comply with project schedule. (10 points)

3. Past record of performance on project of similar type and 
complexity. (10 points)

4. Project approach and proposed procedures to accomplish 
the services for the project. (10 points)

5. Consultant’s Kentucky office where work is to be 
performed. (2 points)

75% - 100% of work accomplished in Kentucky offices – 2 points.

26% - 74% of work accomplished in Kentucky offices – 1 point.

0% - 25% of work accomplished in Kentucky offices – 0 points.
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SELECTION COMMITTEE 
MEMBERS

 

 

1.  Timothy B. Choate, P.E. User Division
2.  Steve Hoefler, P.E. User Division
3.  Willie McCann, P.E. Secretary's Pool
4.  Ted Merryman, P.E. Secretary's Pool
5.  Paul Gravely, P.E. Governor's Pool

DBE REQUIREMENT None

SPECIAL INSTRUCTIONS

 

The Department reserves the option to modify the selected consultant’s 
agreement to include any necessary engineering and/or related services 
for this project. The firm(s) will at that time be prequalified by the 
Department in the required area(s).

 

SCOPE The selected consultant will provide engineering services for Phase 1 and 
Phase 2 Highway Design.

AVAILABLE KTC STUDIES

November 1999 scoping study of Massac Creek Parkway (Paducah 
Outer Loop) McCracken County, KY.

 

This document will be available for review in the Division of Professional 
Services, Room 610, State Office Building, Frankfort, Kentucky, between 
the hours of 9:00 a.m. and 3:00 p.m. (EDT) April 12, 2000, until May 3, 
2000. 

After April 12, 2000, consultants may obtain copies from Lynn Copies, 
1122 US Highway 127 South, Frankfort, Kentucky 40601, Phone: 
502/875-8341. Costs will be set by Lynn Copies.

PROJECT LENGTH 6.7 miles

METHOD OF DESIGN

X English Units

X CADD Capability (with DGN Intergraph Design File Format)

_ CADD Based Automated Highway Design System

X  Digital Terrain Modeling

ENVIRONMENTAL The Department will be responsible for the preparation of the required 
environmental overview.
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PHOTOGRAMMETRIC 
SERVICES

The Department will be responsible for aerial photography and will furnish 
manuscripts on computer disks in DGN format.  Manuscripts are currently 
available on this project.

STRUCTURE DESIGN

The selected consultant shall do the necessary engineering services to 
determine the preliminary sizes of bridges and/or other drainage 
structures.  Prequalification in the area of structure design is not required 
to be identified in the Consultant's Response to Announcement.

GEOTECHNICAL SERVICES Geotechnical services will be provided by the Department.
PROJECT FUNDING State  funds

TRAFFIC traffic projections and related information will be provided by the 
Department.

UTILITY DESIGN

The selected consultant may be requested to provide utility services for 
this project, which may include construction inspection.  Prequalification 
in this area is not required to be identified in the consultant's Response to 
Announcement.  However, prequalification will be required in this area 
should the consultant be requested to perform this activity.

PROJECT FUNDING State funds
PREQUALIFICATION 
REQUIREMENTS The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

●     Rural Roadway Design > $250,000
●     Surveying

 

 

 

LOCATION MAP:
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