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COUNTY Lyon/Caldwell/Hopkins/Webster/Henderson
ROUTE [-69

ITEM NUMBER N/A

DISTRICT 1 (Paducah)

PROJECT DESCRIPTION

Strategic Corridor Planning Study to study potential corridors for
an interstate route (1-69) from Eddyville, Kentucky, to a proposed I-
69 river crossing near Henderson, Kentucky

USER DIVISION

Division of Planning

APPROXIMATE FEE

<$350,000 including no more than 15% operating margin

PROJECT MANAGER

Jim Wilson, P.E.

PURPOSE AND NEED

The 1991 Intermodal Surface Transportation Efficiency Act
(ISTEA) identified Corridor 18 (1-69) as a high priority corridor on
the National Highway System. A national study was completed in
1993 which concluded that construction of 1-69 from Canada to
Mexico was feasible. This project would provide a connecting link
in that route for one of the sections of independent utility (SIUs)
identified in the national 1-69 study, improve traffic flow between
Henderson and Eddyville, and enhance economic development in
this portion of Western Kentucky.

PROCUREMENT
SCHEDULE

Thursday, December 7, 2000, 4:30 p.

RESPONSE DATE m. Frankfort time

FIRST SELECTION
COMMITTEE DATE

December 11, 2000

SECOND COMMITTEE
DATE

December 22, 2000

PRE-DESIGN
CONFERENCE

January 8, 2001

TENTATIVE DEADLINE
FOR CONSULTANT FEE
PROPOSAL

January 15, 2001

CONTRACT
NEGOTIATIONS

January 23, 2001
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NOTICE TO PROCEED

March 15, 2001

PROJECT SCHEDULE
MILESTONES

DRAFT REPORT

April 1, 2002

FINAL REPORT

June 30, 2002

The selected consultant is expected to meet the scheduled

milestone dates.
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1. Relative experience of consultant personnel
assigned to project team with highway projects for
KYTC and/or for federal, local or other state
governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10
points)

3. Past record of performance on project of similar
type and complexity. (10 points)

EVALUATION FACTORS 4. Project approach and proposed procedures to

accomplish the services for the project. (10 points)

5. Consultant’'s Kentucky office where work is to be
performed. (2 points)

75% - 100% of work accomplished in Kentucky offices — 2 points.
26% - 74% of work accomplished in Kentucky offices — 1 point.

0% - 25% of work accomplished in Kentucky offices — 0 points.

Mohamed Taqui, P.E. User Division
Kevin McClearn, P.E. User Division
David Jones, P.E. Secretary's Pool
Andrew Buell, P.E. Secretary's Pool
Tom Francis, P.E. Governor's Pool

SELECTION
COMMITTEE MEMBERS

agrONE

DBE REQUIREMENT None

The Department reserves the option to modify the selected
SPECIAL consultant's agreement to include any necessary engineering and/
INSTRUCTIONS or related services for this project. The firm(s) will at that time be
prequalified by the Department in the required area(s).
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SCOPE

The selected consultant will provide engineering and related
services for the completion of a strategic corridor planning study to
iIdentify and evaluate potential corridors (including the feasibility of
rehabilitating the existing parkway system) for a proposed [-69
interstate route from Eddyville in Lyon County to the next section
of independent utility at or near Henderson in Henderson County.
Activities include but may not be limited to an inventory of existing
conditions, establishing project purpose and goals, proposing and
analyzing alternate corridors and improvement options, conducting
appropriate public involvement activities throughout the study
process, making recommendations, and writing a concise
technical report to document the study process and results

AVAILABLE KTC
STUDIES

Corridor 18 Feasibility Study Submitted by Wilbur Smith
Associates and HNTB Corporation, November 1995.

This document will be available for review in the Division of
Professional Services, Room 610, State Office Building, Frankfort,
Kentucky, between the hours of 9:00 a.m. and 3:00 p.m. (EDT)

After November 27, 2000, consultants may obtain copies from
Lynn copies, 1122 US Highway 127 South, Frankfort, Kentucky
40601, Phone: 502/875-8341. Lynn Copies will set costs.

NOTE: A study of the entire length of Corridor 18 (I-69) was
prepared by Wilbur Smith Associates and HNTB Corporation in
November 1995. The project was funded by the Federal Highway
Administration (FHWA), and it was administered by the Arkansas
State Highway and Transportation Department on behalf of an
eight-state consortium. Subsequent follow-up studies have also
been completed. Requests for copies of reports should be directed
to the Arkansas State Department of Highways and
Transportation, Bill Richardson, Asst. Div. Head, Environmental
Division, Arkansas State Highway & Transportation Department

Phone: (501) 569-2281

or to the Federal Highway Administration.

PROJECT LENGTH

Approximately 70 to 90 miles

ENVIRONMENTAL

Environmental Overview

PHOTOGRAMMETRIC
SERVICES

The selected consultant will be responsible for obtaining aerial

photographs or equivalent for meeting displays
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STRUCTURE DESIGN None

GEOTECHNICAL Geotechnical Overview

SERVICES
PROJECT FUNDING Federal National Highway System
TRAFFIC Traffic forecasts to be provided by the consultant.

PREQUALIFICATION

REQUIREMENTS The project team shall be prequalified in all areas as follows:

CORRIDOR PLANNING

ENVIRONMENTAL SERVICES

ARCHEOLOGY

. Prehistoric

. Historic

. Highway Noise

. Air Quality Analysis

. Cultural Historic Analysis

. EIS Writing & Coordination
. Socioeconomic Analysis

AQUATIC/TERRESTRIAL ECOSYSTEMS

. Fisheries

. Macroinvertebrates
. Water Quality

. Botany

. Zoology

. Wetlands

HAZMAT/UST

. Preliminary Site Assessment
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GEOTECHNICAL

. Engineering Services

LOCATION MAPI 69

on-->
on-->
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