

COUNTY	Bell	
ROUTE	KY 92	
ITEM NUMBER	11-135.00	
DISTRICT	11 (Manchester)	
PROJECT DESCRIPTION	Phase I and Phase II Design to reconstruct the curve on KY 92 at Hosman Hollow to eliminate flooding.	
USER DIVISION	Highway Design	
APPROXIMATE FEE	<\$150,000 including no more than 15% operating margin	
PROJECT MANAGER	Daniel Jewell, P.E.	
PURPOSE AND NEED	Improve safety and eliminate flooding.	
PROCUREMENT SCHEDULE	RESPONSE DATE	Wednesday, April 4, 2001, 4:30 p.m. Frankfort time
	CONSULTANT SELECTION COMMITTEE DATE	April 18, 2001 1:30 p.m.
	PRE-DESIGN CONFERENCE	April 25, 2001
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	May 3, 2001
	CONTRACT NEGOTIATIONS	May 16, 2001
	NOTICE TO PROCEED	June 20, 2001
	PROJECT SCHEDULE	AERIAL PHOTOGRAPHY AND MANUSCRIPTS
PRELIMINARY LINE & GRADE		February 1, 2002
FINAL JOINT INSPECTION		August 1, 2002

MILESTONES

RIGHT OF WAY PLANS	December 3, 2002
FINAL ROADWAY PLANS	July 1, 2003

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for the project. (10 points)
5. Consultant's Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices – 2 points.

26% - 74% of work accomplished in Kentucky offices – 1 point.

	0% - 25% of work accomplished in Kentucky offices – 0 points.
SELECTION COMMITTEE MEMBERS	<ol style="list-style-type: none"> 1. Daniel Jewell, P.E. User Division 2. Ray Polly, P.E. User Division 3. Andy Buell, P.E. Secretary's Pool 4. Ananias Calvin, P.E. Secretary's Pool 5. Peggy Fortney, P.E. Governor's Pool
DBE REQUIREMENT	None
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).
SCOPE	The selected consultant will be required to provide engineering services for the completion of roadway design, including the preparation of any design studies, right of way plans and construction plans as required.
AVAILABLE KTC STUDIES	None Available
PROJECT LENGTH	Approximately 0.4 miles
METHOD OF DESIGN	<input checked="" type="checkbox"/> CADD Capability (with DGN Intergraph Design File Format) <input checked="" type="checkbox"/> CADD Based Automated Highway Design System <input checked="" type="checkbox"/> Digital Terrain Modeling
ENVIRONMENTAL	The Department will be responsible for the Environmental Assessment.
PHOTOGRAMMETRIC SERVICES	The Department will be responsible for aerial photography and furnish manuscripts on computer discs in .DGN format.

STRUCTURE DESIGN	The selected consultant shall do the necessary engineering services to submit to the Kentucky Transportation Cabinet an Advance Situation folder (s) for the appropriate structures. Upon submission of the folder (s), a determination will be made whether the structure design will be performed by the Department or by the consultant. Prequalification in the area of structure design is not required to identified in the consultant's Response to Announcement.
GEOTECHNICAL SERVICES	Services to be performed by the Department.
PROJECT FUNDING	State funds
UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.
TRAFFIC	3120 (1999 ADT)
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:
	<p>ROADWAY DESIGN</p> <ul style="list-style-type: none"> • Rural Roadway Design <\$250,000 • Surveying

[LOCATION MAP 11-135.00](#)