



# PROFESSIONAL SERVICES PROCUREMENT BULLETIN 2007-02 WOODFORD/US 60

---

COUNTY	Woodford
ROUTE	US 60
DISTRICT	7— Lexington
ITEM NO	7-117.00
PROJECT DESCRIPTION	Preliminary design (Phase I) and final design (Phase II) for widening Versailles Road from the Bluegrass Parkway/Huntertown Pike to Pisgah Pike.
PROJECT MANAGER	I. J. Blankenship, P.E.
USER DIVISION	Highway Design
APPROXIMATE FEE	\$400,000 (Lump Sum)
PROJECT FUNDING	State Funds (SP)
PURPOSE AND NEED	Increase capacity, improve safety and encourage economic development.
PROJECT LENGTH	1.20 Mile
METHOD OF DESIGN	The Selected Consultant shall utilize the CADD Standards for Highway Plans (version 2.04) policy in the development of the highway plans.
DBE REQUIREMENT	None

AVAILABLE STUDIES	None
SCOPE	The selected consultant will provide engineering services for Phase I and Phase II design.
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).  Please note the new guidelines for responding to project bulletins should be used. <a href="#"><u>Instructions Response to Kentucky Transportation Cabinet.pdf</u></a>
PHOTO-GRAMMETRIC SERVICES	Department
STRUCTURE DESIGN	Department  No Structures anticipated.
GEOTECHNICAL SERVICES	Department
TRAFFIC	Department
ENVIRONMENTAL MAP	Department  <a href="#"><u>7-117 Static Map</u></a>  <a href="#"><u>7-117 Interactive Map</u></a>

## PREQUALIFICATION REQUIREMENTS

<u>ROADWAY DESIGN</u>	<ul style="list-style-type: none"> <li>• Rural Roadway Design &gt;\$250,000</li> <li>• Surveying</li> </ul>
-----------------------	---

## PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	September 6, 2006, 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	September 20, 2006
PRE-DESIGN CONFERENCE	October 4, 2006
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	October 18, 2006
CONTRACT NEGOTIATIONS	November 8, 2006
NOTICE TO PROCEED	December 20, 2006
PRELIMINARY LINE & GRADE	May 1, 2007
FINAL JOINT INSPECTION	December 1, 2007
RIGHT-OF-WAY PLANS	April 1, 2008
FINAL ROADWAY PLANS	December 1, 2008

The selected consultant is expected to meet the scheduled milestone dates.

## EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for this project. (10 points)
5. Consultant's Kentucky office where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

### SELECTION COMMITTEE MEMBERS

1. Joe Blankenship, P.E., User Division
2. Ananias Calvin, P.E., User Division
3. Danl Hall, Secretary's Pool
4. Shari Greenwell, Secretary's Pool
5. Edwin Dyer, Governor's Pool