

[Back to Home](#)

### 2007-09 Campbell Co. - 6-156.00

**QUESTION:** Under DBE Participation the advertisement lists None. Under Evaluation Factors the advertisement lists 5. DBE Participation Plan. (4 points) Is a DBE Participation Plan required with the Response to Announcement?

**ANSWER:** The 5. DBE Participation Plan. (4 points) listed in the Evaluation Factors was an error. No DBE Participation Plan is required with the Response to Announcement for 2007-09 Campbell Co. - 6-156.00.

### 2007-09 Cumberland County 8-158.10

**QUESTION NO. 1:** The schedule in advertisement 2007-09 Cumberland County, KY-61 has Notice to Proceed – September 1, 2007 and Final Joint Inspection – August 15, 2007. The inspection date is before the NTP date. Are these dates correct ?

**ANSWER:** The Schedule should be:

Notice to Proceed – September 1, 2007

FINAL JOINT INSPECTION - November 15, 2007

R/W & UTILITY PLANS - January 15, 2008

FINAL PLANS - December 30, 2008

### 2007-09 Cumberland County 8-158.10

**QUESTION NO. 1:** The bulletin states that aerial photography and manuscripts are available at District 8. Does this mean that Consultants

**may contact District 8 to obtain this information?**

**ANSWER:** The Department has decided to make available the aerial photography and manuscripts in DGN format. Consultants may pick up a free copy in the Division of Program Performance, 200 Mero Street, Frankfort, Kentucky between the hours of 9:00 am and 3:00pm (EDT). Or, consultants may request a free copy be sent to them by contacting the Division of Program Performance (502) 564-4555.

**This CD contains files relating to: Aerial Photogrammetry Files; Documents; Drainage; Preliminary Line & Grade; Survey & DTM Files; Working Area for Creating Design Plans; and Working Design Files.**

**Due to this change, the response date for 2007-09 Cumberland County 8-158.10 will be extended and the schedule revised as follows:**

**RESPONSE DATE May 9th, 2007 4:30 p.m. (Frankfort Time)**

**SELECTION COMMITTEE DATE MEETING May 23, 2007**

**PRE-DESIGN CONFERENCE June 13, 2007**

**TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL July 11, 2007**

**CONTRACT NEGOTIATIONS August 1, 2007**

**NOTICE TO PROCEED October 1, 2007**

**FINAL JOINT INSPECTION January 15, 2008**

**RIGHT-OF-WAY & UTILITY PLANS March 15, 2008**

**FINAL PLANS December 30, 2008**

**The above Q & A section is dealing with the 2007-09 Project Listing  
(Former name Bulletins)**