

Questions and Corrections 2019-10

4/11/19

[2019-10 - Statewide Corridor Plan](#)

CLARIFICATION: Due to a scheduling conflict the dates for the Second Selection Committee Meetings, Consultant Interviews, and Scoping Conference have been adjusted. Please see [X. Procurement Schedule](#) of the revised RFP for more details.

4/15/19

[2019-10 - Oldham | 5-483.30 | I-71](#)

CLARIFICATION: As a result of the PL&G Inspection held on April 4, 2019, the project team has selected Alternative 4 as the recommended interchange type. It should be noted, however, that the operational approval has not yet been received from FHWA. Please see [VII. Available Studies](#) of the RFP for more details.