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The Kentucky Transportation Cabinet (KYTC) has established a new prequalification work item
for Rock Tunnel Rehabilitation – J92. The newly established work item is for an upcoming project
which the KYTC anticipates letting this this fall. In addition, there may be future rock face tunnels
requiring rehabilitation requiring prequalification in this new work item. Any Contractor wishing
to bid as a Prime on projects of this nature or those contractors desiring to subcontract this work
must be prequalified with the J92 work item.
Attachment A of this document contains additional information concerning details of an
impending Rock Tunnel Rehabilitation project which KYTC anticipates letting in the fall of 2021.
Rock Tunnel Rehabilitation construction is generally considered to be construction work within
existing tunnels for purposes that include one or more of the following: stabilizing a tunnel that
has suffered some form of instability including but not limited to the following: rockfalls or
damaged rock support elements; repurposing a tunnel for a different function than its original
purpose; extending service life; repairing the interior structure; upgrading or repairing internal
utilities such as drainage, lighting or ventilation, amongst others; transitway repairs such as for
pedestrian or equestrian pathways, amongst others; and implementing drainage improvements.
Contractors wanting to be prequalified with KYTC in Rock Tunnel Rehabilitation -J92 shall
submit a letter providing detailed experience in tunnel rehabilitation. The necessary minimum
requirements for prequalification in Rock Tunnel Rehabilitation (J92) are provided below. These
items are in addition to those normally required for contractor prequalification.

AN EQUAL OPPORTUNITY EMPLOYER M/F/D

Rock Tunnel Rehabilitation – (J92)
A.

To be prequalified a Contractor is required to meet the following requirements for project
experience:
1.

A minimum of 15 years of combined construction experience in new rock tunnel
construction and rehabilitation of a rock tunnel. Note that experience in both is
required. In this context, new tunnel construction means constructing a rock tunnel
with a diameter (actual or equivalent, depending on shape) of at least 15 feet, with
the construction involving in-tunnel crew members to operate equipment and install
ground support. Further, tunnel rehabilitation means implementing or constructing
designed improvements to the interior surface of a rock tunnel with a diameter
(actual or equivalent, depending on shape) of at least 15 feet, by methods that
require man-entry with appropriate equipment to complete the constructed
improvements.

2.

At least two (2) projects in the last 10 years completing rehabilitation of a rock
tunnel, with at least one in a non-urban area.

3.

Demonstrated experience with the following tunnel construction or tunnel
rehabilitation activities. At the discretion of the Cabinet, some of these activities
may be omitted with demonstrated experience and comparable technologies:
a.
b.
c.
d.
e.
f.
g.
h.
i.

rock bolt installation
welded wire fabric/wire mesh removal and installation
mine strap removal and installation
steel channel removal and installation
steel rib removal and installation
plain and fiber-reinforced shotcrete application
steel channel lagging installation
backfill grouting and injection grouting for groundwater infiltration
reduction
remote scaling and stabilizing with personnel and extension equipment
located in previously stabilized tunnel sections

For the listed project(s), provide project name, actual or anticipated date of project
completion, project duration, actual or anticipated contract amount, project location, and
contact information for the project owner. Completed projects must have been completed
to the project owners' satisfaction. The contractor must demonstrate that any in-progress
projects listed are being implemented to the satisfaction of the project owner.
Note: Some projects may be used to satisfy more than one requirement.
B.

Provide documentation that current company personnel (who might be proposed for
positions on the project anticipated to be let in the fall of 2021) have been directly
responsible for field operations of a rock tunnel rehabilitation project as described herein:

1.

Rock Tunnel Rehabilitation Project Superintendent: Has worked on at least two
projects involving the rehabilitation of a rock tunnel as described above, in the
position of Tunnel Project Superintendent in responsible charge of all fieldwork,
including staffing and equipment and scheduling and coordination of all field
activities.

2.

Tunnel Safety Officer: Has worked on at least two tunnel construction projects,
with at least one involving the rehabilitation of a rock tunnel as described above, in
the position of Tunnel Safety Officer in responsible charge of all safety aspects of
the work, including both in-tunnel and out-of-tunnel work.

Some or all of the experience may be with a previous employer. If necessary, more than
one superintendent or foreman can meet the requirements if all are actively involved in the
project.
C.

Identify equipment owned or leased that can be brought to the project site for the project
scheduled for the anticipated letting in the fall of 2021. The contemplated project includes
features such as large debris (broken rock) piles, damaged existing steel ribs, areas of rock
fallout extending to as much as 60 feet above the existing tunnel invert, and one end of the
tunnel is completely blocked. Equipment capable of clearing and removing debris piles,
reaching the indicated height above the tunnel invert, handling steel rib supports, drilling
holes for and installing rock bolts of lengths of at least 14 feet, installing spiles for
stabilization, handling and installing steel tunnel liner, handling and installing welded wire
fabric and mine straps, equipment capable of installing shotcrete and drilling dowel holes
remotely via a boom (allowing personnel to operate from previously stabilized tunnel
sections), and ventilation equipment, amongst other equipment will be necessary.

The application for contractor prequalification (TC 14-1 - Certificate of Eligibility) may be found
at the web address below. Prequalification approvals may take up to 90 days. Please submit the
application on or before July 23, 2021, to ensure qualified contractors obtain prequalification in
the new work item before the anticipated fall 2021 letting date. Should any contractor have an
issue completing the entire application before this date, please note the following portions outlined
above are required to be submitted prior to July 23, 2021, documentation of work history,
equipment, and experience.
https://transportation.ky.gov/Organizational-Resources/Pages/Forms-Library-(TC-14).aspx
If you have questions or need additional information, please contact the Division of Construction
Procurement at (502) 564-3500.

Attachment A
The following information is provided to illustrate typical conditions to be expected both for the
anticipated project to be let in the fall of 2021 and, generally, for work associated with the
prequalification: Rock Tunnel Rehabilitation – J92. It is not intended as a comprehensive list or precise
representation of all conditions expected to be encountered at this or future project sites.
Example:
Carver Tunnel Pre-fire:

Example:
Carver Tunnel (approximately 600’ south of the North
Portal, Post Fire):

The current project involves the rehabilitation of the Carver Tunnel on the Breathitt/Magoffin
County line. The approximately 1550-ft abandoned railroad tunnel is part of the Rails to Trails Program.
Before initiating tunnel work for Rails to Trails, a fire in the tunnel ignited a coal seam, which led to stability
issues within the tunnel and resulted in a partial collapse. The fire weakened the tunnel steel rib sets and
burned all or nearly all of the wood lagging that previously lined the tunnel. Additionally, as the fire burned
along coal seams associated thermal stresses fractured rock in the tunnel roof. The tunnel is unstable and
collapsed through the majority of its length. Based upon available information, the amount of collapsed,
loosened rock ranges in height from 20 to 70 feet. The loosened rock has settled on the steel rib supports,
causing complete failure in some locations and partially supported rock loads bearing on overstressed,
damaged steel rib sets at other sites.
This project was previously let on June 26, 2015. The Contractor stabilized approximately six
hundred feet of the tunnel. There was a partial roof fall through the north portal in early 2016, after which
the Contractor stopped work on the project.
The project objective will be to provide a stabilized tunnel opened to a recreational, mixed-use
trail. This project scope may potentially include stabilization work from the 2015 letting. Work items
include but are not limited to temporary stabilization both installation and design, scaling and stabilizing
of sections with loosened rock (collapsed material heights may approach 70 feet above the original tunnel
roof and may be wedged over failed, deformed steel sets), completion of scaling and stabilization activities
with personnel and extension equipment located in previously stabilized tunnel sections, removal of
collapsed materials, removal of previous tunnel remnants, installation of specified liner type, installation
of dowels, construction of planned tunnel trail surface and drainage features (possibly will include
processing and reuse of collapsed material), construction of planned canopies extending from north and
south portals, and installation of a planned lighting system.

EXAMPLE:
Tunnel Location and Portal Conditions
North Portal (2021):
37.610011, -83.059472
Site

North Portal

South Portal

South Portal (2013):
37.607014, -83.063632

