



## **ADDENDUM No. 1**

**TO:** All Proposers  
**FROM:** Metro Purchasing  
**IFB:** **200004 Iroquois Park Comfort Stations**  
**DATE:** 7/31/19

**THE BID HAS BEEN EXTENDED TO AUGUST 7, 2019 BY 3:00 PM.**

**Question:** Will the specified pave ditch meet the ADA requirements spelled out in the proposal?

**Answer:** The pave ditch at station #3 will be installed behind the concrete pad, to meet ADA compliance mandates.

The quantities in the bid schedule are an estimated. Final payment will be based on the actual quantities constructed.

**Question:** If payment is required prior to delivery of the specified benches and trash receptacles, will there be a mechanism in place for the contractor to be reimbursed for this expense in a timely manner (i.e. stockpiled materials)? Lead times may be quite long. This money would be tied up until the contractor had the materials for installation in order to complete the pay item(s) for payment. This would result in higher pricing to the owner in order to cover the cost of financing these items until they are delivered. If possible, It may save the city a good deal of money to purchase these materials and get an “install only” price from the contractor.

**Answer:** An advance payment for purchase of materials, prior to delivery and installation, is not allowed. The full Payment for Benches & Trash receptacles will be made after complete installation of these items.

**All addenda must be acknowledged.**