



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.kentucky.gov

**Ernie Fletcher**  
Governor

**Bill Nighbert**  
Acting Secretary

**Marc Williams**  
Commissioner of Highways

February 9, 2007

CALL NO. 100  
CONTRACT ID NO. 071003  
CHANGE # 2

Subject: Jefferson County, BRO 5137 (33)  
Letting February 16, 2007

Enclosed is a revised Special Note for Fixed Completion Date and Liquidated Damages on the subject project, page 16 of 113.

Your bid must be based upon the above-mentioned change and this change is to be made a part of the bid proposal, which you submit to the Kentucky Department of Highways.

Specimen proposals may not be used for bidding purposes.

If you have any questions please contact us at (502) 564-3500.

A handwritten signature in black ink, appearing to read "Steve Waddle".

Steve Waddle  
Director  
Division of Construction Procurement

Enclosure  
SW:ks

Jefferson County  
FD52 056 0060 013-014  
BRO 5137 (33)  
US 60 @ Floyds Fork  
Item No. 5-1026.00

**SPECIAL NOTE FOR FIXED COMPLETION DATE AND LIQUIDATED DAMAGES**

The contractor is advised that this project has a fixed completion date of November 30, 2007. All work associated with this project must be completed by that time or liquidated damages will be charged. Contrary to the *2004 Standard Specifications for Road and Bridge Construction, Section 108.09*, the contractor will be charged liquidated damages at the rate of two thousand dollars (\$2,000.00) per day for each calendar day that the Contractor fails to complete the work after the completion date of November 30, 2007.

Additionally, contrary to *2004 Standard Specifications for Road and Bridge Construction, Section 108.09*, liquidated damages will be assessed for each day after November 30, 2007 including calendar days in December through March.