



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

February 8, 2013

CALL NO. 100  
CONTRACT ID NO. 132903  
ADDENDUM # 1

Subject: Jefferson County, IM 0642 (181)  
Letting February 22, 2013

- (1) Revised - Table of Contents - Page 2 of 63
- (2) Added - Special Notes - Pages 21(a)-21(i) of 63

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D

## TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none"><li>• PROJECT(S), COMPLETION DATE(S), &amp; LIQUIDATED DAMAGES</li><li>• CONTRACT NOTES</li><li>• FEDERAL CONTRACT NOTES</li><li>• SPECIAL NOTE(S) APPLICABLE TO PROJECT</li><li>• LIQUIDATED DAMAGES</li><li>• TRAFFIC CONTROL PLAN</li><li>• UTILITY CLEARANCE</li><li>• SKETCH MAP(S)</li><li>• BRIDGE DRAWINGS</li></ul>
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none"><li>• SPECIFICATIONS REFERENCE</li><li>• SUPPLEMENTAL SPECIFICATION</li></ul>
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none"><li>• FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273</li><li>• NONDISCRIMINATION OF EMPLOYEES</li><li>• EXECUTIVE BRANCH CODE OF ETHICS</li><li>• PROJECT WAGE RATES LOCALITY 3 / FEDERAL &amp; STATE</li><li>• NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO JEFFERSON</li></ul>
PART IV	INSURANCE
PART V	BID ITEMS

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

**GENERAL PROJECT NOTE ON UTILITY PROTECTION**

Any work pertaining to utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal

**NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS**

**LG&E (electric)**-has an overhead crossing over I-64 on the west side of the twin bridges. This crossing contains both transmission and distribution lines and is not to be disturbed.

**LG&E (gas)**-has an 8-inch gas line running parallel to southbound Hurstbourne Parkway west of the pavement. This line is to remain in place and is not to be disturbed.

**AT&T KY**- has an overhead crossing over I-64 on the west side of the twin bridges. This crossing is on the LG&E poles and is not to be disturbed.

**Insight**-has an overhead crossing over I-64 on the west side of the twin bridges. This crossing is on the LG&E poles and is not to be disturbed.

**Jefferson County Public School (JCPS)**—has an aerial communication line mounted on the LG&E poles alongside Hurstbourne Parkway crossing over I-64 on the west side of the twin bridges. This crossing is on the LG&E poles and is not to be disturbed.

**\*The Contractor is fully responsible for protection of all utilities listed above\***

**THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION**

**Level 3**—has buried facilities underneath the edge of the paved shoulder of Southbound Hurstbourne Parkway. This line has been relocated such that it is clear of the Hurstbourne Lane widening and ramp improvement project (SYP Item No. 5-52.00). This relocated facility is to remain and not be disturbed.

**Louisville Water Company**-is having a 36-inch transmission main installed as part of the Hurstbourne Lane widening and ramp improvement project (SYP Item No. 5-52.00). This work is being completed by the roadway contractor for the 5-52.00 project. The new 36-inch transmission main is being installed on the west side of the twin bridge structures and is not to be disturbed.

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT**

N/A

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT**

N/A

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

**SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES**

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

**BEFORE YOU DIG**

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

---

***Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.***

## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0642 (181)  
FD52 056 87265 01C  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS  
ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
SYP ITEM NO.: 5-1072.00

### Utility Owners and Contact Person

For  
Jefferson County

- |  |  |   |
|--|--|---|
| <b>1.</b> LG&E KU (Electric)<br>820 West Broadway<br>Louisville, KY 40202<br>LG&E Emergency Number (502) 589-1444<br>LG&E and KU Emergency Number 1-800-331-7370 |  | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>2.</b> LG&E (Gas)<br>820 West Broadway<br>Louisville, KY 40202<br>Gas Emergency Number (502) 589-5511<br>LG&E and KU Emergency Number 1-800-331-7370          |  | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>3.</b> Louisville Water Company<br>550 South Third Street<br>Louisville, KY 40202   |  | Daniel Tegene, PE<br>(502) 569-3649<br><a href="mailto:DTegene@LWCky.com">DTegene@LWCky.com</a>   |
| <b>4.</b> AT&T KY<br>3719 Bardstown Road - 2nd Floor<br>Louisville, KY 40218   |  | Morgan Herndon<br><a href="mailto:Morgan.Herndon@att.com">Morgan.Herndon@att.com</a><br>(502) 458-7312  |
| <b>5.</b> Metropolitan Sewer District<br>700 West Liberty Street<br>Louisville, KY 40203-1911  |  | Steve Emly<br><a href="mailto:Emly@MSDLouky.org">Emly@MSDLouky.org</a><br>(502)540-6509<br>Brad Selch<br><a href="mailto:Brad.Selch@LouisvilleMSD.org">Brad.Selch@LouisvilleMSD.org</a><br>(502) 540-6614<br><b>Send to both contacts</b> |

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

6. Insight Communications Company  
4701 Commerce Crossings Dr.  
Louisville, KY 40229
- Deno Barbour  
Cell: (502) 664-7395  
Office: (502) 357-4376  
[Dwight.Barbour@TWCable.com](mailto:Dwight.Barbour@TWCable.com)  
Nathen Howerton  
Cell: (502) 639-6838  
Office: (502) 357-4318  
[Nathen.Howerton@TWCable.com](mailto:Nathen.Howerton@TWCable.com)  
Forrest Antique  
Cell: (502) 817-6519  
Office: (502) 357-4724  
[Forrest.Antique@TWCable.com](mailto:Forrest.Antique@TWCable.com)
7. Texas Gas Transmission Corporation  
10327 Gaslight Way  
Louisville, KY 40299
- John Weaver  
(502) 438-2407  
[John.Weaver@BWPMLP.com](mailto:John.Weaver@BWPMLP.com)
8. Marathon Pipeline, LLC  
539 S Main St, Rm 7642  
Findlay, OH 45840
- David Wisner  
[DSWisner@MarathonPetroleum.com](mailto:DSWisner@MarathonPetroleum.com)  
(419) 421-2211
9. Indiana Gas Company Inc  
d.b.a. Vectren Energy Delivery of Indiana, Inc  
or  
Ohio River Pipeline Corporation  
2520 Lincoln Drive  
Clarksville, Indiana 47129
- Mary Barber  
[MBarber@Vectren.com](mailto:MBarber@Vectren.com)  
(812) 948-4952
- Line Maintained By**  
Texas Gas Transmission, LLC  
3800 Frederica Street  
Owensboro, Kentucky 42302
- Tim Turner  
(270) 688-6461  
[Tim.Turner@bwpmlp.com](mailto:Tim.Turner@bwpmlp.com)  
Cell: (270) 485-1152

## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

- |   |  |
|---|--|
| <b>10.</b> Indiana Utilities Corporation<br>123 West Chestnut Street<br>Corydon, Indiana 47112<br>(812) 738-3235            | Kevin Kinney<br>Ron Timberlake<br>Jackie Rogers<br><a href="mailto:JackieR@IndianaUtilitiesCorp.com">JackieR@IndianaUtilitiesCorp.com</a>                          |
| <b>11.</b> Sprint - Fiber Optics<br>11370 Enterprise Park Dr.<br>Sharonville, OH 45241                                      | Joe Thomas<br><a href="mailto:Joe.Thomas@Ericsson.com">Joe.Thomas@Ericsson.com</a><br>Office (513) 612-4204<br>Cell (937) 209-9754                                 |
| <b>12.</b> Mid-Valley Pipeline Company<br>4910 Limaburg Road<br>Burlington, KY 41005<br>FAX (866) 699-1185                  | Todd Calfee (Richard)<br>(859) 371-4469x14<br>(859) 630-8271<br><a href="mailto:RTCALFEE@SunocoLogistics.com">RTCALFEE@SunocoLogistics.com</a>                     |
| <b>13.</b> Level 3 Communications (Transmission)<br>848 S. 8 <sup>th</sup> St.<br>Louisville, KY 40203                      | Kevin Webster<br><a href="mailto:Kevin.Webster@Level3.com">Kevin.Webster@Level3.com</a><br>Office (502) 777-8622<br>Cell (502) 777-8622<br>Fax (502) 561-6950      |
| Level 3 Communications (Transmission)<br>848 S. 8 <sup>th</sup> St.<br>Louisville, KY 40203                                 | Tim Morphew<br><a href="mailto:Tim.Morphew@Level3.com">Tim.Morphew@Level3.com</a><br>Office (502) 561-6935<br>Cell (502) 221-1785<br>Fax (502) 561-6950            |
| Level 3 Communications (Distribution)<br>962 South Third Street<br>Louisville, KY 40203                                     | Mark Sewell<br><a href="mailto:Mark.Sewell@Level3.com">Mark.Sewell@Level3.com</a><br>Office (502) 515-9142<br>Cell (502) 295-0939<br><b>Send to all 3 contacts</b> |
| <b>14.</b> Jefferson County Public Schools (JCPS)<br>C B Young<br>Building 7<br>3001 Crittenden Dr.<br>Louisville. KY 40209 | Jeff Hardy<br><a href="mailto:Jeff.Hardy@Jefferson.kyschools.us">Jeff.Hardy@Jefferson.kyschools.us</a><br>502-485-7975   |

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0642 (181)  
FD52 056 87265 01C  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS  
ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
SYP ITEM NO.: 5-1072.00

- |  |   |
|--|---|
| <b>15.</b> Kentucky Data Link (KDL now Windstream)<br>Project Manager<br>3701 Communications Way<br>Evansville, IN 47715<br>(Address envelopes ATTN Melissa Gugino)    | Michael Russell<br><a href="mailto:Michael.Russell@windstream.com">Michael.Russell@windstream.com</a><br>John Mcdowell<br><a href="mailto:John.Mcdowell@windstream.com">John.Mcdowell@windstream.com</a><br>859-369-3623<br><a href="mailto:Melissa.gugino@windstream.com">Melissa.gugino@windstream.com</a><br>Timothy Gibson (Fiber<br>location/relocation)<br><a href="mailto:Timothy.Gibson@Windstream.com">Timothy.Gibson@Windstream.com</a><br>(812) 454-6756<br>Lezlie Allison<br><a href="mailto:Lezlie.Allison@Windstream.com">Lezlie.Allison@Windstream.com</a> |
| <b>16</b> AT&T Legacy<br>4500 Johnston Pkwy.<br>Cleveland, OH 44128  | Mike Diederich<br><a href="mailto:MD4145@att.com">MD4145@att.com</a><br>(216)-587-6267<br>(216)-212-8556<br><br>Don Garr<br><a href="mailto:DRGarr@Hughes.net">DRGarr@Hughes.net</a><br>Cell: (502) 741-8374<br><b>Send to both contacts</b>  |
| <b>17.</b> TWTelecom<br>Medinger Tower<br>462 S. 4 <sup>th</sup> St., Suite 2400<br>Louisville, KY 40202<br><br>333 West Vine Street, Suite 330<br>Lexington, KY 40507 | Jeremy Cornell<br><a href="mailto:Jeremy.Cornell@TWTelecom.com">Jeremy.Cornell@TWTelecom.com</a><br>(502) 992-1168<br><br>Gerald Long<br><a href="mailto:Gerald.Long@TWTelecom.com">Gerald.Long@TWTelecom.com</a><br>(859) 550-2201   |
| <b>18.</b> City of Taylorsville Sewer & Water<br>70 Taylorsville Rd., P O Box 279<br>Taylorsville, KY 40071  | Harold Compton<br><a href="mailto:HCompton@TaylorsvilleWater.org">HCompton@TaylorsvilleWater.org</a><br>(502) 477-3235<br>Fax: (502) 477-1310   |



## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

- 19.** Qwest Communications Company, LLC  
700 W Mineral Ave, UTD2734  
Littleton, Colorado 80120
- George McElvain  
[George.McElvain@Qwest.com](mailto:George.McElvain@Qwest.com)  
(303) 992-9931  
Cell:720-260-2514  
Fax:303-707-3252
- 20.** Shelby Energy Cooperative  
P.O. Box 311, 620 Old Finchville Road  
Shelbyville, KY 40065  
(502) 633-4420
- Jason Ginn  
[Jason@ShelbyEnergy.com](mailto:Jason@ShelbyEnergy.com)  
cell: (502) 643-2778
- 21.** Atmos Energy  
130 Stonecrest Road Suite105  
Shelbyville, KY 40065  
(502) 633-2831 ext. 104
- Bernie Anderson  
cell: (502) 321-8073  
[Bernie.Anderson@AtmosEnergy.com](mailto:Bernie.Anderson@AtmosEnergy.com)
- OR
- Earl Taylor  
[Earl.Taylor@AtmosEnergy.com](mailto:Earl.Taylor@AtmosEnergy.com)  
Cell: 859-583-0306  
Office: 859-236-2300  
**Send to both contacts**
- 22.** Crown Castle Network Operations  
10170 Linn Station Road  
Suite 525  
Louisville, KY 40223  
(builds cell towers and leases space on them)
- Brian Watkins  
[Brian.Watkins@CrownCastle.com](mailto:Brian.Watkins@CrownCastle.com)  
(502) 318-1323  
Brandy Bowling (Brian's supervisor)  
[Brandy.Bowling@CrownCastle.com](mailto:Brandy.Bowling@CrownCastle.com)  
(502) 318-1322  
Cindy Shaffer  
[Cynthia.Shaffer@CrownCastle.com](mailto:Cynthia.Shaffer@CrownCastle.com)  
(502) 318-1313  
Chris Gladstone  
[Chris.Gladstone@CrownCastle.com](mailto:Chris.Gladstone@CrownCastle.com)  
(502)689-2162

## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

- |            |   |  |
|------------|---|--|
| <b>23.</b> | Zayo<br>701 W. Henry Street<br>Suite 201<br>Indianapolis, IN 46225                                      | Bill Hales<br><a href="mailto:Bill.Hales@zayo.com">Bill.Hales@zayo.com</a><br>(502) 500-3661   |
| <b>24.</b> | MCI/Verizon(Owns WUTEL)<br>MCI/Verizon<br>730 West Henry Street<br>Indianapolis, IN 46225               | Chris Fowler<br><a href="mailto:Chris.Fowler@Verizon.com">Chris.Fowler@Verizon.com</a><br>Office: (317) 685-8050<br>Cell: (317) 435-6225<br>Dave Wiley (Field)<br>(502) 439-8783<br><a href="mailto:Dave.Wiley@One.Verizon.com">Dave.Wiley@One.Verizon.com</a> |
| <b>25.</b> | TRIMARC<br>Public Safety & Transportation Systems<br>901 West Main Street<br>Louisville, Kentucky 40202 | Todd Hood<br><a href="mailto:Todd.Hodd@ngc.com">Todd.Hodd@ngc.com</a><br>Office: (502)587-6624 ext. 2<br>Cell: (502)307-7456   |

### AIRPORT CONTACTS

Bruce Little      (502) 375-7363 – FAA Location Manager  
Jack Stauble      (502) 664-9637 cell – FAA Location Technician

Chuck Hensley (502) 380-8356 EXT 356 – Construction Manager  
Louisville Regional Airport Authority

Andy Hepfinger (502) 329-3706 – UPS Construction  
Brian Knesco              (502) 741-2922 – UPS Construction

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, IM 0642 (181)**  
**FD52 056 87265 01C**  
**I-64/OVERLAY BRIDGE DECK AND REPLACE EXPANSION JOINTS**  
**ON THE I-64 BRIDGE OVER HURSTBOURNE LANE**  
**SYP ITEM NO.: 5-1072.00**

**Railroad Companies**

**1. C.S.X. Transportation, Inc.**

Contacts:

David Hall, KY Liaison, (502) 815-1865

Milton Holder – crossings – cell (502) 817-2011

John Williams – crossings – cell (502) 376-8745, Office (502) 364-1133

Joe Malandruco (Florida) – signals (904) 245-1160

**2. Norfolk - Southern Railway Company**

Norfolk - Southern Railway Company (Roy Johnson to provide contact data)

Mr. J. N. Carter, Jr. Chief Engineer

Bridges and Structures

Norfolk Southern Corporation

1200 Peachtree Street

Atlanta, Georgia 30309

**3. Paducah and Louisville Railway, Inc.**

Gerald Gupton, Office: (270) 444-4386