



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

October 15, 2013

CALL NO. 100  
CONTRACT ID NO. 131205  
ADDENDUM # 1

Subject: Oldham County, STP 3001 (445)  
Letting October 25, 2013

(1) Revised - Special Notes for Utility Clearance - Pages 34-40 of 126

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Acting Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

**GENERAL PROJECT NOTE ON UTILITY PROTECTION**

*Utility coordination efforts determined that no significant utility relocation work is required to complete the project. Any work pertaining to these utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.*

**NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS**

**Oldham County Environmental Authority:** At Left Sta. 16+65, there is a 4-inch sanitary sewer main that connects to a sanitary sewer manhole. **This facility is not to be disturbed and will remain in place.**  
**Oldham County Water District:** There are two 3-inch water mains that run from Right Sta. 10+00, to Right Sta. 10+50, and from Right Sta. 16+47 to the end of the project. **These facilities are not to be disturbed and will remain in place.**

\*The Contractor is fully responsible for protection of all utilities listed above\*

**THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION**

**AT&T KY:** There is an overhead crossing east of the project that will be lowered to accommodate for beam placement. The relocation work will be complete by November 15, 2013.

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT**

**Oldham County Water District:** At Right Sta. 10+50, there is one water valve that will need to be adjusted to the proposed grade. At Right Sta. 16+47, there is one fire hydrant and one water valve that will need to be adjusted to the proposed grade. **This company is not a participant in the KY 811 system.** Please contact Russ Rose (office (502)222-1680 or cell (502)727-4350) at least five working days before the fire hydrant and valves need to be adjusted in order to arrange for location assistance. The work will be complete within 5 working days of the date that the work begins for each conflict.

The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of Oldham County Water District. Working days will not be charged for those days on which work on Oldham County Water District facilities are delayed, as provided in the current edition of the KY Standard

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department's work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor. .

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT**

[Not Applicable.]

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

**SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES**

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

**BEFORE YOU DIG**

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

---

***Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.***

## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**OLDHAM COUNTY, STPM 3001 (445)  
FD52 093 0075  
FD52 093 83829 01C  
INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146  
ITEM NO. 05-00467**

### AREA UTILITIES CONTACT LIST

<u>Utility Company/Agency</u>	<u>Contact Name</u>	<u>Contact Information</u>
-------------------------------	---------------------	----------------------------

**Oldham County – Utility Owners**

5-467.00 Pedestrian Bridge over I-71

- |           |  |   |
|-----------|--|---|
| <b>1.</b> | LG&E KU (Electric)<br>820 West Broadway<br>Louisville, KY 40202<br>LG&E Emergency Number (502) 589-1444<br>LG&E and KU Emergency Number 1-800-331-7370 | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>2.</b> | LG&E (Gas)<br>820 West Broadway<br>Louisville, KY 40202<br>Gas Emergency Number (502) 589-5511<br>LG&E and KU Emergency Number 1-800-331-7370          | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>3.</b> | Louisville Water Company<br>550 South Third Street<br>Louisville, KY 40202   | Daniel Tegene, PE<br>(502) 569-3649<br><a href="mailto:DTegene@LWCky.com">DTegene@LWCky.com</a>   |
| <b>4.</b> | AT&T KY<br>3719 Bardstown Road - 2nd Floor<br>Louisville, KY 40218   | Morgan Herndon<br><a href="mailto:Morgan.Herndon@att.com">Morgan.Herndon@att.com</a><br>(502) 458-7312  |
| <b>5.</b> | Oldham County Water District<br>3711 W. Highway 146, P.O. Box 51<br>Buckner, KY 40010<br><b>This company is not a BUD participant</b>                  | Russ Rose<br><a href="mailto:RussRose@Insightbb.com">RussRose@Insightbb.com</a><br>office: (502) 222-1690<br>cell: (502)727-4350<br>Bill Baker<br>cell: (502)773-1572 |

## SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

- |     |  |   |
|-----|--|---|
| 6.  | LaGrange Utilities Commission<br>203 S. Walnut St.<br>LaGrange, KY 40031   | John Bennett<br><a href="mailto:LUC@Insightbb.com">LUC@Insightbb.com</a><br>(502) 222-9325  |
| 7.  | Mid - Valley Pipeline Company<br>4910 Limaburg Road<br>Burlington, KY 41005<br>FAX (866) 699-1185                                      | Todd Calfee<br>(859) 371-4469x14<br>Cell:859-630-8271<br><a href="mailto:RTCALFEE@SunocoLogistics.com">RTCALFEE@SunocoLogistics.com</a>   |
| 8.  | Shelby Energy Cooperative<br>P.O. Box 311, 620 Old Finchville Road<br>Shelbyville, KY 40065  | Jason Ginn<br><a href="mailto:Jason@ShelbyEnergy.com">Jason@ShelbyEnergy.com</a><br>cell: 502-643-2778<br>(502) 633-4420  |
| 9.  | Texas Gas Transmission, LLC<br>3800 Frederica Street<br>Owensboro, KY 42302<br><br>10327 Gaslight Way<br>Louisville, KY 40299          | Tim Turner<br>(270) 688-6461<br><a href="mailto:Tim.Turner@bwpmlp.com">Tim.Turner@bwpmlp.com</a><br>Cell: (270) 485-1152<br><br>John Weaver<br><a href="mailto:John.Weaver@BWPMLP.com">John.Weaver@BWPMLP.com</a><br>(502)438-2407<br><br>Howard Menser<br><a href="mailto:Howard.Menser@BWPMLP.com">Howard.Menser@BWPMLP.com</a><br>Office: (502)491-0251<br>Cell: (502)396-2418 |
| 10. | Insight Communications Company<br>4701 Commerce Crossings Dr.<br>Louisville, KY 40229  | Deno Barbour<br>Cell: (502) 664-7395<br>Office(502) 357-4376<br><a href="mailto:Dwight.Barbour@TWCable.com">Dwight.Barbour@TWCable.com</a>  |
| 11. | Oldham Co. Environmental Authority<br>700 W. Jefferson St.<br>LaGrange, KY 40031<br>Fax: (502) 225-9468<br>(Sewer & Stormwater merged) | Kevin Gibson<br><a href="mailto:Kevin.Gibson@VeoliaWaterNA.com">Kevin.Gibson@VeoliaWaterNA.com</a><br>Office: (502) 225-9477<br>Cell: (502) 269-1309  |

**This company is not a BUD participant**

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

- 12.** Metropolitan Sewer District  
700 West Liberty Street  
Louisville, KY 40202  
Send to both contacts
- Greg Powell  
[Greg.Powell@LouisvilleMSD.org](mailto:Greg.Powell@LouisvilleMSD.org)
- Brad Selch  
(502) 540-6614  
[Brad.Selch@LouisvilleMSD.org](mailto:Brad.Selch@LouisvilleMSD.org)
- 13.** Level 3 Communications (Transmission)  
848 S. 8<sup>th</sup> St.  
Louisville, KY 40203
- Kevin Webster  
[Kevin.Webster@Level3.com](mailto:Kevin.Webster@Level3.com)  
Office (502) 777-8622  
Cell (502) 777-8622  
Fax (502) 561-6950
- Level 3 Communications (Transmission)  
848 S. 8<sup>th</sup> St.  
Louisville, KY 40203
- Tim Morphew  
[Tim.Morphew@Level3.com](mailto:Tim.Morphew@Level3.com)  
Office (502) 561-6935  
Cell (502) 221-1785  
Fax (502) 561-6950
- Level 3 Communications (Distribution)  
962 South Third Street  
Louisville, KY 40203
- Mark Sewell  
[Mark.Sewell@Level3.com](mailto:Mark.Sewell@Level3.com)  
Office (502) 515-9142  
Cell (502) 295-0939  
Relocations  
[Level3.networkrelocations@level3.com](mailto:Level3.networkrelocations@level3.com)
- 14.** Indiana Gas Company Inc  
d.b.a. Vectren Energy Delivery of Indiana, Inc  
or  
Ohio River Pipeline Corporation  
2520 Lincoln Drive  
Clarksville, Indiana 47129
- Mary Barber  
[MBarber@Vectren.com](mailto:MBarber@Vectren.com)  
(812) 948-4952
- Line Maintained By**  
Texas Gas Transmission, LLC  
3800 Frederica Street  
Owensboro, Kentucky 42302  
Cell: (270) 485-1152
- Tim Turner  
(270) 688-6461  
[Tim.Turner@bwpmlp.com](mailto:Tim.Turner@bwpmlp.com)

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**OLDHAM COUNTY, STPM 3001 (445)**  
**FD52 093 0075**  
**FD52 093 83829 01C**  
**INTERSTATE 71/PEDESTRIAN BRIDGE OVER I-71 ALONG KY 146**  
**ITEM NO. 05-00467**

- 15.** Crown Castle Network Operations  
10170 Linn Station Road  
Suite 525  
Louisville, KY 40223  
(builds cell towers and leases space on them)
- Brian Watkins  
[Brian.Watkins@CrownCastle.com](mailto:Brian.Watkins@CrownCastle.com)  
(502)318-1323  
Brandy Bowling (Brian's supervisor)  
[Brandy.Bowling@CrownCastle.com](mailto:Brandy.Bowling@CrownCastle.com)  
(502)318-1322  
Cindy Shaffer  
[Cynthia.Shaffer@CrownCastle.com](mailto:Cynthia.Shaffer@CrownCastle.com)  
(502) 318-1313  
Chris Gladstone  
[Chris.Gladstone@CrownCastle.com](mailto:Chris.Gladstone@CrownCastle.com)  
(502)689-2162
- 16.** Kentucky Data Link (KDL now Windstream)  
Project Manager  
3701 Communications Way  
Evansville, IN 47715  
(Address envelopes ATTN LaDon Haley)
- John McDowell  
[John.McDowell@Windstream.com](mailto:John.McDowell@Windstream.com)  
(606)369-3623
- 17.** TRIMARC  
Public Safety & Transportation Systems  
901 West Main Street  
Louisville, Kentucky 40202
- Todd Hood  
[Todd.Hodd@ngc.com](mailto:Todd.Hodd@ngc.com)  
Office: (502)587-6624 ext. 2  
Cell: (502)307-7456