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CUMBERLAND COUNTY
STP BRZ 9030 (520)

REVISED ADDENDUM #1 1/22/2025
Contract ID: 265402

UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

GENERAL UTILITY NOTES

1.

2.

Please Note: The information presented in this Utility Note is informational in nature
and the information contained herein is not guaranteed.

The contractor shall make every effort to protect underground facilities from damage
as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky
Revised Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to
determine and take steps necessary to be in compliance with federal and state
damage prevention directives. The contractor is instructed to contact KY 811 for the
location of existing underground utilities. Contact shall be made a minimum of two
(2) and no more than ten (10) business days prior to excavation. The contractor shall
submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via web
ticket entry. The submission of this request does not relieve the contractor from the
responsibility of contacting non-member facility owners, whom are to be contacted
through their individual Protection Notification Center. It may be necessary for the
contractor to contact the County Court.

For all projects under 2000 Linear feet which require a normal excavation locate
request pursuant to KRS 367.4901-4917, the awarded contractor shall field mark the
proposed excavation or construction boundaries of the project (also called white
lining) using the procedure set forth in KRS 367.4909(9)(k). For all projects over 2000
linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the awarded
contractor shall initially mark the first 2000 linear feet minimally of proposed
excavation or construction boundaries of the project to be worked using the
procedure set forth in KRS 367.4909(9)(k). This temporary field locating of the project
excavation boundary shall take place prior to submitting an excavation location
request to the underground utility protection Kentucky Contact Center. For large
projects, the awarded contractor shall work with the impacted utilities to determine

when additional white lining of the remainder of the project site will take place. This
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CUMBERLAND COUNTY
STP BRZ 9030 (520)

REVISED ADDENDUM #1 1/22/2025
Contract ID: 265402

UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

4.

provision shall not alter or relieve the awarded contractor from complying with
requirements of KRS 367.4905 to 367.4917 in their entirety.

The contractor will be responsible for contacting all utility facility owners on the
subject project to coordinate his activities. The contractor will coordinate his
activities to minimize and, where possible, avoid conflicts with utility facilities. Due
to the nature of the work proposed, it is unlikely to conflict with the existing utilities
beyond minor facility adjustments. Where conflicts with utility facilities are
unavoidable, the contractor will coordinate any necessary relocation work with the
facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains
the right to remove or alter portions of this contract if a utility conflict occurs. The
utility facilities as noted in the previous section(s) have been determined using data
garnered by varied means and with varying degrees of accuracy: from the facility
owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The
facilities defined may not be inclusive of all utilities in the project scope and are not
Level A quality, unless specified as such. Itis the contractor’s responsibility to verify
all utilities and their respective locations before excavating.
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CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402

Page 61 of 138
UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT
Not Applicable
*The Contractor is fully responsible for protection of all utilities listed above*
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CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402

Page 62 of 138
UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES
WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION
*SEE COMPLETION DATES*

Cumberland County Water District Water-Cumberland 3-1-2026

CCWD is relocating their water line which runs along the north side of the project outside
of the project disturbed area where possible, except for road crossings on the east and
west project ends.

Duo County Telephone Cooperative Communication -

4-1-2026
Corp. Inc. Cumberland

Duo County Telephone are relocating their poles and overhead lines to avoid conflict
with road and bridge construction.

Tri-County Electric Membership i
) . Electric-Cumberland 3-1-2026
Cooperative Corporation

Tri-County Electric are relocating their poles and overhead lines to avoid conflict with
road and bridge construction.

Mediacom Southeast LLC CATV-Cumberland 4-1-2026

Mediacom are relocating their overhead lines to avoid conflict with road and bridge
construction.
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CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402

Page 63 of 138
UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED
BY THE OWNER OR THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE
ROAD CONTRACT

Not Applicable
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CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402
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UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

Not Applicable

Page 6 of 8

Form Revised 10/01/2025



CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402
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UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

No Rail Involvement
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CUMBERLAND COUNTY REVISED ADDENDUM #1 1/22/2025
STP BRZ 9030 (520) Contract ID: 265402
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UTILITIES AND RAIL CERTIFICATION NOTE

Project: 8-10053.00 Cumberland County RY 90

Funding Source: FD55 121 9414002V

Description: BRIDGE PRO)JECT IN CUMBERLAND COUNTY ON (029800020N) KY-90 AT
DUTCH CREER

Mile Point: 8.228 To 8.256

AREA FACILITY OWNER CONTACT LIST

1. Cumberland County Water District - Water
Michael Ballard - Phone: (270) 864-3313 Email: ccwateroffice@yahoo.com

2. Duo County Telephone Cooperative Corp. Inc. - Communication
Bryce Bailey - Phone: (270) 343-1179 Email: bbailey@duobroadband.com

3. Tri-County Electric Membership Cooperative Corporation — Electric
Dewayne Sloan - Phone: (615) 633-2639 Email: dsloan@tcemc.org

4. Mediacom Southeast LLC — CATV
Brian Carter — Phone: (270) 703-4363 Email: bcarter@mediacomcc.com
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