



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

February 18, 2013

CALL NO. 101
CONTRACT ID NO. 132902
ADDENDUM # 2

Subject: Jefferson County, IM 0656 (084)
Letting February 22, 2013

- (1) Revised - Table of Contents - Page 2 of 98
- (2) Revised - Special Note - Pages 23-24 of 98
- (3) Revised - Detour Plan - Pages 24(a)-24(f) of 98
- (4) Added - Utility Clearance - Pages 24(g)-24(o) of 98

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none">• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES• CONTRACT NOTES• FEDERAL CONTRACT NOTES• SPECIAL NOTE(S) APPLICABLE TO PROJECT• LIQUIDATED DAMAGES• TRAFFIC CONTROL PLAN• UTILITY CLEARANCE• SKETCH MAP(S)• BRIDGE DRAWINGS
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none">• SPECIFICATIONS REFERENCE• SUPPLEMENTAL SPECIFICATION
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none">• FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273• NONDISCRIMINATION OF EMPLOYEES• EXECUTIVE BRANCH CODE OF ETHICS• PROJECT WAGE RATES LOCALITY 3 / FEDERAL & STATE• NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO JEFFERSON
PART IV	INSURANCE
PART V	BID ITEMS

SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS

TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the 2012 Standard Specifications, Section 112. Except for the roadway and traffic control bid items listed, all items of work necessary to maintain and control traffic will be paid at the lump sum bid price to "Maintain and Control Traffic".

Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like new condition, at the beginning of the work and maintained in like new condition until completion of the work.

SIGNS

Contrary to Section 112.04.02, only long term signs (signs intended to be continuously in place for more than 3 days) will be measured for payment; short term signs (signs intended to be left in place for 3 days or less) will not be measured for payment but will be incidental to Maintain and Control Traffic. Signs and Other Traffic Control equipments will be measured for payment only once regardless of number of times they are relocated.

TEMPORARY PAVEMENT STRIPING

No temporary striping is needed for this project.

PROJECT PHASING & CONSTRUCTION PROCEDURES


Exit closure shall be completed with a minimum of 50 barrels spaced no more than 40' apart along with six TYPE 3 BARRICADES located 3 abreast in 2 locations on the closed ramp with EXIT CLOSED signs (MUTCD E5-2a) on the center barricade of each location. This work shall be incidental to the Pay Item "MAINTAIN & CONTROL TRAFFIC." Detour shall be signed in accordance with the Detour Plan. Signs shall be paid under the bid item "SIGNS".

For this project, the contractor may occupy the parking lot under the bridge & within the state's right of way without any interference with the regular traffic. However, if there is a need to have an area outside of the parking lot occupied for scaffolding or other temporary structures, sidewalks may be closed. Keep the duration of sidewalk closures to what is actually needed to complete repairs on the affected element (i.e. Piers 4R & 5R, and Abutment B). Use appropriate sidewalk closed signs (MUTCD R9-9, R9-10, R9-11, and R9-11a) to warn the public of sidewalk closures. A short term lane closure may be approved by the engineer, if needed, use flaggers to maintain one lane of traffic during construction in accordance with Standard Drawing No. TTC-100 for lane closures. The minimum clear lane width required is 12'-0".

Lane closures may only be permitted during working hours on this project. All equipment, tools, materials shall be cleared off the roadway and shoulders during non-working hours (Work have to be stopped for that day and no flaggers are present). Sidewalk Closures and Occasional lane closures will not be measured for payment and will be considered incidental to bid item "MAINTAIN & CONTROL TRAFFIC."

PORTABLE CHANGEABLE MESSAGE SIGN

If deemed necessary by the Engineer, variable message signs will be installed, operated, and maintained by the Department.



SIDEWALK DETOUR

DETOUR PLAN



1



2



3



4



5



7



6, attach to overhead panel signs for St. Catherine exit on I-65









SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that no significant utility relocation work is required to complete the project. Any work pertaining to these utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS:

N/A

The Contractor is fully responsible for protection of all utilities listed above

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

N/A

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT

N/A

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

**I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00**

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The Kentucky Transportation Cabinet makes no guarantees regarding the existence of utilities, the location of utilities, the utility companies in the project scope, or the potential for conflicts encountered during construction. Any location of utilities provided herein has been furnished by the facility owners, field inspection, and/or reviewing record drawings. The accuracy of the information provided is undetermined. It will be the contractor's responsibility to locate utilities before excavating. If necessary, the roadway contractor shall determine the exact location and elevation of utilities by hand digging to expose utilities before excavating in the area of a utility.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

Utility Owners and Contact Persons For Jefferson County

- | | | |
|----|---|---|
| 1. | LG&E KU (Electric)
820 West Broadway
Louisville, KY 40202
LG&E Emergency Number (502) 589-1444
KU Emergency Number 1-800-331-7370 | Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com |
| 2. | LG&E (Gas)
820 West Broadway
Louisville, KY 40202
Emergency Number (502) 589-5511 | Greg Geiser
work: (502) 627-3708
Greg.Geiser@LGE-KU.com |
| 3. | Louisville Water Company
550 South Third Street
Louisville, KY 40202 | Daniel Tegene, PE
(502) 569-3649
DTegene@LWCky.com |
| 4. | AT&T KY
3719 Bardstown Road - 2nd Floor
Louisville, KY 40218 | Morgan Herndon
Morgan.Herndon@att.com
(502) 458-7312 |
| 5. | Metropolitan Sewer District
700 West Liberty Street
Louisville, KY 40203-1911 | Greg Powell
Greg.Polwell@LouisvilleMSD.org

Brad Selch
Brad.Selch@LouisvilleMSD.org
(502) 540-6614
Send to both contacts |

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

6. Insight Communications Company
4701 Commerce Crossings Dr.
Louisville, KY40229
- OR
- OR
7. Texas Gas Transmission Corporation
10327 Gaslight Way
Louisville, KY 40299
8. Marathon Pipeline, LLC
539 S Main St, Rm 7642
Findlay, OH 45840
9. Indiana Gas Company Inc
d.b.a. Vectren Energy Delivery of Indiana, Inc
or
Ohio River Pipeline Corporation
2520 Lincoln Drive
Clarksville, Indiana 47129

Deno Barbour
Cell: (502) 664-7395
Office (502) 357-4376
Dwight.Barbour@TWCable.com

Nathen Howerton
Cell: (502) 639-6838
Office: (502) 357-4318
Nathen.Howerton@TWCable.com

Forrest Antique
Cell: (502) 817-6519
Office: (502) 357-4724
Forrest.Antique@TWCable.com

John Weaver
(502) 438-2407
John.Weaver@BWPMLP.com

David Wisner
DSWisner@MarathonPetroleum.com
(419) 421-2211

Mary Barber
MBarber@Vectren.com
(812) 948-4952

Line Maintained By

Texas Gas Transmission, LLC
3800 Frederica Street
Owensboro, Kentucky 42302
Cell: (270) 485-1152

Tim Turner
(270) 688-6461
Tim.Turner@bwpmlp.com

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

- | | |
|--|---|
| 10. Indiana Utilities Corporation
123 West Chestnut Street
Corydon, Indiana 47112
(812) 738-3235 | Kevin Kinney
Ron Timberlake
Jackie Rogers
JackieR@IndianaUtilitiesCorp.com |
| 11. Sprint - Fiber Optics
11370 Enterprise Park Dr.
Sharonville, OH 45241 | Joe Thomas
Joe.Thomas@Ericsson.com
Office (513) 612-4204
Cell (937) 209-9754 |
| 12. Mid-Valley Pipeline Company
4910 Limaburg Road
Burlington, KY 41005
FAX (866) 699-1185 | Todd Calfee (Richard)
(859) 371-4469x14
(859) 630-8271
RTCALFEE@SunocoLogistics.com |
| 13. Level 3 Communications (Transmission)
848 S. 8 th St.
Louisville, KY 40203 | Kevin Webster
Kevin.Webster@Level3.com
Office (502) 777-8622
Cell (502) 777-8622
Fax (502) 561-6950 |
| Level 3 Communications (Transmission)
848 S. 8 th St.
Louisville, KY 40203 | Tim Morphew
Tim.Morphew@Level3.com
Office (502) 561-6935
Cell (502) 221-1785
Fax (502) 561-6950 |
| Level 3 Communications (Distribution)
962 South Third Street
Louisville, KY 40203 | Mark Sewell
Mark.Sewell@Level3.com
Office (502) 515-9142
Cell (502) 295-0939 |
- Send to all 3 contacts**

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

- | | |
|--|---|
| 18. City of Taylorsville Sewer & Water
70 Taylorsville Rd., P O Box 279
Taylorsville, KY 40071 | Harold Compton
HCompton@TaylorsvilleWater.org
(502) 477-3235
Fax: (502) 477-1310 |
| 19. Qwest Communications Company, LLC
700 W Mineral Ave, UTD2734
Littleton, Colorado 80120 | George McElvain
George.McElvain@Qwest.com
(303) 992-9931
Cell:720-260-2514
Fax:303-707-3252 |
| 20. Shelby Energy Cooperative
P.O. Box 311, 620 Old Finchville Road
Shelbyville, KY 40065
(502) 633-4420 | Jason Ginn
Jason@ShelbyEnergy.com
cell: (502) 643-2778 |
| 21. Atmos Energy
130 Stonecrest Road Suite105
Shelbyville, KY 40065 | Bernie Anderson
cell: (502) 321-8073
Bernie.Anderson@AtmosEnergy.com
(502) 633-2831 ext. 104
Earl Taylor
Earl.Taylor@AtmosEnergy.com
Cell: 859-583-0306
Office: 859-236-2300
Send to both contacts |
- OR

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

- 22.** Crown Castle Network Operations
10170 Linn Station Road
Suite 525
Louisville, KY 40223
(builds cell towers and leases space on them)
- Brian Watkins
Brian.Watkins@CrownCastle.com
(502) 318-1323
Brandy Bowling (Brian's supervisor)
Brandy.Bowling@CrownCastle.com
(502) 318-1322
Cindy Shaffer
Cynthia.Shaffer@CrownCastle.com
(502) 318-1313
Chris Gladstone
Chris.Gladstone@CrownCastle.com
(502)689-2162
- 23.** Zayo
701 W. Henry Street
Suite 201
Indianapolis, IN 46225
- Bill Hales
Bill.Hales@zayo.com
(502) 500-3661
- 24.** MCI/Verizon(Owns WUTEL)
MCI/Verizon
730 West Henry Street
Indianapolis, IN 46225
- OR
- Chris Fowler
Chris.Fowler@verizon.com
Office: (317) 685-8050
Cell: (317) 435-6225
Dave Wiley (Field)
(502) 439-8783
Dave.Wiley@One.Verizon.com
- 25.** TRIMARC
Public Safety & Transportation Systems
901 West Main Street
Louisville, Kentucky 40202
- Todd Hood
Todd.Hodd@ngc.com
Office: (502)587-6624 ext. 2
Cell: (502)307-7456

SPECIAL NOTES FOR UTILITY CLEARANCE IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, IM 0656 084
FD52 056 87454 01C

I-65/PATCH CONCRETE OVERLAY, POWER WASH ALL STRUCTURAL STEEL AND SEAL EXPOSED
CONCRETE ON THE I-65 BRIDGE OVER BROOK AND KENTUCKY STREETS
SYP ITEM NUMBER: 5-2061.00

AIRPORT CONTACTS

Steve Stoker (502) 375-7360 – FFA Location Manager

Jack Stauble (502) 664-9637 cell – FFA Location Technician

Chuck Hensley (502) 380-8356 EXT 356 – Construction Manager
Louisville Regional Airport Authority

Andy Hepfinger (502) 329-3706 – UPS Construction

Brian Knesco (502) 741-2922 – UPS Construction

Railroad Companies

1. C.S.X. Transportation, Inc.

Contacts:

David Hall, KY Liaison, (502) 815-1865

Milton Holder – crossings – cell (502) 817-2011

John Williams – crossings – cell (502) 376-8745, Office (502) 364-1133

Joe Malandruco (Florida) – signals (904) 245-1160

2. Norfolk - Southern Railway Company

Norfolk - Southern Railway Company (Roy Johnson to provide contact data)

Mr. J. N. Carter, Jr. Chief Engineer

Bridges and Structures

Norfolk Southern Corporation

1200 Peachtree Street

Atlanta, Georgia 30309

3. Paducah and Louisville Railway, Inc.

Gerald Gupton, Office: (270) 444-4386